



KISII NATIONAL POLYTECHNIC

Tel: 0700152177 / 0752031300

Email: info@kisiipoly.ac.ke

Website: www.kisiipoly.ac.ke

P.O. Box 222 - 40200

Tel: 058-20319558

KISII - KENYA



KNP/ADM/PROC/022/0/4/24

DATE: 30/04/2024

M/S Kyl Ellys Ltd

P. O box 364040200

Nairobi

Email: info@kylellys.com

Mobile: 0717667836

30th April- 2024

RE: PROPOSED ERECTION AND COMPLETION OF TWIN WORKSHOP, CLASSROOMS AND OFFICES BLOCK (2 STOREY) AT SUNA WEST TVC MIGORI COUNTY .

TENDER NO. KNP/T/CONST/1/4/2024

This notification is sent through the email on 30th April 2024 by 5:00 p.m from the Ag procurement officer Kisii National Polytechnic as per section 87 of the Public Procurement and Asset Disposal Act (PPDA)2015.

The Notification of intention to Award (Notification) notifies you of our decision to award the above contract.

The transmission of this Notification begins the Stand still period.

The Successful Tenderer:

We intend to award to you the subject tender at an evaluated sum Kenyan Shillings **Seventy Million, Six Hundred Thousand, Eight hundred and Twenty Shillings only (70,600,820) only** as per the price breakdown provided in the BOQ schedule submitted. The reason for this award is that you were the lowest evaluated tenderer.

The letter of a ward will be done after the expiry of standstill period .Persuant to section 87(3) of PPADA, 2015

Company Name	Address	Amount	Reasons for Non Responsiveness
T1. Ceva enterprise ltd	P.O Box 280-00300 NRB	73,916,040	<ul style="list-style-type: none"> i. Bid bond attached not relevant ii. All pages not initiated and stamped iii. Tax compliance certificate is invalid iv. NCA practicing licence is invalid v. NCA 7 certificate is inv
T2. J.N investments	p.o box 364040200NRB	68,200,000	<ul style="list-style-type: none"> i. Director of firm has no experience in mechanical engineering ii. Project manager has no experience in mechanical engineering field
T4. Mowens Agencies Ltd	p.o box 4315-0100 NRB	71,875,50	<ul style="list-style-type: none"> i. Tax compliance certificate is invalid upon due diligence ii. Some pages are not signed nor stamped iii. Letter of authority to seek reference from tender s bank not attached iv. Compliance to particular specification of key items,catalogues and brochures not filled v. Invalid tax compliance certificate vi. Schedule of unit rates not dully filled vii. Technical schedule not dully filled
5. Glenn steam engineering Ltd	p.o box 20503-0100 NRB	67819,755	<ul style="list-style-type: none"> i. NCA 7 certificate is invalid for both mechanical and electrical ii. NCA practicing license is invalid for both mechanical and electrical
T6. Foursons Holdings ltd	p.o box 405-40404 Rongo	60,991,725	<ul style="list-style-type: none"> i. Pre contract agreement not signed nor commissioned by commissioner of oaths ii. Attached certificates not certified iii. Technical schedule of items not attached
T7. Skyline K Ltd	p.o box 8901-00100NRB	70563,195	<ul style="list-style-type: none"> i. Technical schedule of items not dully filled

T8. Brodfide Solutions Ltd	P.o box 42959-80100 Mombasa	129,698,324	<ul style="list-style-type: none"> I. certificate of incorporation not certified II. CR 12 is invalid not issued within the last 3 months iii. all pages not initialed, signed and stamped iv. no copy of bid document v. bid bond not attached vi. letter to seek bank reference not attached vii. NCA 7 certificate and NCA practicing license not attached viii. Statement of compliance not attached ix. Certificates attached not certified x. CR12 is invalid not issued within last 12months xi. EPRA not attached
----------------------------	-----------------------------	-------------	--

STANDSTILL PERIOD

- 1. The standstill period lasts fourteen 14 days after the date of transmission of this Notification of intention to award.
- ii. If you have any questions regarding this Notification, please do not hesitate to contact us on addresses provided above



Tom W. Mulati.



THE CHIEF PRINCIPAL/SEC. GOVERNING COUNCIL .