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Supplied as part of the Invitation to Tender (ITT) No. …   
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State Department for Public Works,  
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The contract for the above-mentioned works entered into this………. day of 

…………………. 2024 by the undersigned refers to these Tender Documents and the 

Ministry of Lands, Public Works, Housing and Urban Development, and Public 

General Specification dated March, 1976 (together with any amendments issued 

thereto) shall be read and construed as part of the said contract.  
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…………………………………………. 

……………………………………………………  

  

  

THE CONTRACTOR                                CHIEF PRINCIPAL KISII NATIONAL 

POLYTECHNIC  

  

  

 Date: ……………………………    Date: ………………………………………….  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

SPECIAL NOTES  

The Contractor is required to check the numbers of the pages of these Bills of 

Quantities and should he find any missing or in duplicate or figures indistinct he must 

inform the Principal Secretary for State Department for Public Works, Head Office, 

Ngong Road, Nairobi at once and have the same rectified.  
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Should the Contractor be in doubt about the precise meaning of any item or figure for 

any reason whatsoever, he must inform the Principal Secretary, State Department for 

Public Works, Head Office in order that the correct meaning may be decided before 

the date for submission of tenders.  

  

No liability will be admitted nor claim allowed in respect of errors in the Contractor’s 

Tender due to mistakes in the specifications, which should have been rectified in the 

manner, described above.  
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INVITATION TO TENDER 

  

 PROCURING ENTITY:   KISII NATIONAL POLYTECHNIC  

P.O. Box 222  

KISII  

  

CONTRACT NAME AND DESCRIPTION:   

PROPOSED CONSTRUCTION OF TWIN WORKSHOP, CLASSROOMS AND  

OFFICES BLOCK (2-STOREY) AT SUNA WEST TECHNICAL AND  

VOCATIONAL COLLEGE – MIGORI COUNTY    

1. The Chief Principal, Kisii National Polytechnic invites sealed tenders for 

the Proposed Construction of Twin Workshop, Classrooms and offices 

Block (2storey) at Suna West Technical and Vocational College – Migori 

County   

2. Tendering will be conducted under open competitive method (National) 

using a standardized tender document. Tendering is open to all qualified 

and Interested  

Tenderers  

3. Qualified and interested tenderers may obtain further information and 

inspect the Tender Documents during office hours (0800 to 1700 hours) at 

the address given below.  

A. Address for obtaining further information and for purchasing tender documents  

(1) Name of Procuring Entity: Kisii National Polytechnic)  

(2) Physical address for hand or Courier Delivery to:  KISII NATIONAL 

POLYTECHNIC, ADMINISTRATION BLOCK, PROFESSOR 

MARAGA LIBRARY BUILDING, in the   Tender Box, Next to 

Procurement Office ON BEFORE 16TH APRIL 2024 AT 11.00 AM 

         P.O. Box 222, KISII  



 

  

  

  

    

  

  

  

16     

 

Website: www.kisiipoly.ac.ke 

E-mail address: info@kisiipoly.ac.ke 

(3) PROCUEMENT OFFICER, E-mail address: procurement@kisiipoly.ac.ke  

Contacted:  As indicated in the tender advertisement  

4.  Tender documents shall be downloaded from the Website www.kisiipoly.ac.ke. 

Tender documents obtained electronically will be free of charge.  

5. Tender documents may be viewed and downloaded for free from the 

www.kisiipoly.ac.ke.  

6. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders 

shall remain valid for 90 days from the date of opening of tenders or as indicated in 

the advertisement.  

7. All tender must be accompanied by a tender Security of an amount equivalent to 2% 

of tender sum  

8. The Tenderer shall chronologically serialize all pages of the tender documents 

submitted.  

9. Completed tenders must be delivered to the address below on or before (as indicated 

in the tender advertisement)  

  

B. Address for Submission of Tenders.  

Kisii National Polytechnic   

 P.O. Box 222, KISII  

KISII NATIONAL POLYTECHNIC, ADMINISTRATION BLOCK, PROFESSOR MARAGA 

LIBRARY BUILDING in the   Tender Box. Next to Procurement Office 

Electronic Tenders will NOT be permitted.  

10. Tenders will be opened immediately after the deadline date and time specified 

above or any dead line date and time specified later. Tenders will be publicly 

file:///C:/Users/ICT%20TECH/AppData/Local/Microsoft/Windows/INetCache/IE/GLV66XXJ/www.kisiipoly.ac.ke
file:///C:/Users/ICT%20TECH/AppData/Local/Microsoft/Windows/INetCache/IE/GLV66XXJ/info@kisiipoly.ac.ke
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opened in the presence of the Tenderers' designated representatives who choose to 

attend at the address below.  

C. Address for Opening of Tenders.  

1. Name of Procuring Entity:  Kisii National Polytechnic  

2. Physical address for the location: P.O. Box 222, KISII  

   

11. Late tenders will be rejected.  

   

KISII NATIONAL POPLYTECHNIC  

P O BOX 222-40200 

KISII 

Designation 

PROCUREMENT OFFICER 

Signature  

 

  

Date :02/04/2024 
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SECTION I - INSTRUCTION TO TENDERERS  

Note:  The tenderer must comply with the following conditions and instructions and failure to do so is 

liable to result in rejection of the tender.  

A. GENERAL PROVISIONS  

1. Scope of Tender  

1. The Procuring Entity as defined in the Appendix to Conditions of Contract 

invites tenders for Works Contract as described in the tender documents. The 

name, identification, and number of lots (contracts) of this Tender Document 

are specified in the TDS.  

2. Throughout this tendering document:  

1.2.1 The term “in writing” means communicated in written form (e.g., 

by mail, e-mail, fax, including if specified in the TDS, distributed 

or received through the electronic-procurement system used by the 

Procuring Entity) with proof of receipt;  

1.2.2 if the context so requires, “singular” means “plural” and vice versa;  

1.2.3 “Day” means calendar day, unless otherwise specified as “Business 

Day”. A Business Day is any day that is an official working day of 

the Procuring Entity. It excludes official public holidays.  

  

2. Fraud and Corruption  

3. The Procuring Entity requires compliance with the provisions of the Public 

Procurement and Asset Disposal Act, 2015, Section 62 “Declaration not to 

engage in corruption”. The tender submitted by a person shall include a 

declaration that the person shall not engage in any corrupt or fraudulent 

practice and a declaration that the person or his or her sub-contractors are 

not debarred from participating in public procurement proceedings.  

4. The Procuring Entity requires compliance with the provisions of the 

Competition Act 2010, regarding collusive practices in contracting. Any 

tenderer found to have engaged in collusive conduct shall be disqualified 

and criminal and/or civil sanctions may be imposed. To this effect, Tenders 
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shall be required to complete and sign the “Certificate of Independent Tender 

Determination” annexed to the Form of Tender.  

5. Tenderers shall permit and shall cause their agents (whether declared or not), 

subcontractors, sub-consultants, service providers, suppliers, and their 

personnel, to permit the Procuring Entity to inspect all accounts, records and 

other documents relating to any initial selection process, pre-qualification 

process, tender submission, proposal submission, and contract performance 

(in the case of award), and to have them audited by auditors appointed by 

the Procuring Entity.  

6. Unfair Competitive Advantage - Fairness and transparency in the tender 

process require that the firms or their Affiliates competing for a specific 

assignment do not derive a competitive advantage from having provided 

consulting services related to this tender. To that end, the Procuring Entity 

shall indicate in the Data Sheet and make available to all the firms together 

with this tender document all in formation that would in that respect give 

such  

firm any unfair competitive advantage over competing firms  

3. Eligible Tenderers  

a. A Tenderer may be a firm that is a private entity, a state-owned enterprise or 

institution subject to ITT 3.8, or an individual or any combination of such entities in 

the form of a joint venture (JV) under an existing agree mentor with the intent to enter 

in to such an agreement supported by a letter of intent. In the case of a joint venture, 

all members shall be jointly and severally liable for the execution of the entire 

Contract in accordance with the Contract terms. The JV shall nominate a 

Representative who shall have the authority to conduct all business for and on behalf 

of any and all the members of the JV during the tendering process and, in the event 

the JV is awarded the Contract, during contract execution. Members of a joint venture 

may not also make an individual tender, be a subcontractor in a separate tender or be 

part of another joint venture for the purposes of the same Tender. The maximum 

number of JV members shall be specified in the TDS.  
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b. Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or 

Sister. Child, Parent, Brother or Sister of a Spouse, their business associates or agents 

and firms/organizations in which they have a substantial or controlling interest shall 

not be eligible to tender or be awarded a contract. Public Officers are also not allowed 

to participate in any procurement proceedings.  

  

c. A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict 

of interest shall be disqualified. A tenderer may be considered to have a conflict of 

interest for the purpose of this tendering process, if the tenderer:  

   

a. Directly or indirectly controls, is controlled by or is under common control 

with another tenderer;  

b. Receives or has received any direct or indirect subsidy from another 

tenderer;  

c. Has the same legal representative as another tenderer;  

d. Has a relationship with another tenderer, directly or through common third 

parties, that puts it in a position to influence the tender of another tenderer, 

or influence the decisions of the Procuring Entity regarding this tendering 

process;  

e. Any of its affiliates participated as a consultant in the preparation of the 

design or technical specifications of the goods or works that are the subject 

of the tender;  

f. Any of its affiliates has been hired (or is proposed to be hired) by the 

Procuring  

Entity as a consultant for Contract implementation;  

g. Would be providing goods, works, or non-consulting services resulting from 

or directly related to consulting services for the preparation or 

implementation of the contract specified in this Tender Document;  

h. Has a close business or personal relationship with senior management or 

professional staff of the Procuring Entity who has the ability to influence the 

bidding process and:  
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i. Are directly or indirectly involved in the preparation of the Tender document 

or specifications of the Contract, and/or the Tender evaluation process of 

such contract; or  

ii. May be involved in the implementation or supervision of such Contract unless the 

conflicts teeming from such relationship has been resolved in a manner  

2 

acceptable to the Procuring Entity throughout the tendering process and 

execution of the Contract.  

d. A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent 

practice. A tenderer that is proven to have been involved in any of these practices 

shall be automatically disqualified  

e. A Tenderer (either individually or as a JV member) shall not participate in more than 

one Tender, except for permitted alternative tenders. This includes participation as a 

subcontractor in other Tenders. Such participation shall result in the disqualification 

of all Tenders in which the firm is involved. Members of a joint venture may not 

also make an individual tender, be a sub-contractor in a separate tender or be part of 

another joint venture for the purposes of the same Tender. A firm that is not a 

tenderer or a JV member may participate as a subcontractor in more than one tender.  

f. A Tenderer may have the nationality of any country, subject to the restrictions 

pursuant to ITT3.9. A Tenderer shall be deemed to have the nationality of a country 

if the Tenderer is constituted, incorporated or registered in and operates in 

conformity with the provisions of the laws of that country, as evidenced by its 

articles of incorporation (or equivalent documents of constitution or association) and 

its registration documents, as the case may be. This criterion also shall apply to the 

determination of the nationality of proposed sub-contractors or sub-consultants for 

any part of the Contract including related Services.  

g. A Tenderer that has been debarred from participating in public procurement shall be 

ineligible to tender or be awarded a contract. The list of debarred firms and 

individuals is available from the website of PPRA www.ppra.go.ke.  
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h. A Tenderer that is a state-owned enterprise or a public institution in Kenya may be 

eligible to tender and be awarded Contract(s) only if it is determined by the 

Procuring Entity to meet the following conditions, i.e., if it is:  

i. A legal public entity of Government and/or public administration,  

ii. Financially autonomous and not receiving any significant subsidies or budget 

support from any public entity or Government, and;  

iii. Operating under commercial law and vested with legal rights and liabilities 

similar to any commercial enterprise to enable it compete with firms in the 

private sector on an equal basis.  

 i.  Firms and individuals shall be ineligible if their countries of origin are:  

a. As a matter of law or official regulations, Kenya prohibits commercial 

relations with that country;  

b. By an act of compliance with a decision of the United Nations Security 

Council taken under Chapter VII of the Charter of the United Nations, Kenya 

prohibits any import of goods or contracting of works or services from that 

country, or any payments to any country, person, or entity in that country.  

   

A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, 

as the Procuring Entity shall reasonably request.  

  

j. Foreign tenderers are required to source at least forty (40%) percent of their contract 

inputs (in supplies, local sub-contracts and labour) from citizen suppliers and 

contractors. To this end, a foreign tenderer shall provide in its tender documentary 

evidence that this requirement is met. Foreign tenderers not meeting this criterion will 

be automatically disqualified. Information required to enable the Procuring Entity 

determine if this condition is met shall be provided for this purpose in “SECTIONI II 

-  

EVALUATION AND QUALIFICATION CRITERIA, Item 9”.  

k. Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign 

tenderer, If it is registered in Kenya and has less than 51 percent ownership by 

nationals of Kenya and if it does not subcontract to foreign firms or individuals more 

than 10 percent of the contract price, excluding provisional sums. JVs are considered 

as foreign tenderers if the individual member firms registered in Kenya have less 51 



 

  

  

  

    

  

  

  

24     

percent ownership by nationals of Kenya. The JV shall not subcontract to foreign 

firms more than 10 percent of the contract price, excluding provisional sums.  

l. The National Construction Authority Act of Kenya requires that all local and foreign 

contractors be registered with the National Construction Authority and be issued with 

a Registration Certificate before they can undertake any construction works in Kenya. 

Registration shall not be a condition for tender, but it shall be a condition of contract 

award and signature. A selected tenderer shall be given opportunity to register before 

such award and signature of contract. Application for registration with National 

Construction Authority may be accessed from the website www.nca.go.ke.  

m. The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 

undertakings which may prevent, distort or lessen competition in provision of services 

are prohibited unless they are exempt in accordance with the provisions of Section 25 

of the Competition Act, 2010. JVs will be required to seek for exemption from the 

Competition Authority. Exemption shall not be a condition for tender, but it shall be 

a condition of contract award and signature. A JV tenderer shall be given opportunity 

to seek such exemption as a condition of award and signature of contract. Application 

for exemption from the Competition Authority of Kenya may be accessed from the 

website www.cak.go.ke.  

n. A Kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled 

his/her tax obligations by producing valid tax compliance certificate or tax exemption 

certificate issued by the Kenya Revenue Authority.  

  

4. Eligible Goods, Equipment and Services  

a. Goods, equipment and services to be supplied under the Contract may have their 

origin in any country that is not ineligible under ITT 3.9. At the Procuring Entity's 

request, Tenderers may be required to provide evidence of the origin of Goods, 

equipment and services.  

b. Any goods, works and production processes with characteristics that have been 

declared by the relevant national environmental protection agency or by other 

competent authority as harmful to human beings and to the environment shall not be 

eligible for procurement  

  

5. Tenderer’s Responsibilities  
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a. The tenderer shall bear all costs associated with the preparation and submission of 

his/her tender, and the Procuring Entity will in no case be responsible or liable for 

those costs.  

b. The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and 

examine and inspect the Site of the Works and its surroundings and obtain all 

information that may be necessary for preparing the tender and entering into a contract 

for construction of the Works. The costs of visiting the Site shall beat the tenderer's 

own expense.  

c. The Tenderer and any of its personnel or agents will be granted permission by the 

Procuring Entity to enter upon its premises and lands for the purpose of such visit. 

The  

Tenderer shall indemnify the Procuring Entity again stall liability arising from death or  

4 

personal injury, loss of or damage to property, and any other losses and expenses 

incurred as a result of the examination and inspection  

d. The Tenderer shall provide in the Form of Tender and Qualification Information, a 

preliminary description of the proposed work method and schedule, including charts 

as necessary or required.  

  

B. CONTENTS OF TENDER DOCUMENTS  

  

6. Sections of Tender Document  

a. The tender document consists of Parts 1, 2, and 3, which includes all the sections 

specified below, and which should be read in conjunction with any Addenda issued 

in accordance with ITT 10.  

  

PART 1: Tendering Procedures   

Section I – Instructions to Tenderers   
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Section II – Tender Data Sheet (TDS)  

Section III- Evaluation and Qualification Criteria   

Section IV – Tendering Forms  

  

PART 2: Works' Requirements   

Section V - Bills of Quantities   

Section VI - Specifications   

Section VII – Drawings  

  

PART 3: Conditions of Contract and Contract Forms  

Section VIII - General Conditions (GCC)   

Section IX - Special Conditions of Contract   

Section X- Contract Forms  

  

b. The Invitation to Tender Notice issued by the Procuring Entity is not part of the  

Contract documents. Unless obtained directly from the Procuring Entity, the 

Procuring Entity is not responsible for the completeness of the Tender document, 

responses to requests for clarification, the minutes of a pre-arranged site visit and 

those of the pre-Tender meeting (if any), or Addenda to the Tender document in 

accordance with ITT 10. In case of any contradiction, documents obtained directly 

from the Procuring Entity shall prevail.  

c. The Tenderer is expected to examine all instructions, forms, terms, and specifications 

in the Tender Document and to furnish with its Tender all information and 

documentation as is required by the Tender document.  

7. Clarification of Tender Document, Site Visit, Pre-Tender Meeting  

a. A Tenderer requiring any clarification of the Tender Document shall contact the 

Procuring Entity in writing at the Procuring Entity's address specified in the TDS or 

raise its enquiries during the pre-Tender meeting if provided for in accordance with 

ITT 7.2. The Procuring Entity will respond in writing to any request for clarification, 

provided that such request is received no later than the period specified in the TDS 

prior to the deadline for submission of tenders. The Procuring Entity shall forward 

copies of its response to all tenderers who have acquired the Tender documents in 
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accordance with ITT 7.4, including a description of the inquiry but without identifying 

its source. If so specified in the TDS, the Procuring Entity shall also promptly publish 

its response  

at the web page identified in the TDS. Should the clarification result in changes to the 

essential elements of the Tender Documents, the Procuring Entity shall amend the 

Tender Documents following the procedure under ITT 8 and ITT 22.2.  

  

b. The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and 

examine and inspect the site(s) of the required contracts and obtain all information 

that may be necessary for preparing a tender. The costs of visiting the Site shall be at 

the Tenderer's own expense. The Procuring Entity shall specify in the TDS if a 

prearranged Site visit and or a pre-tender meeting will be held, when and where. The 

Tenderer's designated representative is invited to attend a pre-arranged site visit and 

a pre-tender meeting, as the case may be. The purpose of the site visit and the pre-

tender meeting will be to clarify issues and to answer questions on any matter that 

may be raised at that stage.  

   

c. The Tenderer is requested to submit any questions in writing, to reach the Procuring 

Entity not later than the period specified in the TDS before the meeting.  

  

d. Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, 

including the text of the questions asked by Tenderers and the responses given, 

together with any responses prepared after the meeting, will be transmitted promptly 

to all Tenderers who have acquired the Tender Documents. Minutes shall not identify 

the source of the questions asked.  

  

e. The Procuring Entity shall also promptly publish anonymized (no names) Minutes of 

the pre-arranged site visit and those of the pre-tender meeting at the web page 

identified in the TDS. Any modification to the Tender Documents that may become 

necessary as a result of the pre-arranged site visit and those of the pre-tender meeting 

shall be made by the Procuring Entity exclusively through the issue of an Addendum 

pursuant to ITT 8 and not through the minutes of 



 

  

  

  

    

  

  

  

28     

the pre-Tender meeting. Non-attendance at the prearranged site visit and the pre-tender meeting 

will not be a cause for disqualification of a Tenderer.  

8. Amendment of Tender Documents  

a. At any time prior to the deadline for submission of Tenders, the Procuring Entity may 

amend the Tender Documents by issuing addenda.  

b. Any addendum issued shall be part of the Tender Documents and shall be 

communicated in writing to all who have obtained the Tender Documents from the 

Procuring Entity. The Procuring Entity shall also promptly publish the addendum on 

the Procuring Entity's website in accordance with ITT 7.5.  

c. To give Tenderers reasonable time in which to take an addendum into account in 

preparing their Tenders, the Procuring Entity should extend the dead line for the 

submission of Tenders, pursuant to ITT 22.2.  

  

C. PREPARATION OF TENDERS  

  

9. Cost of Tendering  

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the 

Procuring Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome 

of the tendering process.  

  

6 

10. Language of Tender   

The Tender, as well as all correspondence and documents relating to the tender exchanged by the 

tenderer and the Procuring Entity, shall be written in the English Language. Supporting documents 

and printed literature that are part of the Tender may be in another language provided they are 

accompanied by an accurate and notarized translation of the relevant passages into the English 

Language, in which case, for purposes of interpretation of the Tender, such translation shall govern.  



 

  

  

  

  

  

  

  

29   

11. Documents Comprising the Tender  

a. The Tender shall comprise the following:  

a. Form of Tender prepared in accordance with ITT 12;  

b. Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and 

ITT 14;  

c. Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1;  

d. Alternative Tender, if permissible, in accordance with ITT 13;  

e. Authorization: written confirmation authorizing the signatory of the Tender to commit 

the Tenderer, in accordance with ITT20.3;  

f. Qualifications: documentary evidence in accordance with ITT 17 establishing the 

Tenderer's qualifications to perform the Contract if its  

Tender is accepted;  

g. Conformity: a technical proposal in accordance with ITT 16;  

h. Any other document required in the TDS  

b. In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall 

include a copy of the Joint Venture Agreement entered into by all members. 

Alternatively, a letter of intent to execute a Joint Venture Agreement in the event of a 

successful Tender shall be signed by all members and submitted with the Tender, 

together with a copy of the proposed JV Agreement. Change of membership and 

conditions of the JV prior to contract signature will render the tender liable for 

disqualification.  

  

12. Form of Tender and Schedules  

a. The Form of Tender and Schedules, including the Bill of Quantities, shall be 

prepared using the relevant forms furnished in Section IV, Tendering Forms. 

The forms must be completed without any alterations to the text, and no 

substitutes shall be accepted except as provided under ITT 20.3. All blank 

spaces shall be filled in with the information requested. The Tenderer shall 

chronologically serialize all pages of the tender documents submitted.  
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b. The Tenderer shall furnish in the Form of Tender information on 

commissions and gratuities, if any, paid or to be paid to agents or any other 

party relating to this Tender.  

  

13. Alternative Tenders  

a. Unless otherwise specified in the TDS, alternative Tenders shall not be 

considered.  

b. When alternative times for completion are explicitly invited, a statement to 

that effect will be included in the TDS, and the method of evaluating 

different alternative times for completion will be described in Section III, 

Evaluation and Qualification Criteria.  

c. Except as provided under ITT 13.4 below, Tenderers wishing to offer 

technical alternatives to the requirements of the Tender Documents must 

first price the Procuring Entity's design as described in the Tender 

Documents and shall further provide all information necessary for a 

complete evaluation of the alternative by the Procuring Entity, including 

drawings, design calculations, technical specifications, breakdown of prices, 

and proposed construction methodology and other relevant details. Only the 

technical alternatives, if any, of the Tenderer with the Winning Tender 

conforming to the basic technical requirements shall be considered by the 

Procuring Entity.  

d. When specified in the TDS, Tenderers are permitted to submit alternative 

technical solutions for specified parts of the Works, and such parts will be 

identified in the TDS, as will the method for their evaluating, and described 

in Section VII, Works' Requirements.  

  

14. Tender Prices and Discounts  
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a. The prices and discounts (including any price reduction) quoted by the 

Tenderer in the Form of Tender and in the Bill of Quantities shall conform 

to the requirements specified below.  

b. The Tenderer shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities. Items against which no rate or price is 

entered by the Tenderer shall be deemed covered by the rates for other items 

in the Bill of Quantities and will not be paid for separately by the Procuring 

Entity. An item not listed in the priced Bill of Quantities shall be assumed 

to be not included in the Tender, and provided that the Tender is determined 

substantially responsive notwithstanding this omission, the average price of 

the item quoted by substantially responsive Tenderers will be added to the 

Tender price and the equivalent total cost of the Tender so determined will 

be used for price comparison.  

c. The price to be quoted in the Form of Tender, in accordance with ITT 12.1, 

shall be the total price of the Tender, including any discounts offered.  

d. The Tenderer shall quote any discounts and the methodology for their 

application in the Form of Tender, in accordance with ITT 12.1.  

e. It will be specified in the TDS if the rates and prices quoted by the Tenderer 

are or are not subject to adjustment during the performance of the Contract 

in accordance with the provisions of the Conditions of Contract, except in 

cases where the contract is subject to fluctuations and adjustments, not fixed 

price. In such a case, the Tenderer shall furnish the indices and weightings 

for the price adjustment formulae in the Schedule of Adjustment Data and 

the Procuring Entity may require the Tenderer to justify its proposed indices 

and weightings.  

f. Where tenders are being invited for individual lots (contracts)or for any 

combination of lots (packages), tenderers wishing to offer discounts for the 

award of more than one Contract shall specify in their Tender the price  
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reductions applicable to each package, or alternatively, to individual 

Contracts within the package. Discounts shall be submitted in accordance 

with ITT 14.4, provided the Tenders for all lots (contracts) are opened at the 

same time.  

g. All duties, taxes, and other levies payable by the Contractor under the 

Contract, or for any other cause, as of the date 30 days prior to the deadline 

for submission of Tenders, shall be included in the rates and prices and the 

total Tender Price submitted by the Tenderer  

15. Currencies of Tender and Payment  

a. The currency(ies) of the Tender and the currency(ies) of payments shall be 

the same.  

b. Tenderers shall quote entirely in Kenya Shillings. The unit rates and the 

prices shall be quoted by the Tenderer in the Bill of Quantities, entirely in 

Kenya shillings.  

a. A Tenderer expecting to incur expenditures in other currencies for inputs 

to the Works supplied from outside Kenya (referred to as “the foreign 

currency requirements”) shall (if so, allowed in the TDS) indicate in the 

Appendix to Tender the percentage(s) of the Tender Price (excluding 

Provisional Sums), needed by the Tenderer for the payment of such 

foreign currency requirements, limited to no more than two foreign 

currencies.  

b. The rates of exchange to be used by the Tenderer in arriving at the local 

currency equivalent and the percentage(s) mentioned in (a) above shall 

be specified by the Tenderer in the Appendix to Tender and shall be 

based on the exchange rate provided by the Central Bank of Kenya on 

the date 30 days prior to the actual date of tender opening. Such 

exchange rate shall apply for all foreign payments under the Contract.  

c. Tenderers may be required by the Procuring Entity to justify, to the 

Procuring Entity's satisfaction, their local and foreign currency 

requirements, and to substantiate that the amounts included in the unit 
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rates and prices and shown in the Schedule of Adjustment Data in the 

Appendix to Tender are reasonable, in which case a detailed breakdown 

of the foreign currency requirements shall be provided by Tenderers.  

16. Documents Comprising the Technical Proposal  

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, 

personnel, schedule and any other information as stipulated in Section IV, Tender Forms, insufficient 

detail to demonstrate the adequacy of the Tenderer's proposal to meet the work's requirements and the 

completion time.  

  

17. Documents Establishing the Eligibility and Qualifications of the Tenderer  

a. Tenderers shall complete the Form of Tender, included in Section IV, Tender 

Forms, to establish Tenderer's eligibility in accordance with ITT 4.  

b. In accordance with Section III, Evaluation and Qualification Criteria, to 

establish its qualifications to perform the Contract the Tenderer shall provide 

the information requested in the corresponding information sheets included 

in Section IV, Tender Forms.  

c. If a margin of preference applies as specified in accordance with ITT 33.1, 

nation al tenderers, individually or in joint ventures, applying for eligibility 

for national preference shall supply all information required to satisfy the 

criteria for eligibility specified in accordance with ITT 33.1.  

d. Tenderers shall be asked to provide, as part of the data for qualification, such 

information, including details of ownership, as shall be required to determine 

whether, according to the classification established by the Procuring Entity, 

a particular contractor or group of contractors qualifies for a margin of 

preference. Further the information will enable the Procuring Entity identify 

any actual or potential conflict of interest in relation to the procurement 

and/or contract management processes, or a possibility of collusion between 

tenderers, and thereby help to prevent any corrupt influence in relation to the 

procurement process or contract management.  

e. The purpose of the information described in ITT 17.4 above overrides any 

claims to confidentiality which a tenderer may have. There can be no 

circumstances in which it would be justified for a tenderer to keep 
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information relating to its ownership and control confidential where it is 

tendering to undertake public sector work and receive public sector funds. 

Thus, confidentiality will not be accepted by the Procuring Entity as a 

justification for a Tenderer's failure to disclose, or failure to provide required 

information on its ownership and control.  

f. The Tenderer shall provide further documentary proof, information or 

authorizations that the Procuring Entity may request in relation to owner ship 

and control which in formation on any changes to the information which was 

provided by the tenderer under ITT 6.4. The obligations to require this 

information shall continue for the duration of the procurement process and 

contract performance and after completion of the contract, if any change to 

the information previously provided may reveal a conflict of interest in 

relation to the award or management of the contract  

g. All information provided by the tenderer, pursuant to these requirements 

must be complete, current and accurate as at the date of provision to the 

Procuring Entity. In submitting the information required pursuant to these 

requirements, the Tenderer shall warrant that the information submitted is 

complete, current and accurate as at the date of submission to the Procuring 

Entity.  

h. If a tenderer fails to submit the information required by these requirements, 

its tender will be rejected. Similarly, if the Procuring Entity is unable, after 

taking reasonable steps, to verify to a reasonable degree the information 

submitted by a tenderer, pursuant to these requirements, then the tender will 

be rejected.  

i. If information submitted by a tenderer, pursuant to these requirements, or 

obtained by the Procuring Entity (whether through its own enquiries, through 

notification by the public or otherwise), shows any conflict of interest which 

could materially and improperly benefit the tenderer in relation to the 

procurement or contract management process, then:  

a. If the procurement process is still ongoing, the tenderer will bed is qualified 

from the procurement process,  
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b. if the contract has been awarded to that tenderer, the contract award will 

be set as depending the outcome of (iii),  

c. the tenderer will be referred to the relevant law enforcement authorities for 

investigation of whether the tenderer or any other person shave committed 

any criminal offence.  

j. If a tenderer submits information pursuant to these requirements that is in  

10 

complete, in accurate or out-of-date, or attempts to obstruct the verification 

process, then the consequences ITT 17.8 will ensue unless the tenderer can 

show to the reasonable satisfaction of the Procuring Entity that any such act 

was not material, or was due to genuine error which was not attributable to 

the intentional act, negligence or recklessness of the tender  

18. Period of Validity of Tenders  

a. Tenders shall remain valid for the Tender Validity period specified in the 

TDS. The Tender Validity period starts from the date fixed for the Tender 

submission deadline (as prescribed by the Procuring Entity in accordance 

with ITT 22). At ender valid for a shorter period shall be rejected by the 

Procuring Entity as non-responsive.  

b. In exceptional circumstances, prior to the expiration of the Tender validity 

period, the Procuring Entity may request Tenderers to extend the period of 

validity of their Tenders. The request and the responses shall be made in 

writing. If a Tender Security is requested in accordance with ITT 19, it 

shall also be extended for thirty (30) days beyond the deadline of the 

extended validity period. A Tenderer may refuse the request without 

forfeiting its Tender security. A Tenderer granting the request shall not be 

required or permitted to modify its Tender  

19. Tender Security  
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a. The Tenderer shall furnish as part of its Tender, either a Tender-Securing 

Declaration or a Tender Security as specified in the TDS, in original form 

and, in the case of a Tender Security, in the amount and currency specified 

in the TDS. A Tender-Securing Declaration shall use the form included in 

Section IV, Tender Forms.  

b. If a Tender Security is specified pursuant to ITT 19.1, the Tender Security 

shall be a demand guarantee in any of the following forms at the Tenderer's 

option:  

I)  cash; ii) 

 a bank guarantee;  

iii)  a guarantee by an insurance company registered and licensed by the Insurance 

Regulatory Authority listed by the Authority;  

(iii) a guarantee issued by a financial institution approved and licensed by the 

Central Bank of Kenya, from a reputable source, and an eligible 

country.  

c. If an unconditional bank guarantee is issued by a bank located outside 

Kenya, the issuing bank shall have a correspondent bank located in Kenya 

to make it enforceable. The Tender Security shall be valid for thirty (30) 

days beyond the original validity period of the Tender, or beyond any period 

of extension if requested under ITT 18.2.  

d. If a Tender Security or Tender-Securing Declaration is specified pursuant to 

ITT 19.1, any Tender not accompanied by a substantially responsive Tender 

Security or Tender-Securing Declaration shall be rejected by the Procuring 

Entity as non-responsive.  

e. If a Tender Security is specified pursuant to ITT 19.1, the Tender Security 

of unsuccessful Tenderers shall be returned as promptly as possible upon the 

successful Tenderer's signing the Contract and furnishing the Performance 

Security and any other documents required in the TDS. The Procuring Entity 

shall also promptly return the tender security to the tenderers where the 

procurement proceedings are terminated, all tenders were determined 

nonresponsive or a bidder declines to extend tender validity period.  
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f. The Tender Security of the successful Tenderer shall be returned as promptly 

as possible once the successful Tenderer has signed the Contract and 

furnished the required Performance Security, and any other documents 

required in the TDS.  

g. The Tender Security may be forfeited or the Tender-Securing Declaration 

executed:  

a) if a Tenderer withdraws its Tender during the period of Tender 

validity specified by the Tenderer on the Form of Tender, or any 

extension there to provide by the Tenderer; or  

b) if the successful Tenderer fails to: -  

i) sign the Contract in accordance with ITT47; or  

ii) furnish a Performance Security and if required in the TDS, and any 

other documents required in the TDS.  

h. Where tender securing declaration is executed, the Procuring Entity shall 

recommend to the PPRA to debars the Tenderer from participating in public 

procurement as provided in the law.  

i. The Tender Security or the Tender-Securing Declaration of a JV shall be in 

the name of the JV that submits the Tender. If the JV has not been legally 

constituted into a legally enforceable JV at the time of tendering, the Tender 

Security or the Tender-Securing Declaration shall be in the names of all 

future members as named in the letter of intent referred to in ITT 4.1 and 

ITT 11.2.  

j. A tenderer shall not issue a tender security to guarantee itself.  

  

20. Format and Signing of Tender  

a. The Tenderer shall prepare one original of the documents comprising the 

Tender as described in ITT 11 and clearly mark it “ORIGINAL.” Alternative 

Tenders, if permitted in accordance with ITT 13, shall be clearly marked 

“ALTERNATIVE.” In addition, the Tenderer shall submit copies of the 
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Tender, in the number specified in the TDS and clearly mark them “COPY.” 

In the event of any discrepancy between the original and the copies, the 

original shall prevail.  

b. Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders 

which is confidential to their business. This may include proprietary 

information, trade secrets, or commercial or financially sensitive 

information.  

c. The original and all copies of the Tender shall be typed or written in indelible 

ink and shall be signed by a person duly authorized to sign on behalf of the 

Tenderer. This authorization shall consist of a written confirmation as 

specified in the TDS and shall be attached to the Tender. The name and  

12 

position held by each person signing the authorization must be typed or 

printed below the signature. All pages of the Tender where entries or 

amendments have been made shall be signed or initialled by the person 

signing the Tender.  

d. In case the Tenderer is a JV, the Tender shall be signed by an authorized 

representative of the JV on behalf of the JV, and so as to be legally binding 

on all the members as evidenced by a power of attorney signed by their 

legally authorized representatives.  

e. Any inter-lineation, erasures, or overwriting shall be valid only if they are 

signed or initialled by the person signing the Tender.  

  

D. SUBMISSION AND OPENING OF TENDERS  

21. Sealing and Marking of Tenders  
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a. The Tenderer shall deliver the Tender in a single sealed envelope, or in a 

single sealed package, or in a single sealed container bearing the name and 

Reference number of the Tender, addressed to the Procuring Entity and a 

warning not to open before the time and date for Tender opening date. 

Within the single envelope, package or container, the Tenderer shall place 

the following separate, sealed envelopes:  

a. in an envelope or package or container marked “ORIGINAL”, all documents 

comprising the Tender, as described in ITT 11; and  

b. in an envelope or package or container marked “COPIES”, all required copies of 

the Tender; and  

c. if alternative Tenders are permitted in accordance with ITT 13, and if relevant:  

 i.  in an envelope or package or container marked “ORIGINAL – 

ALTERNATIVE TENDER”, the alternative Tender; and ii. 

 in the envelope or package or container marked “COPIES- 

ALTERNATIVE TENDER”, all required copies of the alternative 

Tender.  

The inner envelopes or packages or containers shall:  

a. bear the name and address of the Procuring Entity,  

b. bear the name and address of the Tenderer; and  

c. bear the name and Reference number of the Tender.  

b. If an envelope or package or container is not sealed and marked as required, 

the Procuring Entity will assume no responsibility for the misplacement or 

premature opening of the Tender. Tenders misplaced or opened prematurely 

will not be accepted.  

22. Deadline for Submission of Tenders  

a. Tenders must be received by the Procuring Entity at the address specified in 

the TDS and no later than the date and time also specified in the TDS. When 

so specified in the TDS, tenderers shall have the option of submitting their 

Tenders electronically. Tenderers submitting Tenders electronically shall 

follow the electronic Tender submission procedures specified in the TDS.  
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b. The Procuring Entity may, at its discretion, extend the deadline for the 

submission of Tenders by amending the Tender Documents in accordance 

with ITT 8, in which case all rights and obligations of the Procuring Entity 

and Tenderers previously subject to the deadline shall thereafter be subject 

to the deadline as extended.  

  

23. Late Tenders  

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of 

tenders, in accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline 

for submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer.  

  

24. Withdrawal, Substitution and Modification of Tenders  

a. A Tenderer may withdraw, substitute, or modify its Tender after it has been 

submitted by sending a written notice, duly signed by an authorized 

representative, and shall include a copy of the authorization in accordance 

with ITT 20.3, (except that withdrawal notices do not require copies). The 

corresponding substitution or modification of the Tender must accompany 

the respective written notice. All notices must be:  

a. prepared and submitted in accordance with ITT 20 and ITT 21 (except 

that withdrawals notices do not require copies), and in addition, the 

respective envelopes shall be clearly marked “WITHDRAWAL,”  

“SUBSTITUTION,” “MODIFICATION;” and  

b. received by the Procuring Entity prior to the deadline prescribed for 

submission of Tenders, in accordance with ITT 22.  

b. Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned 

unopened to the Tenderers.  

c. No Tender may be withdrawn, substituted, or modified in the interval between the 

deadline for submission of Tenders and the expiration of the period of Tender validity 

specified by the Tenderer on the Form of Tender or any extension thereof.  
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25. Tender Opening  

a. Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall 

publicly open and read out all Tenders received by the deadline, at the date, time and 

place specified in the TDS, in the presence of Tenderers' designated representatives 

who chooses to attend. Any specific electronic Tender opening procedures required if 

electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in 

the TDS.  

b. First, envelopes marked “WITHDRAWAL” shall be opened and read out and the 

envelopes with the corresponding Tender shall not be opened but returned to the 

Tenderer. No Tender withdrawal shall be permitted unless the corresponding 

withdrawal notice contains a valid authorization to request the withdrawal and is read 

out at Tender opening.  

c. Next, envelopes marked “SUBSTITUTION” shall be opened and read out and  

14 

exchanged with the corresponding Tender being substituted, and the substituted 

Tender shall not be opened, but returned to the Tenderer. No Tender substitution 

shall be permitted unless the corresponding substitution notice contains a valid 

authorization to request the substitution and is read out at Tender opening.  

d. Next, envelopes marked “MODIFICATION” shall be opened and read out with the 

corresponding Tender. No Tender modification shall be permitted unless the 

corresponding modification notice contains a valid authorization to request the 

modification and is read out at Tender opening.  

e. Next, all remaining envelopes shall be opened one at a time, reading out: the name of 

the Tenderer and whether there is a modification; the total Tender Price, per lot 

(contract) if applicable, including any discounts and alternative Tenders; the presence 
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or absence of a Tender Security or Tender-Securing Declaration, if required; and any 

other details as the Procuring Entity may consider appropriate.  

f. Only Tenders, alternative Tenders and discounts that are opened and read out at 

Tender opening shall be considered further for evaluation. The Form of Tender and 

pages of the Bill of Quantities (to be decided on by the tender opening committee) are 

to be initialled by the members of the tender opening committee attending the 

opening.  

g. At the Tender Opening, the Procuring Entity shall neither discuss the merits of any  

Tender nor reject any Tender (except for late Tenders, in accordance with ITT 23.1).  

h. The Procuring Entity shall prepare minutes of the Tender Opening that shall include, 

as a minimum: -  

a) the name of the Tenderer and whether there is a withdrawal, substitution, or 

modification;  

b) the Tender Price, per lot (contract) if applicable, including any discounts;  

c) any alternative Tenders;  

d) the presence or absence of a Tender Security, if new as required;  

e) number of pages of each tender document submitted.  

i.  The Tenderers' representatives who are present shall be requested to sign the 

minutes. The omission of a Tenderer's signature on the minutes shall not invalidate 

the contents and effect of the minutes. A copy of the tender opening register shall be 

distributed to all Tenderers.  

E. EVALUATION AND COMPARISON OF TENDERS  

26. Confidentiality  

a. Information relating to the evaluation of Tenders and recommendation of 

contract award shall not be disclosed to Tenderers or any other persons not 

officially concerned with the Tender process until information on Intention 

to Award the Contract is transmitted to all Tenderers in accordance with ITT 

43.  
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b. Any effort by a Tenderer to influence the Procuring Entity in the evaluation 

of the Tenders or Contract award decisions may result in the rejection of its 

tender.  

c. Notwithstanding ITT 26.2, from the time of tender opening to the time of  

contract award, if a tenderer wishes to contact the Procuring Entity on any matter 

related to the tendering process, it shall do so in writing.  

27. Clarification of Tenders  

a. To assist in the examination, evaluation, and comparison of the tenders, and 

qualification of the tenderers, the Procuring Entity may, at its discretion, ask 

any tenderer for a clarification of its tender, given a reasonable time for a 

response. Any clarification submitted by a tenderer that is not in response to 

a request by the Procuring Entity shall not be considered. The Procuring 

Entity's request for clarification and the response shall be in writing. No 

change, including any voluntary increase or decrease, in the prices or 

substance of the tender shall be sought, offered, or permitted, except to 

confirm the correction of arithmetic errors discovered by the Procuring 

Entity in the evaluation of the tenders, in accordance with ITT 31.  

b. If a tenderer does not provide clarifications of its tender by the date and time 

set in the Procuring Entity's request for clarification, its Tender may be 

rejected.  

28. Deviations, Reservations and Omissions  

a. During the evaluation of tenders, the following definitions apply: -  

a. “Deviation” is a departure from the requirements specified in the tender document;  

b. “Reservation” is the setting of limiting conditions or withholding from complete 

acceptance of the requirements specified in the tender document; and  

c. “Omission” is the failure to submit part or all of the information or documentation 

required in the Tender document.  

29. Determination of Responsiveness  
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a. The Procuring Entity's determination of a Tender's responsiveness is to be 

based on the contents of the tender itself, as defined in ITT 11.  

b. A substantially responsive Tender is one that meets the requirements of the 

Tender document without material deviation, reservation, or omission. A 

material deviation, reservation, or omission is one that, if accepted, would:  

i. Affect in any substantial way the scope, quality, or performance of the 

Works specified in the Contract;  

ii. limit in any substantial way, inconsistent with the tender document, the 

Procuring Entity's rights or the tenderer's obligations under the proposed 

contract;  

iii. if rectified, would unfairly affect the competitive position of other 

tenderers presenting substantially responsive tenders.  

c. The Procuring Entity shall examine the technical aspects of the tender 

submitted in accordance with ITT 16, to confirm that all requirements of 

Section VII, Works' Requirements have been met without any material 

deviation, reservation or omission.  

d. If a tender is not substantially responsive to the requirements of the tender 

document, it shall be rejected by the Procuring Entity and may not 

subsequently be made responsive by correction of the material deviation, 

reservation, or omission.  
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30. Non-Material and Non-Conformities  

a. Provided that a tender is substantially responsive, the Procuring Entity may 

waive any non-conformities in the tender.  

b. Provided that a Tender is substantially responsive, the Procuring Entity may 

request that the tenderer submit the necessary information or documentation, 
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within a reasonable period of time, to rectify non-material non- conformities 

in the tender related to documentation requirements. Requesting information 

or documentation on such non-conformities shall not be related to any aspect 

of the price of the tender. Failure of the tenderer to comply with the request 

may result in the rejection of its tender.  

c. Provided that a tender is substantially responsive, the Procuring Entity shall 

rectify quantifiable non-material non-conformities related to the Tender 

Price. To this effect, the Tender Price shall be adjusted, for comparison 

purposes only, to reflect the price of a missing or non-conforming item or 

component in the manner specified in the TDS.  

31. Arithmetic Errors  

a. The tender sum as submitted and read out during the tender opening shall 

be absolute and final and shall not be the subject of correction, adjustment 

or amendment in any way by any person or entity.  

  

b. Provided that the Tender is substantially responsive, the Procuring Entity 

shall handle errors on the following basis: -  

a. Any error detected if considered a major deviation that affects the 

substance of the tender, shall lead to disqualification of the tender as non-

responsive.  

b. Any errors in the submitted tender arising from a miscalculation of unit 

price, quantity, subtotal and total bid price shall be considered as a major 

deviation that affects the substance of the tender and shall lead to 

disqualification of the tender as non-responsive. and   

c. if there is a discrepancy between words and figures, the amount in words 

shall prevail  

c. Tenderers shall be notified of any error detected in their bid during the notification of 

award.  

32. Conversion to Single Currency  

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a single 

currency as specified in the TDS.  
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33. Margin of Preference and Reservations  

a. A margin of preference may be allowed only when the contract is open to 

international competitive tendering where foreign contractors are expected 

to participate in the tendering process and where the contract exceeds the 

value/threshold specified in the Regulations.  

b. A margin of preference shall not be allowed unless it is specified so in the 

TDS.  

c. Contracts procured on basis of international competitive tendering shall not 

be subject to reservations exclusive to specific groups as provided in ITT 

33.4.  

d. Where it is intended to reserve a contract to a specific group of businesses 

(these groups are Small and Medium Enterprises, Women Enterprises, Youth 

Enterprises and Enterprises of persons living with disability, as the case may 

be), and who are appropriately registered as such by the authority to be 

specified in the TDS, a procuring entity shall ensure that the invitation to 

tender specifically indicates that only businesses or firms belonging to the 

specified group are eligible to tender. No tender shall be reserved to more 

than one group. If not so stated in the Invitation to Tender and in the Tender 

documents, the invitation to tender will be open to all interested tenderers.  

34. Nominated Subcontractors  

a. Unless otherwise stated in the TDS, the Procuring Entity does not intend to 

execute any specific elements of the Works by subcontractors 

selected/nominated by the Procuring Entity. In case the Procuring Entity 

nominates a subcontractor, the subcontract agreement shall be signed by the 

Subcontractor and the Procuring Entity. The main contract shall specify the 

working arrangements between the main contractor and the nominated 

subcontractor.  

b. Tenderers may propose sub-contracting up to the percentage of total value 

of contracts or the volume of works as specified in the TDS. Subcontractors 

proposed by the Tenderer shall be fully qualified for their parts of the Works.  
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c. Domestic subcontractor's qualifications shall not be used by the Tenderer to 

qualify for the Works unless their specialized parts of the Works were 

previously designated so by the Procuring Entity in the TDS a scan be met 

by subcontractors referred to hereafter as 'Specialized Subcontractors', in 

which case, the qualifications of the Specialized Subcontractors proposed 

by the Tenderer may be added to the qualifications of the Tenderer  

35. Evaluation of Tenders  

a. The Procuring Entity shall use the criteria and methodologies listed in this 

ITT and Section III, Evaluation and Qualification Criteria No other 

evaluation criteria or methodologies shall be permitted. By applying the 

criteria and methodologies the Procuring Entity shall determine the Lowest 

Evaluated Tender in accordance with ITT 40  

b. To evaluate a Tender, the Procuring Entity shall consider the following:  

a) price adjustment in accordance with ITT 31.1 (iii); excluding provisional sums 

and contingencies, if any, but including Daywork items, where priced 

competitively;  

b) price adjustment due to discounts offered in accordance with ITT 14.4;  

c) converting the amount resulting from applying (a) and (b) above, if relevant, to 

a single currency in accordance with ITT 32;  

d) price adjustment due to quantifiable non material non-conformities in accordance 

with ITT 30.3; and  

e) any additional evaluation factors specified in the TDS and Section III, Evaluation 

and Qualification Criteria.  

c. The estimated effect of the price adjustment provisions of the Conditions of 

Contract, applied over the period of execution of the Contract, shall not be 

considered in Tender evaluation.  
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d. Where the tender involves multiple lots or contracts, the tenderer will be 

allowed to tender for one or more lots (contracts). Each lot or contract will 

be evaluated in accordance with ITT 35.2. The methodology to determine 

the lowest evaluated tenderer or tenderers base done lot (contract) or based 

on a combination of lots (contracts), will be specified in Section III, 

Evaluation and Qualification Criteria. In the case of multiple lots or 

contracts, tenderer will be will be required to prepare the Eligibility and 

Qualification Criteria Form for each Lot.  

  

36. Comparison of Tenders  

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders 

established in accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost.  

37. Abnormally Low Tenders and Abnormally High Tenders  

Abnormally Low Tenders  

a. An Abnormally Low Tender is one where the Tender price, in combination 

with other elements of the Tender, appears so low that it raises material 

concerns as to the capability of the Tenderer in regards to the Tenderer's 

ability to perform the Contract for the offered Tender Price or that genuine 

competition between Tenderers is compromised.  

b. In the event of identification of a potentially Abnormally Low Tender, the 

Procuring Entity shall seek written clarifications from the Tenderer, 

including detailed price analyses of its Tender price in relation to the subject 

matter of the contract, scope, proposed methodology, schedule, allocation 

of risks and responsibilities and any other requirements of the Tender 

document.  

c. After evaluation of the price analyses, in the event that the Procuring Entity 

determines that the Tenderer has failed to demonstrate its capability to 

perform the Contract for the offered Tender Price, the Procuring Entity shall 

reject the Tender.  
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Abnormally High Tenders  

d. An abnormally high tender price is one where the tender price, in 

combination with other constituent elements of the Tender, appears 

unreasonably too high to the extent that the Procuring Entity is concerned 

that it (the Procuring Entity) may not be getting value for money or it may 

be paying too high a price for the contract compared with market prices or 

that genuine competition between Tenderers is compromised.  

e. In case of an abnormally high price, the Procuring Entity shall make a survey 

of the market prices, check if the estimated cost of the contract is correct and 

review the Tender Documents to check if the specifications, scope of work 

and conditions of contract are contributory to the abnormally high tenders. 

The Procuring Entity may also seek written clarification from the tenderer 

on the reason for the high tender price. The Procuring Entity shall proceed 

as follows:  

i. If the tender price is abnormally high based on wrong estimated cost of 

the contract, the Procuring Entity may accept or not accept the tender 

depending on the Procuring Entity's budget considerations.  

ii. If specifications, scope of work and/or conditions of contract are  

contributory to the abnormally high tender prices, the Procuring Entity 

shall reject all tenders and may retender for the contract based on revised 

estimates, specifications, scope of work and conditions of contract, as 

the case may be.  

  

f. If the Procuring Entity determines that the Tender Price is abnormally too high 

because genuine competition between tenderers is compromised (often due 

to collusion, corruption or other manipulations), the Procuring Entity shall 

reject all Tenders and shall institute or cause competent Government 

Agencies to institute an investigation on the cause of the compromise, before 

retendering.  

38. Unbalanced and/or Front-Loaded Tenders  
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a. If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest 

evaluated price is seriously unbalanced and/or frontloaded, the Procuring 

Entity may require the Tenderer to provide written clarifications. 

Clarifications may include detailed price analyses to demonstrate the 

consistency of the tender prices with the scope of works, proposed 

methodology, schedule and any other requirements of the Tender document.  

b. After the evaluation of the information and detailed price analyses presented 

by the Tenderer, the Procuring Entity may as appropriate: a. accept the 

Tender;  

b. require that the total amount of the Performance Security be increased at the expense 

of the Tenderer to a level not exceeding a 30% of the  

Contract Price;  

c. agree on a payment mode that eliminates the inherent risk of the  

Procuring Entity paying too much for undelivered works;  

d. reject the Tender  

39. Qualifications of the Tenderer  

a. The Procuring Entity shall determine to its satisfaction whether the eligible 

Tenderer that is selected as having submitted the lowest evaluated cost and 

substantially responsive Tender, meets the qualifying criteria specified in 

Section III, Evaluation and Qualification Criteria.  

b. The determination shall be based upon an examination of the documentary 

evidence of the Tenderer's qualifications submitted by the Tenderer, 

pursuant to ITT 17. The determination shall not take into consideration the 

qualifications of other firms such as the Tenderer's subsidiaries, parent 

entities, affiliates, subcontractors (other than Specialized Sub-contractors if 

permitted in the Tender document), or any other firm(s) different from the 

Tenderer.  

c. An affirmative determination shall be a prerequisite for award of the 

Contract to the Tenderer. A negative determination shall result in 

disqualification of the Tender, in which event the Procuring Entity shall 
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proceed to the Tenderer who offers a substantially responsive Tender with 

the next lowest evaluated price to make a similar determination of that 

Tenderer's qualifications to perform satisfactorily.  
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40. Lowest Evaluated Tender  

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest 

Evaluated Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the 

Qualification Criteria and whose Tender has been determined to be:  

a. Most responsive to the Tender document; and  

b. The lowest evaluated price.  

41. Procuring Entity’s Right to Accept Any Tender and To Reject Any or all Tenders  

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process 

and reject all Tenders at any time prior to Contract Award, without there by incurring any liability to 

Tenderers. In case of annulment, all Tenders submitted and specifically, Tender securities, shall be 

promptly returned to the Tenderers.  

  

F. AWARD OF CONTRACT  

  

42. Award Criteria  

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been 

determined to be the Lowest Evaluated Tender.  

  

43. Notice of Intention to Enter into a Contract  
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Upon award of the contract and prior to the expiry of the Tender Validity Period the Procuring Entity 

shall issue a Notification of Intention to Enter into a Contract/Notification of award to all tenderers 

which shall contain, at a minimum, the following information:  

a. the name and address of the Tenderer submitting the successful tender;  

b. the Contract price of the successful tender;  

c. a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is 

addressed was unsuccessful, unless the price information in (c) above already reveals the reason;  

d. the expiry date of the Standstill Period; and  

e. instructions on how to request a debriefing and/ or submit a complaint during the stand still 

period  

  

44. Standstill Period  

a. The Contract shall not be signed earlier than the expiry of a Standstill Period 

of 14 days to allow any dissatisfied tender to launch a complaint. Where only 

one Tender is submitted, the Standstill Period shall not apply.  

b. Where a Standstill Period applies, it shall commence when the Procuring 

Entity has transmitted to each Tenderer the Notification of Intention to Enter 

into a Contract with the successful Tenderer  

  

45. Debriefing by The Procuring Entity  

a. On receipt of the Procuring Entity's Notification of Intention to Enter into a 

Contract referred to in ITT 43, an unsuccessful tenderer may make a written 

request to the Procuring Entity for a debriefing on specific issues or concerns 

regarding their tender. The Procuring Entity shall provide the debriefing 

within five days of receipt of the request.  

b. Debriefings of unsuccessful Tenderers may be done in writing or verbally. 

The Tenderer shall bear its own costs of attending such a debriefing meeting.  
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46. Letter of Award  

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in 

ITT 42.1, upon addressing a complaint that has been filed with in the Standstill Period, the Procuring 

Entity shall transmit the Letter of Award to the successful Tenderer. The letter of award shall request 

the successful tenderer to furnish the Performance Security within 21 days of the date of the letter.  

  

47. Signing of Contract  

a. Upon the expiry of the fourteen days of the Notification of Intention to enter 

in to contract and upon the parties meeting their respective statutory 

requirements, the Procuring Entity shall send the successful Tenderer the 

Contract Agreement.  

b. Within fourteen (14) days of receipt of the Contract Agreement, the successful 

Tenderer shall sign, date, and return it to the Procuring Entity.  

c. The written contract shall be entered into within the period specified in the 

notification of award and before expiry of the tender validity period.  

  

48. Performance Security  

a. Within twenty-one (21) days of the receipt of the Letter of Award from the 

Procuring Entity, the successful Tenderer shall furnish the Performance 

Security and, any other documents required in the TDS, in accordance with 

the General Conditions of Contract, subject to ITT 38.2 (b), using the 

Performance Security and other Forms included in Section X, Contract Forms, 

or another form acceptable to the Procuring Entity. A foreign institution 

providing a bank guarantee shall have a correspondent financial institution 

located in Kenya, unless the Procuring Entity has agreed in writing that a 

correspondent bank is not required  

b. Failure of the successful Tenderer to submit the above-mentioned  

Performance Security and other documents required in the TDS or sign the 

Contract shall constitute sufficient grounds for the annulment of the award 
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and forfeiture of the Tender Security. In that event the Procuring Entity may 

award the Contract to the Tenderer offering the next Best Evaluated Tender.  

c. Performance security shall not be required for contracts estimated to cost less 

than the amount specified in the Regulations.  
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49. Publication of Procurement Contract  

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract 

at its notice boards and websites; and on the Website of the Authority. At the minimum, the notice 

shall contain the following information:  

a. name and address of the Procuring Entity;  

b. name and reference number of the contract being awarded, a summary of its scope and the 

selection method used;  

c. the name of the successful Tenderer, the final total contract price, the contract duration;  

d. dates of signature, commencement and completion of contract;  

e. names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender 

opening.  

  

50. Procurement Related Complaint  

  

The procedures for making Procurement-related Complaints are as specified in the TDS.  
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SECTION II – TENDER DATA SHEET (TDS)  

  

SECTION II – Tender Data Sheet (TDS)  
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The following specific data shall complement, supplement or amend the provisions in the 

Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail 

over those in the ITT.  

A. GENERAL  

ITT1.1  

  

The Name of the Contract is: Proposed Construction of of twin workshop, 

classrooms and Office Block, Classrooms and OfficesBlock (2-Storey) At Suna 

West Technical and Vocational College – Migori County  

  

The Reference Number of the Contract is:  KNP/T/CONST/1/4/2024  

  

The Number and Identification of Lots (Contracts) Comprising this Tender are:  

(i) Main works  

(ii) Electrical works  

(iii) Mechanical Works  

  

  

ITT2.3  

The Information Made Available on Competing Firms is as Follows  

a. Instructions to Tenderers  

b. Conditions of contract  

c. Bills of Quantities  

d. Architectural drawings  
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ITT2.4  

The firms that provided consulting services for the contract being tendered for are:   

  

STATE DEPARTMENT FOR PUBLIC WORKS,   

P.O BOX 821 – 40100  NAIROBI.   

  

The Roles are defined as follows’-  

  

Project Manager – Regional Works Officer  

Project Architect – Regional Architect  

Project Quantity Surveyor – Regional Quantity Surveyor  

Project Electrical Engineer – Regional Electrical Engineer  

Project Mechanical Engineer – Regional Engineer – Mechanical (BS)  

Project Structural Engineer – Regional Engineer – Structural   

Project Interior Designer – Regional Designer  

  

  

ITT3.1  Maximum Number of Members in the Joint Venture (JV) Shall Be NONE  

B. CONTENTS OF TENDER DOCUMENT  

ITT7.1  

i. The Tenderer will submit any request for clarifications in writing at the address 

as indicated in the Tender advertisement  

To reach the Procuring Entity no later than as indicated in the Tender 

advertisement.  
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 The Procuring Entity shall publish its response at the website as indicated in 

the Tender advertisement.  
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ITT7.2  

i.  A pre-arranged pre-tender visit (insert “shall or shall not”) take place at the 

following date, time and place. as indicated in the Tender advertisement.  

Date: __________  

Time: _________  

Place: _________ ii.  A pre-tender meeting (insert “shall or shall 

not”) take place at the following date, time and place. as indicated in the Tender 

advertisement.  

Date: __________  

Time: _________  

Place: _________  

ITT7.3  

The tenderer will submit any question in writing to reach the procuring entity not 

later than as indicated in the tender advertisement working days before the Tender 

Opening Date.  

ITT7.5  
The procuring entity’s website where minutes of the pre-tender meeting and the 

prearranged pretender will be published is as indicated in the tender advertisement  

ITT9.1  

For Clarification of Tender purposes, for obtaining further information and for 

purchasing tender documents, the Procuring Entity's address is:  

(i) Name of Procuring Entity: Kisii National Polytechnic   

  

(ii) Physical address for hand Courier Delivery to an office or Tender Box Kisii 

National Polytechnic  

  

(iii) Postal Address P.O. Box 222, KISII  

(iv) Insert name, telephone number and e-mail address of the officer to be 

contacted: As indicated in the tender advertisement _  

  

   

  

C. PREPARATION OF TENDERS  
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ITT11.1  

(h)  

The Tenderer shall submit the following additional documents in its Tender:   

1. Valid Copy of certificate of incorporation/ Registration. (Certified by an 

advocate)  

2. Valid Current Tax Compliance Certificate issued by Kenya Revenue 

Authority  

3. Form of Tender  

4. Dully filled and signed Confidential business questionnaire.  

5. Valid Copy of Current Single Business permit.  

6. Submission of valid CR12 form showing the list of directors /shareholding  

 (issued within the last 3 months) or National Identity Card(s) for Sole 

Proprietorship/Partnership  

7. Submission of original tender document (including supportive document) 

properly  

TAPE BOUND and paginated in the correct sequence and all pages must be 

Initialed or signed or stamped. NB: Spiral Binding and use of Spring or Box 

Files will not be allowed and will result in automatic disqualification.  

8. Letter of authority to seek references from the Tenderer’s bankers.  

9. Provide proof of Power of attorney where applicable.  

10. Submit certified copies of Audited accounts (Signed by Auditors and 

directors) for the last three (3) years (2020, 2021 and 2022).   

ITT13.1  Alternative tenders shall not be considered  

ITT13.2  Alternative times for completion shall not be permitted  

ITT13.2  Alternative technical solutions shall not be permitted  

ITT14.5  The prices quoted by the Tenderer shall be fixed  

ITT15.2(a 

)  
Foreign currency requirements not allowed.  

ITT18.1  The tender validity period shall be 120 days.  
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ITT18.3  

(a) The Number of days beyond the expiry of the initial tender validity period will 

be 30 days.  

(b) The Tender price shall be adjusted by the following percentages of the tender 

price:  

i. By 0% the local currency portion of the Contract price adjusted to reflect 

local inflation during the period of extension, and  

ii. By 0%, the foreign currency portion of the Contract price adjusted to 

reflect the international inflation during the period of extension.  

ITT19.1  
Tender shall provide Tender Security. The type of Tender security shall be Bank 

Guarantee in the amount of Kenya Shillings (2% of tender sum)  

ITT20.1  
In addition to the original of the tender, the number of copies is (as indicated in the 

tender advertisement)   

ITT20.3  
The written confirmation of authorization to sign on behalf of the tenderer shall 

consist of a written power of attorney  

D. SUBMISSION AND OPENING OF TENDERS  

ITT22.1  

For tender submission purposes only, the Procuring Entity's address is:  

(1) Name of Procuring Entity: Kisii National Polytechnic  

(2) Postal Address: P.O. Box 222, KISII  

(3) Physical address for hand Courier Delivery to an office or Tender Box  As 

indicated in the tender advertisement/2021 11.  

(4) Date and time for submission of Tenders: As indicated in the tender 

advertisement/2021 11.  

(5) Tenderers shall NOT submit tenders electronically.  
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ITT25.1  

The Tender opening shall take place at the time and the address for Opening of 

Tenders Provided below:  

1) Name of Procuring Entity: Kisii National Polytechnic  

2) Postal Address: P.O. Box 222, KISII  

3) Physical address for hand Courier Delivery to an office or Tender Box: As 

indicated in the tender advertisement/2024   

4) State date and time of tender opening. As indicated in the tender 

advertisement/2024  

9/05/2021 11.00 a.m.  

  

ITT25.1  

If Tenderers are allowed to submit Tenders electronically, they shall follow the 

electronic tender submission procedures specified below   

  

N/A  

 

ITT25.5  
The number of representatives of the Procuring Entity to sign is: as directed by 

procuring entity  

E. EVALUATION AND COMPARISON OF TENDERS  

ITT30.3  

The adjustment shall be based on the average price of the item or component as 

quoted in other substantially responsive Tenders. If the price of the item or 

component cannot be derived from the price of other substantially responsive 

Tenders, the Procuring Entity shall use its best estimate.  
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TT 32.1  

The currency that shall be used for Tender evaluation and comparison purposes only 

to convert at the selling exchange rate all Tender prices expressed in various 

currencies into a single currency is: Kenya shillings.  

  

The source of exchange rate shall be: The Central bank of Kenya (mean rate)  

  

The date for the exchange rate shall be: the deadline date for Submission of the 

Tenders.  

  

For comparison of Tenders, the Tender Price, corrected pursuant to ITT 31, shall 

first be broken down into the respective amounts payable in various currencies by 

using the selling exchange rates specified by the Tenderer in accordance with ITT 

15.1.  

  

In the second step, the Procuring Entity will convert the amounts in various 

currencies in which the Tender Price is payable (excluding Provisional Sums but 

including Daywork where priced competitively) to the single currency identified 

above at the selling rates established for similar transactions by the authority  

 specified and, on the date, stipulated above.  

ITT33.2  A margin of preference shall NOT apply.  

ITT33.4  

The invitation to tender is extended to the following group that qualify for 

Reservations N/A  

  

  

(These groups are Small and Medium Enterprises, Women Enterprises, Youth 

Enterprises and Enterprises of persons living with disability, as the case may be; 

describe precisely which group qualifies).  

ITT34.1  
At this time, the Procuring Entity does not intend to execute certain specific parts of 

the Works by subcontractors selected in advance.  
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ITT34.2  

Contractors may propose subcontracting: Maximum percentage of subcontracting 

permitted is (10% of the total contract amount).  Tenderers planning to subcontract 

more than 10% of total volume of work shall specify, in the Form of Tender, the 

activity (ies) or parts of the Works to be sub contracted along with complete details 

of the subcontractors and their qualification and experience.  

ITT34.3  

The parts of the Works for which the Procuring Entity permits Tenderers to propose 

Specialized Subcontractors are designated as follows:  

1. Mechanical Works  

2. Electrical Works  

  

For the above-designated parts of the Works that may require Specialized 

Subcontractors, the relevant qualifications of the proposed Specialized 

Subcontractors will be added to the qualifications of the Tenderer for the purpose of 

evaluation.  

ITT35.2  

(d)  

Additional requirements apply. These are detailed in the evaluation criteria in 

Section III, Evaluation and Qualification Criteria.  

ITT48.1  

Other documents required in addition to the Performance Security are  

1. Program of Works / Progress Chart  

2. The bidder shall, before signing of the contract, provide the following:  

A. Proof of registration with the National Construction Authority (NCA) 

category 1-5 under building works category with current annual 

contractors practicing license.  

B. Registered Electrical Works Contractor with a minimum NCA Category 

7 and EPRA Class B and above, and a registered Mechanical works in 

buildings Contractor with minimum NCA Category 7, annual 

contractors practicing license, whom they shall engage as their domestic 

subcontractors.  
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ITT50  

The procedures for making a Procurement-related Complaint are detailed in the  

"Notice of Intention to Award the Contract" herein and are also available from the 

PPRA Website (…)  

If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should 

submit its complaint following these procedures, in writing (by the quickest means 

available that is by hand either delivery or email to; -- As indicated in the tender 

advertisement  

  

In summary, a Procurement-related Complaint may challenge any of the following 

(among others):  

(i) the terms of the Tender Documents; and  

(ii) the Procuring Entity's decision to award the contract  

  

SECTION III – EVALUATION AND QUALIFICATION CRITERIA  

1. GENERAL PROVISIONS  

1.1. This section contains the criteria that the Employer shall use to evaluate tender and qualify 

tenderers. No other factors, methods or criteria shall be used other than specified in this tender 

document. The Tenderer shall provide all the information requested in the forms included in 

Section IV, Tendering Forms. The Procuring Entity shall use the Standard Tender Evaluation 

Document for Goods and Works for evaluating Tenders.  

1.2. Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the 

Kenya Shilling equivalent using the rate of exchange determined as follows:  

a) For construction turnover or financial data required for each year - Exchange rate 

prevailing on the last day of the respective calendar year (in which the amounts for 

that year are to be converted) was originally established.  

b) Value of single contract - Exchange rate prevailing on the date of the contract 

signature.  

c) Exchange rates shall be taken from the publicly available source identified in the ITT 

14.3. Any error in determining the exchange rates in the Tender may be corrected by 

the Procuring Entity.  
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1.3. EVALUATION AND CONTRACT AWARD CRITERIA  

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate 

tenders and arrive at the Lowest Evaluated Tender. The tender that(i) meets the qualification 

criteria, (ii) has been determined to be substantially responsive to the Tender Documents, and 

(iii) is determined to have the Lowest Evaluated Tender price shall be selected for award of 

contract.  

  

1. For construction turnover or financial data required for each year - Exchange rate 

prevailing on the last day of the respective calendar year (in which the amounts for that 

year is to be converted) was originally established.  

2. Value of single contract - Exchange rate prevailing on the date of the contract signature.  

3. Exchange rates shall be taken from the publicly available source identified in the ITT 

14.3. Any error in determining the exchange rates in the Tender may be corrected by the 

Procuring Entity.  

  

2. PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS   

Preliminary examination for Determination of Responsiveness  

The Procuring Entity will start by examining all tenders to ensure they meet 

in all respects the eligibility criteria and other mandatory requirements in the 

ITT, and that the tender is complete in all aspects in meeting the 

requirements provided for in the preliminary evaluation criteria outlined 

below. The Standard Tender Evaluation Report Document for Goods and 

Works for evaluating Tenders provides very clear guide on how to deal with 

review of these requirements. Tenders that do not pass the Preliminary 

Examination will be considered non- responsive and will not be considered 

further.  

[The Procuring Entity will provide the preliminary evaluation criteria. To 

facilitate, a template may be attached or clearly described all information 
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and list of documentation to be submitted by Tenderers to enable preliminary 

evaluation of the Tender]  

  

  

3. TENDER EVALUATION (ITT 35)  

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply:  

  

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated as 

follows:  

……………………………………………………………………..  

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted 

under ITT 13.4, will be evaluated as follows:  

………………………………………………………………………..  

(iii) Other Criteria; if permitted under ITT 35.2(j):  

……………………………………………………………………………  

  

4. MULTIPLE CONTRACTS  

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on 

basis of Lots and a lowest evaluated tenderer identified for each Lot. The Procuring Entity will 

select one Option of the two Options listed below for award of Contracts.  

  

OPTION 1  

(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided 

the tenderer meets the Eligibility and Qualification Criteria for that Lot.  
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(iii) If a tenderer wins more than one Lot, the tender will be awarded a contract for all won Lots, 

provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the 

won Lots. The tenderer will be awarded only the combinations for which the tenderer 

qualifies and the others will be considered for award to second lowest the tenderers.  

  

  

OPTION 2  

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine 

the combination with the lowest evaluated price. Tenders will then be awarded to the Tenderer or 

Tenderers in the combination provided the tenderer meets the aggregate Eligibility and Qualification 

Criteria for all the won Lots.  

5. ALTERNATIVE TENDERS (ITT 13.1)   

  

  Alternative Tenders (ITT 13.1)   

  

  An alternative if permitted under ITT 3.1, will be evaluated as follows:  

  

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works’ 

requirements. Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender 

conforming to the basic technical requirements shall be considered by the Procuring Entity.  

6. MARGIN OF PREFERENCE  

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of 

fifteen percent (15%) to be loaded on evaluated prices of the foreign tenderers, where 

the percentage of shareholding of Kenyan citizens is less than fifty- one percent 

(51%).  

  

6.2 Contractors shall be asked to provide, as part of the data for qualification, such 

information, including details of ownership, as shall be required to determine 

whether, according to the classification established by the Procuring Entity, a 

particular contractor or group of contractors qualifies for a margin of preference.  
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6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive        

Tenders shall be assessed to ascertain their percentage of shareholding of Kenyan 

citizens. Responsive tenders shall be classified into the following groups:  

  

(i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan 

citizens hold shares of over fifty one percent (51%).  

(ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens 

hold shares of less than fifty one percent (51%).  

  

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the 

lowest tender, and the lowest evaluated tender in each group shall be further compared with each 

other. If, as a result of this comparison, a tender from Group A is the lowest, it shall be selected for 

the award of contract. If a tender from Group B is the lowest, an amount equal to the percentage 

indicated in Item 6.1 of the respective tender price, including unconditional discounts and excluding 

provisional sums and the cost of day works, if any, shall be added to the evaluated price offered in 

each tender from Group B. All tenders shall then be compared using new prices with added prices to 

Group B and the lowest evaluated tender from Group A. If the tender from Group A is still the lowest 

tender, it shall be selected forward. If not, the lowest evaluated tender from Group B based on the first 

evaluation price shall be selected.  

7. Post qualification and Contract award (ITT 39), more specifically,  

  

(a) In case the tender was subject to post-qualification, the contract shall be awarded to the 

lowest evaluated tenderer, subject to confirmation of pre-qualification data, if so required.  

  

(b) In case the tender was not subject to post-qualification, the tender that has been 

determined to be the lowest evaluated tenderer shall be considered for contract award, 

subject to meeting each of the following conditions.  

  

(i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, 

unencumbered real assets, lines of credit, and other financial means (independent of any 

contractual advance payment) sufficient to meet the construction cash flow of Kenya  

 Shillings  ………………………….  
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(ii) Minimum average annual construction turnover of Kenya Shillings……………… [insert 

amount], equivalent calculated as total certified payments received for contracts in 

progress and/or completed within the last………………… [insert of year] years.  

   

(iii) At least…………… (Insert number) of contract(s) of a similar nature executed within 

Kenya, or the East African Community or a broad, that have been satisfactorily and 

substantially completed as a prime contractor, or joint venture member or sub-contractor 

each of minimum value Kenya shillings……………………. equivalent.  

(iv) Contractor's Representative and Key Personnel, which are specified as………………. 

    

(v) Contractors’ key equipment listed on the table “Contractor's Equipment” below and more 

specifically listed as [specify requirements for each lot as applicable] (vi) Other conditions 

depending on their seriousness.   

  

a) History of non-performing contracts:  

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that non-performance 

of a contract did not occur because of the default of the Tenderer, or the member of a JV in the last  

(specify years). The required information shall be furnished in the appropriate form.  

  

b) Pending Litigation  

Financial position and prospective long-term profit ability of the Single Tenderer, and in the case the 

Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established with 

respect to Financial Capability under Paragraph (i) above if all pending litigation will be resolved 

against the Tenderer. Tenderer shall provide information on pending litigations in the appropriate 

form.  

  

c) Litigation History  

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last  

(Specify years). All parties to the contract shall furnish the information in the appropriate form about 

any litigation or arbitration resulting from contracts completed or on going under its execution over 

the years specified. A consistent history of awards against the Tenderer or any member of a JV may 

result in rejection of the tender.:  
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32 



 

 

  

1  2  3  4  5  

Item 

No.  

Qualification Subject  Qualification Requirement  Document To be  

Completed by  

Tenderer  

For Procuring  

Entity's Use  

(Qualification met or  

Not Met)  

1.   Nationality  Nationality in accordance with ITT 3.6  Forms ELI - 1.1 

and 1.2, with 

attachments  

  

2.   Tax Obligations for Kenyan 

Tenderers  

Has produced a current tax clearance certificate or tax exemption 

certificate issued by Kenya Revenue Authority in accordance with ITT 

3.14.  

Attachment    

3.   Conflict of Interest  No conflicts of interest in accordance with ITT 3.3  Form of Tender    

4.   PPRA Eligibility  Not having been declared ineligible by the PPRA as described in ITT 3.7  Form of Tender    

5.   State – Owned Enterprise  Meets conditions of ITT 3.8  Forms ELI - 1.1 

and 1.2, with 

attachments  

  

6.   Goods, equipment and 

services to be supplied under 

the contract  

To have their origin in any country that is not determined ineligible under 

ITT 4.1  

Forms ELI - 1.1 

and 1.2, with 

attachments  

  



 

 

  

7.   History of Non-Performing 

Contracts  

Non-performance of a contract did not occur as a result of contractor 

default since 1st January 2024  

Form CON-2    

  

   

    

1  2  3  4  5  

Item 

No.  

Qualification Subject  Qualification Requirement  Document To be  

Completed by  

Tenderer  

For Procuring  

Entity's Use  

(Qualification met or  

Not Met)  

8.   Suspension Based on  

Execution of Tender /  

Proposal Securing  

Declaration by the Procuring  

Entity  

Not under suspension based on-execution of a Tender/Proposal Securing 

Declaration pursuant to ITT 19.9  

Form of Tender    

9.   Pending Litigation  Tender's financial position and prospective long-term profitability still 

sound according to criteria established in  

3.1 and assuming that all pending litigation will NOT be resolved against 

the Tenderer.  

Form CON-2    

10.   Litigation History  No consistent history of court/arbitral award decisions against the 

Tenderer since 1st January 2014  

Form CON - 2    



 

 

  

11.   Financial Capabilities  (i) The Tenderer shall demonstrate that it has access to, or has 

available, liquid assets, unencumbered real assets, lines of credit, and 

other financial means (independent of any contractual advance payment) 

sufficient to meet the construction cash flow requirements estimated as 

Kenya  

Shillings Ksh.25,500,000 equivalent for the subject contract(s) net of the 

Tenderer's other commitments.  

(ii) The Tenderers shall also demonstrate, to the satisfaction of the 

Procuring Entity, that it has adequate sources of finance to meet the cash 

flow requirements on works currently in progress and for future contract 

commitments.  

Form FIN - 3.1, 

with attachments  

  

  

  

  

    

1  2  3  4  5  

Item 

No.  

Qualification Subject  Qualification Requirement  Document To be  

Completed by  

Tenderer  

For Procuring  

Entity's Use  

(Qualification met or  

Not Met)  



 

 

  

    

(iii)The audited balance sheets or, if not required by the laws of the  

Tenderer's country, other financial statements acceptable to the Procuring 

Entity, for the last three years shall be submitted and must demonstrate the 

current soundness of the Tenderer's financial position and indicate its 

prospective long-term profitability.  

  

12.   Average Annual  

Construction Turnover  

Minimum average annual construction turnover of Kenya Shillings 

200,000,000.00 equivalent calculated as total certified payments received 

for contracts in progress and/or completed within the last 3 years, divided 

by 3 years  

Form FIN - 3.2    

13.   General Construction 

Experience  

Experience under construction contracts in the role of prime contractor, JV 

member, sub-contractor, or management contractor for at least the last 5 

years, starting 1st January 2016  

4. Form EXP - 4.1  

Experience  

  

14.   Specific Construction &  

Contract Management  

Experience  

A minimum number of Five similar contracts specified below that have 

been satisfactorily and substantially completed as a prime contractor, joint 

venture member, management contractor or sub-contractor between 1st 

January 2016 and tender submission deadline i.e., Five (5) contracts, each 

of minimum value Kenya shillings 50,000,000.00 equivalent.  

[In case the Works are to be tender as individual contracts under multiple 

contract procedure, the minimum number of contracts required for 

purposes of evaluating qualification shall be selected from the options  

Form EXP 4.2(a)    

  

    

1  2  3  4  5  



 

 

  

Item 

No.  

Qualification Subject  Qualification Requirement  Document To be  

Completed by  

Tenderer  

For Procuring  

Entity's Use  

(Qualification met or  

Not Met)  

  mentioned in ITT 35.4]  

  

The similarity of the contracts shall be based on the following: [Based on 

Section VII, Scope of Works, specify the minimum key requirements in 

terms of physical size, complexity, construction method, technology 

and/or other characteristics including part of the requirements that may be 

met by specialized subcontractors, if permitted in accordance with ITT 

34.3]  
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SECTION IV – TENDERING FORMS  

8. QUALIFICATION FORMS  

1. FOREIGN TENDERERS 40% RULE  

Item  
Description of Work 

Item  

Describe Location of 

Source  

Cost in K. 

Shillings  

Comments if Any  

A  Local Labour    

1          

2          

3          

4          

5          

B  Sub-Contracts from Local Sources    

1          

2          

3          

4          

5          

C  Local Materials    

1          

2          

3          

4          

5          

D      

1          

2          

3          

4          
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5          

E      

1          

2          

3          

4          

5          

  TOTAL COST OF LOCAL CONTENT      

  PERCENTAGE OF CONTRACT PRICE      

  

  

  

  

  

  

  

  

  

  

  

2. FORM EQU: EQUIPMENT  

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 

requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall 

be prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.  

Item of Equipment  

Equipment 

Information  

Name of Manufacturer  

  

Model and Power Rating   

Current  
Capacity  

  

Year of Manufacture  

  
Current Location  
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Indicate source of the equipment  

  

☐ Owned         ☐ Rented            ☐ Leased          ☐ Specially Manufactured  

Omit the following information for equipment owned by the tenderer  

Owner  

Name of Owner  

  

  

Address of Owner  

  

  

Telephone  

  

Contact Name and Title  

Fax  

  

Telex  

Agreements  Details of rental/lease/manufacture agreements specific to the project  
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3. FORM PER -1  

Contractors Representative and Key Personnel Schedule   

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key 

Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for 

each candidate  

1.  Title of Position  

Name of Candidate  

Duration of Appointment    

Time Commitment for This  

Position  
  

Expected Time Schedule for  

This Position  
  

2.  Title of Position  

  Name of Candidate  

  Duration of Appointment    



 

  

  

  

  

  

  

  

  

81   

  
Time Commitment for This  

Position  
  

  
Expected Time Schedule for  

This Position  
  

3.  Title of Position  

  Name of Candidate  

  Duration of Appointment    

  
Time Commitment for This  

Position  
  

  
Expected Time Schedule for  

This Position  
  

4.  Title of Position  

  Name of Candidate  

  Duration of Appointment    

  
Time Commitment for This  

Position  
  

  
Expected Time Schedule for  

This Position  
  

5.  Title of Position    

  Name of Candidate    

  Duration of Appointment    

  
Time Commitment for This  

Position  
  

  

Expected Time Schedule for  

This Position  
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4. FORM PER – 2  

Resume and Declaration - Contractor's Representative and Key Personnel.  

Name of Tenderer  

Position [#1] [title of position from Form Per-1]  

Personnel 

Information  

Name:  Date of Birth:  

  
Address:  E-Mail:  

  

  
Professional Qualifications:  

  

  
Academic Qualifications:  

  

  

Language Proficiency: [language and levels of speaking, reading and writing 

skills]  

  

  
Address of Procuring Entity:  

  

  
Telephone:  

  

Contact (Manager/Personnel Officer)  

  
Fax:  

  

  

  
Job Title:  

  

Years with present Procuring Entity:  

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 

experience relevant to the project  

  

Project  Role  
Duration of 

Involvement  
Relevant Experience  



 

  

  

  

  

  

  

  

  

83   

[main 

project 

details]  

[role and responsibilities on the project]  [time in role]  [describe the experience 

relevant to this position]  
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Declaration  

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the 

best of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my 

qualifications and my experience.  
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I confirm that I am available as certified in the following table and throughout the expected time schedule for this 

position as provided in the Tender:  

Commitment  Details  

Commitment to duration of contract  [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is  

available to work in this contract]  

Time commitment  [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is 

available to work in this contract]  

I understand that any misrepresentation or omission in this form may:  

a) be taken into consideration during Tender evaluation;  

b) result in my disqualification from participating in the tender;  

c) result in my dismissal from the contract.  

  

Name of Contractor's Representative or Key Personnel:   

Signature:     

Date: (day month year):     

Counter signature of authorized representative of the Tenderer:  

Signature:     

Date: (day month year):     
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5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION  

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification 

Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included 

hereunder.  

1.1. FORM ELI – 1.1  

Tenderer Information Form  

Date: _____________________________________________________  

ITT No. and Title: _________________________________________  

  

Tenderer’s Name  

In case of Joint Venture (JV), Name of Each Member  

Tenderer’s Actual or Intended Year of Incorporation  

Tenderer’s Legal Address [in country of registration]  

Tenderer’s Authorised Representative Information 

Name:  

Address:  

Telephone/Fax Numbers:  

E-mail Address:  
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1. Attached are copies of original documents of:  

• Articles of Incorporation (or equivalent documents of constitution or 

association) and /or documents of registration of the legal entity named above in 

accordance with ITT 3.6  

• In case of JV, letter of intent to form JV or JV agreement in accordance with 

ITT  

3.5  

• In case of state-owned enterprise or institution in accordance with ITT 3.8 

documents establishing:  

a. Legal and financial autonomy  

b. Operation under commercial law  

c. Establishing that the tenderer is not under the supervision of the Procuring 

Entity  

2. Included are the organisational chart, a list of Board of Directors and the beneficial 

ownership  
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1.2.  FORM ELI - 1.2  

Tenderer’s JV Information Form   

(to be completed for each member of Tenderer’s JV)  
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Date: ______________________________________________  

ITT No. and Title: ___________________________________  

  

Tenderer’s JV Name  

JV Member’s Name  

JV Member’s Country of Registration  

JV Member’s Year of Constitution  

JV Member’s Legal Address in Country of Constitution  

JV Member’s Authorised Representative Information 

Name:  

Address:  

Telephone/Fax Numbers:  

E-mail Address:  

1. Attached are copies of original documents of:  

• Articles of Incorporation (or equivalent documents of constitution or 

association) and /or documents of registration of the legal entity named above in 

accordance with ITT 3.6  

• In case of state-owned enterprise or institution in accordance with ITT 3.8 

documents establishing:  

d. Legal and financial autonomy  

e. Operation under commercial law  

f. Establishing that the tenderer is not under the supervision of the Procuring 

Entity, in accordance with ITT 3.5  

2. Included are the organisational chart, a list of Board of Directors and the beneficial 

ownership  
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1.3. FORM CON – 2  

Historical Contract Non-Performance, Pending Litigation and Litigation History  

Tenderer's Name: _______________________________________________Date: ___________  

JV Member’s Name____________________________________ ITT No. And Title_________  

  

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  

o Contract non-performance did not occur since 1st January [ insert year] specified in Section III, 

Evaluation and Qualification Criteria, Sub-Factor 2.1  

  

o Contract(s) non-performance since 1st January [ insert year] specified in Section III, Evaluation 

and Qualification Criteria, Requirement 2.1  

  

o Contract(s) withdrawn did not occur since 1st January [ insert year] specified in Section III,  

Evaluation and Qualification Criteria, Requirement 2.1  

Year  

Nonperformed 

portion of 

contract  

Contract Identification  

Total Contract Amount 

(current value, currency, 

exchange rate and Kenya  

Shilling equivalent)  
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[insert 

year]  

[insert amount 

and 

percentage]  

Contract Identification: [indicate complete 

contract name/number and any other 

identification]  

Name of Procuring Entity: [insert full name]  

Address of Procuring Entity: [insert 

street/city/country]  

Name of Procuring Entity: [insert  

street/city/country]  

Reason(s) for non-performance: [indicate main 

reasons]  

  

[insert amount]  

Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria  

o No Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub  

Factor 2.3 o Pending Litigation in accordance with Section III, Evaluation and Qualification 

Criteria, Sub-Factor  

2.3 as indicated below.  

Year of 

dispute  

Amount in 

dispute 

(currency)  

Contract Identification  

Total Contract Amount  

(currency), Kenya Shilling  

Equivalent (exchange rate)  

44 
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Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn, 

joint bids with competitors, subcontracting work to unsuccessful tenderers, etc.  
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Contract Identification: ________________  

Name of Procuring Entity: _____________  

Address of Procuring Entity: ___________  

Matter in dispute: _____________________  

Party who initiated the dispute: ________  

Status of Dispute: _____________________  

  

  

 

[insert 

year]  

[insert 

percentage]  

Contract Identification: ________________  

Name of Procuring Entity: _____________  

Address of Procuring Entity: ___________  

Matter in dispute: _____________________  

Party who initiated the dispute: ________  

Status of Dispute: _____________________  

  

[insert amount]  

Litigation in accordance with Section III, Evaluation and Qualification Criteria  

o No Litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub Factor 2.4 o 

Pending Litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor  

2.4 as indicated below.  

Year of 

award  

Outcome as 

percentage of 

Net Worth  

Contract Identification  

Total Contract Amount  

(currency), Kenya Shilling  

Equivalent (exchange rate)  

[insert 

year]  

[insert 

percentage]  

Contract Identification: [indicate complete 

contract name/number and any other 

identification]  

Name of Procuring Entity: [insert full name]  

Address of Procuring Entity: [insert 

street/city/country]  

Matter in dispute: [indicate main issues in 

dispute]  

Party who initiated the dispute: [indicate  

“Procuring Entity” or “Contractor”]  

[insert amount]  
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1.4. FORM FIN – 3.1  

Tenderer’s Name: ____________________________________________________________  

Date: ________________________________________________________________________  

JV Member’s Name: __________________________________________________________  

ITT No. and Title: ____________________________________________________________  

  

1.4.1. FINANCIAL DATA   

Type of  

Financial  

Information in  

______________  

(currency)  

Historic Information for Previous Years  

 

(Amount in currency, currency exchange rate*, USD equivalent)  

  Year 1  Year 2  Year 3  Year 4  Year 5  

Statement of Financial Position (Information from Balance Sheet)  

Reason(s) for Litigation and Award Decision:  

[indicate main reasons]  
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Total Assets 

(TA)  

          

Total Liabilities 

(TL)  

          

Net Worth (NW)            

Current Assets 

(CA)  

          

Current  

Liabilities (CL)  

          

Working Capital 

(WC)  

          

Information from Income Statement  

Total Revenue 

(TR)  

          

Profits Before 

Taxes (PBT)  

          

Cash Flow Information  

Cash Flow from  

Opening  

Activities  

          

*Refer to ITT 15 for the exchange rate  
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46 

  

  

1.4.2. Sources of Finance  

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future 

contract commitments.  

No.  Source of Finance  Amount (Kenya Shilling 

Equivalent)  

1      

2      

3      

  

1.4.3. Financial Documents  

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section III, 

Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall:   

a. Reflect the financial situation of the Tenderer or In case of JV member, and not an affiliated entity 

(such as parent company or group member).  

b. Be independently audited or certified in accordance with local legislation.  

c. Be complete, including all notes to the financial statements.  

d. Correspond to accounting periods already completed and audited  

Attached are copies of financial statements for the ____________ years required above and complying with the 

requirements.  
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1.5. FORM FIN – 3.2  

Average Annual Construction Turnover  

Tenderer’s Name: ____________________________________________________________  

Date: ________________________________________________________________________  

JV Member’s Name: __________________________________________________________  

ITT No. and Title: ____________________________________________________________  

  

 Annual Turnover Data (Construction Only)   

Year  Amount Currency  Exchange Rate  Kenya Shilling 

Equivalent  

[Indicate year]  [Insert amount and indicate 

currency]  
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Average Annual  

Construction  

Turnover *  

      

*See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2.  

  

1.6. FORM FIN – 3.3  

Financial Resources  

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and 

other financial means, net of current commitments, available to meet the total construction cash flow 

demands of the subject contractor contracts as specified in Section III, Evaluation and Qualification Criteria.  

No.  Source of Finance  Amount (Kenya Shilling 

Equivalent)  

1      

2      

3      
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1.7. FORM FIN – 3.4  

Current Contract Commitments / Works in Progress  
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Tenderers and each member to a JV should provide information on their current commitments on all contracts 

that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts 

approaching completion, but for which an unqualified, full completion certificate has yet to be issued.  

No.  Name of  

Contract  

Procuring  

Entity’s 

Contact  

Address,  

Tel  

Value of  

Outstanding  

Work [Current  

Kenya Shilling/  

Month  

Equivalent]  

Estimated  

Completion  

Date  

Average Monthly  

Invoicing Over Last  

Six Months [Kenya  

Shilling/ Month]  

1            

2            

3            

4            

5            

  

1.8. FORM EXP – 4.1  

General Construction Experience  

Tenderer’s Name: _____________________________________ Date: __________________  

JV Member’s Name: __________________________ ITT No. and Title: _______________  

Page______________of_____________pages  

Starting  

Year  

Ending  

Year  

Contract Identification   
Role of Tenderer  

    Contract Name: _______________________ 

Brief Description of the Works Performed by 

the Tenderer_______________________ 

Amount of Contract___________________  

Name of Procuring Entity______________  

Address_____________________________  
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    Contract Name: _______________________ 

Brief Description of the Works Performed by 

the Tenderer_______________________ 

Amount of Contract___________________  

Name of Procuring Entity______________  

Address_____________________________  

  

    Contract Name: _______________________ 

Brief Description of the Works Performed by 

the Tenderer_______________________ 

Amount of Contract___________________  

Name of Procuring Entity______________  

Address_____________________________  

  

  

1.9. FORM EXP – 4.2(a)  

Specific Construction and Contract Management Experience  

Tenderer’s Name: _____________________________________   

Date: _____________________________________   

JV Member’s Name: __________________________   

ITT No. and Title: _______________  

  

Similar Contract No.  Information    

Contract Identification      

Award Date      

Completion Date      

Role in Contract  Prime  

Contractor ☐  

Member in 

JV ☐  

Management  

Contractor ☐  

Sub- 

Contractor  

☐  

Total Contract Amount      Kenya Shilling  
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If Member in a JV or 

Subcontractor, Specify  

Participation in Total 

Contract Amount  

      

Procuring Entity’s Name:        

Address:  

Telephone/Fax Number:  

E-Mail:  

      

Description of the similarity 

in accordance with Sub- 

Factor 4.2(a) of Section III:  

      

‘1. Amount        

‘2. Physical Size of Required  

Works Items  

      

‘3. Complexity        

‘4. Methods/Technology        

‘5. Construction Rate for Key  

Activities  

      

‘6. Other Characteristics        
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 1.10.  FORM EXP – 4.2(b)  

Specific Construction and Contract Management Experience  

Tenderer’s Name: _____________________________________ Date: __________________  

JV Member’s Name: __________________________ ITT No. and Title: _______________  

Sub-Contractor’s Name2 (as per ITT 34) __________________________________________  

ITT No. and Title_____________________________________________________________  

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, 

Evaluation and Qualification Criteria, Sub-Factor 4.2.  

Similar Contract No.  Information    

Contract Identification      

Award Date      

Completion Date      

Role in Contract  Prime 

Contractor ☐  

Member in  

JV ☐  

Management  

Contractor ☐  

Sub- 

Contractor  

☐  

Total Contract Amount     Kenya Shilling  

Quantity (Volume, Number 

of Rate of Production as 

applicable) performed under 

the contract per year or part 

of the year  

Total Quantity  

in the Contract  

(i)  

Percentage  

Participation  

(ii)  

Actual Quantity Performed  

(i) x (ii)  

Year 1        

Year 2        

Year 3        

Year 4        
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Procuring Entity’s Name:        

Address:  

Telephone/Fax Number:  

E-Mail:  

      

Description of the similarity 

in accordance with Sub- 

Factor 4.2(b) of Section III:  

      

        

        

        

  

  

  

  

OTHER FORMS  

1. FORM OF TENDER  

INSTRUCTIONS TO TENDERERS  

i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the 

Tenderer's complete name and business address.  

ii) All italicized text is to help Tenderer in preparing this form.  

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and 

the SELF DECLARATION OF THE TENDERER attached to this Form of Tender.  

  

iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer.  

• Tenderer's Eligibility- Confidential Business Questionnaire  

• Certificate of Independent Tender Determination  

• Self-Declaration of the Tenderer  
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Date of this Tender submission: [insert date (as day, month and year) of Tender submission] Request            

for Tender No.: [insert identification] Name and description of Tender [Insert as per ITT) Alternative No.: 

[insert identification No if this is a Tender for an alternative] To: [insert complete name of Procuring Entity]  

Dear Sirs,  

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 

execution of the above-named Works, we, the undersigned offer to construct and complete the Works and 

remedy any  

3 defects there in for the sum of Kenya Shillings [[Amount in figures] 

 Kenya Shillings  

 [Amount in words]      

4  

 The above amount includes foreign currency amount(s) of [state figure or a percentage and currency] [figures]  

 [Words]   The percentage or amount quoted above does not 

include provisional sums, and only allows not more than two foreign currencies.  

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the 

receipt of the Architect notice to commence, and to complete the whole of the Works comprised in the 

Contract within the time stated in the Special Conditions of Contract.  

3. We agree to adhere by this tender until  [Insert date], and it shall remain binding upon us and may be 

accepted at any time before that date.  

4. We understand that you are not bound to accept the lowest or any tender you may receive.  

5. We, the under signed, further declare that:  

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 

issued in accordance with ITT 28;  

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 

and 4;  

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 

based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's 

Country in accordance with ITT 1 
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52 
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iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 

implementation and completion specified in the construction schedule, the following Works: [insert a brief 

description of the Works];  

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is: [Insert one 

of the options below as appropriate]  

vi Option 1, in case of one lot: Total price is: [insert the total price of the Tender in words and figures, 

indicating the various amounts and the respective currencies]; or  

Option2, in case of multiple lots:  

(a) Total price of each lot [insert the total price of each lot in words and figures, indicating the various 

amounts and the respective currencies]; and  

(b) Total price of all lots (sum of all lots) [insert the total price of all lots in words and figures, 

indicating the various amounts and the respective currencies];  

vii) Discounts: The discounts offered and the methodology for their application are:  

viii) The discounts offered are: [Specify in detail each discount offered.]  

ix) The exact method of calculations to determine the net price after application of discounts is shown 

below: [Specify in detail the method that shall be used to apply the discounts];  

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 

applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, 

if applicable), and it shall remain binding upon us and may be accepted at any time before the expiration 

of that period;  

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in 

accordance with the Tendering document;  

xii) One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are 

not participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the 

requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3;  

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, 

manufacturers, or service providers for any part of the contract, are not subject to, and not controlled by 
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any entity or individual that is subject to, a temporary suspension or a debarment imposed by the Public 

Procurement Regulatory Authority or any other entity of the Government of Kenya, or any international 

organization.  

xiv) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a 

state- owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the 

requirements of ITT3.8];  

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees 

with respect to the tender process or execution of the Contract: [insert complete name of each Recipient, 

its full address, the reason for which each commission or gratuity was paid and the amount and currency 

of each such commission or gratuity].  

    

        

        

        

(If none has been paid or is to be paid, indicate “none.”)  

This sum should be carried forward from the Summary of the Bills of Quantities.  

The percentage quoted above should not include provisional sums, and not more than two foreign currencies 

are allowed.  

xvi) Binding Contract: We understand that this Tender, together with your written acceptance thereof 

included in your Letter of Acceptance, shall constitute a binding contract between us, until a formal 

contract is prepared and executed;  

  

xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, 

the Most Advantageous Tender or any other Tender that you may receive;  

  

xviii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no person acting for us 

or on our behalf engages in any type of Fraud and Corruption; and  

  

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made 

with the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 

Independent Tender Determination” attached below.  
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xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 

Disposal, copy available from (specify website) during the procurement process and the execution of 

any resulting contract.  

  

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:  

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are not in any conflict 

to interest  

b) Certificate of Independent Tender Determination - to declare that we completed the tender without 

colluding with other tenderers  

c) Self-Declaration of the Tenderer - to declare that we will, if awarded a contract, not engage in any 

form of fraud and corruption.  

d) Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 

and Asset Disposal.  

  

Further, we confirm that we have read and understood the full content and scope of fraud and corruption 

as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender.  

  

Name of the Tenderer: *[insert complete name of person signing the Tender]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete 

name of person duly authorized to sign the Tender]  

Title of the person signing the Tender: [insert complete title of the person signing the Tender]  

Signature of the person named above: [insert signature of person whose name and capacity are shown 

above]  

Date signed [insert date of signing] day of [insert month], [insert year]  

 Date signed  day of  ,  

 Notes  

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as 

Tenderer. **Person signing the Tender shall have the power of attorney given by the Tenderer to be 

attached with the Tender.  
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54 

a) TENDERER’S ELIGIBILITY - CONFIDENTIAL BUSINESS QUESTIONNAIRE  

  

Instruction to Tenderer  

Tender is in structed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 

Tenderer is further reminded that it is an offence to give false information on this Form.  

a. Tenderer’s Details  
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General and Specific Details  

b. Sole Proprietor, provide the following details  

 Name in full  _____________________________________________ Age  __________ Nationality                       

Country of Origin                                    

 Citizenship                                                                                                                    

c. Partnership, provide the following details  

  Names of Partners  Nationality  Citizenship  % Shares Owned  

1          

2          

3          

  

d. Registered Company, provide the following details  

I.  Private or public 

company_____________________________________________ II.  State the nominal 

and issued capital of the company______________________  

Nominal Kenya Shillings (Equivalent) __________________________________  

Issued Kenya Shillings (Equivalent) ____________________________________ 

III. Give Details of Directors as follows  
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  Names of Director  Nationality  Citizenship  % Shares Owned  

1          

2          

3          

  

e. DISCLOSURE OF INTEREST – Interest of the Firm in the Procuring Entity  

  

i. Are there any person/persons 

in 

________________________

__ (Name of Procuring Entity) 

who has/have an interest or 

relationship in this firm? 

Yes/No 

_____________________  

If Yes provide details as follows:  

  Names of Person  Designation in the Procuring Entity  Interest or  

Relationship with 

Tenderer  

1        

2        

3        
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56 

ii. Conflict of Interest Disclosure  

  

pe of Conflict  Disclosure  

YES OR 

NO  

If YES provide 

details of the 

relationship with  

Tenderer  

 

 

1  

  

2  

  

3  

  

4  

  

  

  

  

  

5  

  

  

  

6  

  

  

  

7  

  

Tenderer is directly or indirectly controls, is controlled by 

or is under common control with another tenderer.  

    

Tenderer receives or has received any direct or indirect 

subsidy from another Tenderer.  

    

Tenderer has the same legal representative 

as another tenderer  

    

Tender has a relationship with another 

tenderer, directly or through common third 

parties, that puts it in a position to influence 

the tender of another tenderer, or influence 

the decisions of the  

Procuring Entity regarding this tendering process.  

    

Any of the Tenderer's affiliates participated 

as a consultant in the preparation of the 

design or technical specifications of the 

works that are the subject of the tender.  

    

Tenderer would be providing goods, works, no 

consulting services or consulting services during 

implementation of the contract  

Specified in this Tender Document.  

    

Tenderer has a close business or family 

relationship with a professional staff of 

the Procuring Entity who are directly or 

indirectly involved in the preparation of 

the Tender document or specifications of 
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8  

  

  

9  

  

  

the Contract, and/or the Tender 

evaluation process of such contract.  

Tenderer has a close business or family relationship 

with a professional staff of the Procuring Entity who 

would be involved in the implementation or 

supervision of such Contract.  

    

Has the conflict stemming from such relationship stated in 

item 7 and 8 above been resolved in a manner acceptable to 

the Procuring Entity throughout the tendering process and 

execution of the Contract.  

    

  

  

Certification  

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 

submission.  

  

Full Name ____________________________________________________________________   

   

Title or Designation ____________________________________________________________   

  

____________________________________      __________________________  

(Signature)                 (Date)  
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION  

I, the undersigned, in submitting the accompanying Letter of Tender to the  

______________________________________________________ [Name of Procuring Entity] for:  

______________________________________________________ [Name and number of tender] in response to the 

request for tenders made by: ____________ [Name of Tenderer] do hereby make the following statements that I 

certify to be true and complete in every respect:  

I certify, on behalf of________________________________________ [Name of Tenderer] that:  

1. I have read and I understand the contents of this Certificate;  

  

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 

respect;  

  

3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the 

Tender on behalf of the Tenderer;  

  

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 

individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: a) Has 

been requested to submit a Tender in response to this request for tenders;  

b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities or experience;  

  

5. The Tenderer discloses that [check one of the following, as applicable]:  

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 

agreement or arrangement with, any competitor;  

b) The Tenderer has entered into consultations, communications, agreements or arrangements with one or 

more competitors regarding this request for tenders, and the Tenderer discloses, in the attached 

document(s), complete details thereof, including the names of the competitors and the nature of, and 

reasons for, such consultations, communications, agreements or arrangements;  

  

6. In particular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: a) prices;  

b) methods, factors or formulas used to calculate prices;  

c) the intention or decision to submit, or not to submit, a tender; or  

d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuant to paragraph (5)(b) above;  

  

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 

regarding the quality, quantity, specifications or delivery particulars of the works or services to which this 



 

 

  

113     

request for tenders relates, except as specifically authorized by the procuring authority or as specifically 

disclosed pursuant to paragraph(5)(b) above;  

  

8. The terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or 

indirectly, to any competitor, prior to the date and time of the official tender opening, or of the awarding of the 

Contract, whichever comes first, unless otherwise required by law or as specifically disclosed pursuant to 

paragraph (5)(b) above.  

  

Name   

Title Date  

           [Name, title and signature of authorized agent of Tenderer and Date]  

  

  

c) SELF DECLARATION FORMS  

FORM SD1  

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE 

PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.  

  

I, ……………………………………., of Post Office Box …….………………………. being a resident of  

………………………………….. In the Republic of ……………………………. do hereby make a statement as 

follows:  

-  

  

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of  

………....……………………………….. (Insert name of the Company) who is a Bidder in respect of Tender No.  

………………….. For ……………………. (Insert tender title/description) for ……………………. (Insert name of 

the  

Procuring entity) and duly authorized and competent to make this statement.  

  

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 

procurement proceeding under Part IV of the Act.  

  

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief.  
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…………………………………. ………………………………. ……………………… (Title)  (Signature)  

(Date)  

  

Bidder Official Stamp  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 FORM SD2  

  

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE.  

  

  

I, ……………………………………of P.O. Box ………..................………………. being a resident of  

………………………………….. In the Republic of ………………. do hereby make a statement as follows: -  

  

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of …….................................. 

(insert name of the Company) who is a Bidder in respect of Tender No.…………………. for  

………………… (Insert tender title/description) for ……………… (Insert name of the Procuring entity) and 

duly authorized and competent to make this statement.  
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2. THAT the afore said Bidder, its servants and/or agents/subcontractors will not engage in any corrupt or 

fraudulent practice and has not been requested to pay any inducement to any member of the Board, 

Management, Staff and/or employees and/or agents of ……………………. (Insert name of the Procuring 

entity) which is the procuring entity.  

  

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of ……………………. (Name of 

the procuring entity).  

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 

participating in the subject tender  

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief.  

 …………………………………………  ………………………………  ……..........………  

 (Title)    (Signature)    (Date)  

  

Bidder's Official Stamp  

  

   

  

DECLARATION AND COMMITMENT TO THE 

CODE OF ETHICS  

  

I …………………………………. (Person) on behalf of (Name of the Business/ Company/Firm)..............................  

…………………………………………………….. Declare that I have read and fully understood the contents of 

the  

Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in 

Public Procurement and Asset Disposal and my responsibilities under the Code.  

  

I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement 

and Asset Disposal.  

Name of Authorized signatory...............................................................................................................................  

Sign……………...................................................................................................................................................  

Position.................................................................................................................................................................  

Office address................................................................... Telephone...................................................................  
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E-mail………………………………………………...........................................................................................  

Name of the Firm/Company…………………………….....................................................................................  

Date………………………………………………………...................................................................................  

(Company Seal/ Rubber Stamp where applicable)  

  

Witness                                                                                                                                                         

Name……………………………………………………….................................................  

Sign…………………………………………………………..................................................................  

  

Date……………………………………………………………….........................................................  
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d) APPENDIX 1 - FRAUD AND CORRUPTION  

(Appendix 1 shall not be modified)  

1. Purpose  

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 

procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 

Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect 

to Public Procurement Processes and Contracts that are governed by the laws of Kenya.  

2. Requirements  

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 

(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, 

Service providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved 

and engaged in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics 

during the procurement process, selection and contract execution of all contracts, and refrain from Fraud and 

Corruption and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above.  

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 

followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent 

practices, and Conflicts of Interest in procurement including consequences for offences committed. A few of 

the provisions noted below highlight Kenya's policy of no tolerance for such practices and behavior:  
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1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive 

or fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding;  

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits 

an offence;  

3) Without limiting the generality of the subsection (1) and (2), the person shall be: -  

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or  

b) if a contract has already been entered into with the person, the contract shall be voidable;  

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy 

the procuring entity may have;  

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring 

entity who has a conflict of interest with respect to a procurement: -  

  

a) Shall not take part in the procurement proceedings;  

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to 

the procurement or contract; and  

c) Shall not be a subcontract or for the tender to whom was awarded contract, or a member of the 

group of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet 

all the requirements of this Act.  

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 

under that subsection, but for that subsection, would have been within his or her duties shall disclose the 

conflict of interest to the procuring entity;  

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a)  

And the contract is awarded to the person or his relative or to another person in whom one of them had 

a direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 

entity shall be made good by the awarding officer. Etc.  

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:  

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:  

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence improperly the actions of another party;  
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ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid 

an obligation;  

iii) “collusive practice “is an arrangement between two or more parties designed to achieve an 

improper purpose, including to influence improperly the actions of another party; “coercive 

practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any 

party or the property of the party to influence improperly the actions of a party;  

iv) “obstructive practice” is:  

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the 

investigation or making false statements to investigators in order to materially impede 

investigation by Public Procurement Regulatory Authority (PPRA) or any other appropriate 

authority appointed by Government of Kenya into allegations of a corrupt, fraudulent, coercive, 

or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to the investigation or from pursuing the 

investigation; or  

• Acts intended to materially impede the exercise of the PPRA's or the appointed authority's 

inspection and audit rights provided for under paragraph 2.3 e. below.  

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for 

fraudulent and collusive practices as follows:  

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 

process or the exercise of a contract to the detriment of the procuring entity or the tenderer or the 

contractor, and includes collusive practices amongst tenderers prior to or after tender submission 

designed to establish tender prices at artificial non-competitive levels and to deprive the procuring entity 

of the benefits of free and open competition.  

1  

c) Rejects a proposal for award of a contract if PPRA determines that the firm or individual recommended 

for award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, 

suppliers and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, 

coercive, or obstructive practices in competing for the contract in question;  

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies) 

for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations;  

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) 

Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, 

Subconsultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other 

appropriate  
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2 authority appointed by Government of 

Kenya to inspect all accounts, records and other documents relating to the procurement process, selection 

and/or contract execution, and to have them audited by auditors appointed by the PPRA or any other 

appropriate authority appointed by Government of Kenya; and  

64 

f)  Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 

Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 

declaring that they and all parties involved in the procurement process and contract execution have not 

engaged/will not engage in any corrupt or fraudulent practices.  

  

  

  

   

  

  

  

  

  

  

  

  

  

  

   

 

 

 

 

2. FORM OF TENDER SECURITY-DEMAND BANK GUARANTEE  
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Beneficiary:      

Request for Tenders No:    

Date:       

TENDER GUARANTEE No.:      

Guarantor:    

  

1. We have been informed that    (hereinafter called "the Applicant") has submitted or will submit 

to the Beneficiary its Tender (hereinafter called" the Tender") for the execution of   under Request for 

Tenders No.  (“the ITT”).  

  

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 

Tender guarantee.  

  

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any 

sum or sums not exceeding in total an amount of  (  ) upon receipt by us of the Beneficiary's 

complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate 

signed document accompanying or identifying the demand, stating that either the Applicant:  

  

(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 

Tender Validity Period”), or any extension thereto provided by the Applicant; or  

  

b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or 

any extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has 

failed to furnish the Performance.  

  

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the 

contract agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the 

successful Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the 

Applicant of the results of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period.  

  

5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated 

above on or before that date.  

  

  

________________________________  

[Signature(s)]  
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3. FORM OF TENDER SECURITY (TENDER BOND)   

[The Surety shall fill in this Tender Bond Form in accordance with the instructions  

 indicated.]  BOND NO.    

1. BY THIS BOND [name of tenderer] as Principal (hereinafter called “the Principal”), and [name, legal title, and 

address of surety],authorized to transact business in [name of country of Purchaser], as Surety (hereinafter 

called “the Surety”), are held and firmly bound unto [name of Purchaser] as Obligee (hereinafter called “the 

Purchaser”) in the sum of [amount of Bond][amount in words],for the payment of which sum, well and truly to 

be made, we, the said Principal and Surety, bind ourselves, our successors and as signs, jointly and severally, 

firmly by these presents.  

2. WHERE AS the Principal has submitted or will submit a written Tender to the Purchaser dated the  day 

of  , 20, for the supply of [name of Contract] (herein after called the “Tender”).  

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the Principal:  

a) Has withdrawn its Tender during the period of Tender validity set forth in the Principal's Letter of Tender  

(“the Tender Validity Period”), or any extension there to provided by the Principal; or  

b) Having been notified of the acceptance of its Tender by the Purchaser during the Tender Validity Period or 

any extension there to provided by the Principal;(i) failed to execute the Contract agreement; or (ii) has 

failed to furnish the Performance Security, in accordance with the Instructions to tenderers (“ITT”) of the 

Purchaser's Tendering document.  

then the Surety undertakes to immediately pay to the Purchaser up to the above amount upon receipt of the 

Purchaser's first written demand, without the Purchaser having to substantiate its demand, provided that in its 

demand the Purchaser shall state that the demand arises from the occurrence of any of the above events, 

specifying which event (s) has occurred.  

4. The Surety here by agrees that its obligation will remain in full force and effect up to and including the date 30 

days after the date of expiration of the Tender Validity Period set forth in the Principal's Letter of Tender or 

any extension thereto provided by the Principal.  

IN TESTIMONY WHEREOF, the Principal and the Surety have caused these presents to be executed in their respective 

names this day of     20.  

  

Principal: __________________________________  Surety: __________________________ Corporate 

Seal (where appropriate)   
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Principal: __________________________________   Surety: __________________________  

(Signature)            (Signature)  

(Printed name and title)       (Printed name and title)  

  

  

  

4. FORM OF TENDER - SECURING DECLARATION  

  

[The Bidder shall complete this Form in accordance with the instructions indicated]  

Date: .................................................... [insert date (as day, month and year) of Tender Submission]  

Tender No.: .................................................... [insert number of tendering processes]  

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, declare that:  

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.  

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 

Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in 

breach of our obligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the 

period of tender validity specified by us in the Tendering Data Sheet; or (b) having been notified of the 

acceptance of our Bid by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, 

if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the instructions to 

tenders.  

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 

the earlier of:  

a) Our receipt of a copy of your notification of the name of the successful Tenderer; or  

b) thirty days after the expiration of our Tender.  

4. I/We understand that if I am /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name of 

the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of 

bidding, the Tender Securing Declaration shall be in the names of all future partners as named in the letter of 

intent.  

  

Signed…………………………………………………….………. Capacity/title (director or  

partner or sole proprietor, etc.) ……….…………........…….   

Name……………………………………………………………………………. Duly authorized   
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to sign the bid for and on behalf of: [insert complete name of Tenderer]  

  

Dated on …………………. day of ……………., ……. [Insert date of signing] Seal or stamp  
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Appendix to Tender  

Schedule of Currency Requirements  

  

Summary of currencies of the Tender for ______________________________[insert name of Section of the Works]  

  

Name of Currency  Amounts Payable  

Local Currency ______________________    

Foreign Currency #1 ___________________    

Foreign Currency #2 ___________________    

Foreign Currency #3 ___________________    

Provisional Sums expressed in local currency 

___________________  

[To be entered by the Procuring Entity]  
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PART II - WORKS REQUIREMENTS 
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SECTION V - BILLS OF QUANTITIES  

A. Notes and Sample Items for Preparing a Bill of Quantities  

1. These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or 

the person drafting the Tender Documents. Priced Bills of Quantities shall be part and parcel of the Contract 

Documents.  

2. The objectives and purpose of the Bills of Quantities are to provide sufficient information on the 

specifications, descriptions and quantities of Works to be performed to enable tenders to be prepared 

efficiently and accurately and when a contract has been entered into, to provide a priced Bill of Quantities 

for use in the periodic valuation of Works executed. In order to attain these objectives, Works should be 

itemized in the Bill of Quantities insufficient detail to distinguish between the different classes of Works, or 

between Works of the same nature carried out in different locations or in other circumstances which may 

give rise to different considerations of cost. Consistent with these requirements, the layout and content of the 

Bill of Quantities should be as simple and clear as possible.  

3. The Bills of Quantities should be divided generally into the following sections: a) Preambles  

b) Preliminary items  

c) Work Items  

c) Daywork Schedule; and  

d) Provisional items  

e) Summary.  

4. NOTES TO PREPARING PREAMBLES  

4.1 The Preambles should include only those items that constitute the cost of the works but would not be priced 

separately as they are expected to be included in the unit prices. Care should be taken to ensure that these 

items are not are petition of the conditions of contract. The Preambles should indicate the inclusiveness of 

the unit prices and should state the methods of measurement that have been adopted in the preparation of the 

Bill of Quantities, that are to be used for the measurement of any part of the Works. The units of measurement 

and abbreviations should be defined and any mandatory national units defined and described. The methods 

of and procedure for re- measurement should be described in the Preambles.  

4.2 Units of Measurement - The following units of measurement and abbreviations shall be used, unless other 

national units are mandatory in Kenya.  
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4.3 The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, General and Special 

Conditions of Contract, Technical Specifications, and Drawings.  

  

  

  

  

  

 

4.4 The quantities given in the Bills of Quantities are estimated and partly provisional and are given to provide 

a common basis for tendering. The basis of payment will be the actual quantities of work ordered and carried 

out, as measured by the Contractor and verified by the Architect and valued at the rates and prices tender in 

the priced  

4.5 Bills of Quantities, where applicable, and otherwise at such rates and prices as the Architect may fix within 

the terms of the Contract.  

4.6 The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise provided 

under the Contract, include all Constructional Plant, labor, supervision, materials, erection, maintenance, 

insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or 

implied in the Contract.  

4.7 A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities are stated 

or not. The cost of Items against which the Contractor has failed to enter a rate or price shall be deemed to 

be covered by other rates and prices entered in the Bill of Quantities.  

4.8 The whole cost of complying with the provisions of the Contract shall be included in the Items provided in 

the priced Bills of Quantities, and where no Items are provided, the cost shall be deemed to be distributed 

among the rates and prices entered for the related Items of Work.  
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4.9 General directions and descriptions of work and materials are not necessarily repeated nor summarized in the 

Bills of Quantities. References to the relevant sections of the Contract documents shall be made before 

entering prices against teach item in the priced Bills of Quantities.  

4.9 Provisional Sums and contingency sums included and so designated in the Bills of Quantities shall be 

expended in whole or in part at the direction and discretion of the Architect in accordance with Sub-

Clause13.5 and Clause 13.6 of the General Conditions of contract.  

4.10 In preparing the Bills of Quantities, notes should be removed as they are intended to guide the person 

preparing the Tender Documents. The Contractor must allow in his rates for any costs associated with and 

complying with the requirements in the Preambles.  

4.11 Should a tenderer/contractor not price any item in any section of the Bills of Quantities including Preliminary 

items, it will be assumed that he/she has spread its cost in other areas that he/she will have priced. Therefore, 

the item or items will be executed without any additional costs or without being treated like variations.  

  

5. NOTES ON PREPARING BILLS OF QUANTITIES  

5.1 The Preliminary Items should be limited to tangible items that should be priced by the tenderer, are 

identifiable and can be priced separately and included in the interim valuations precisely. Such items may 

include such items as site office, notice boards, and other temporary works, otherwise items such as security 

for the Works which are primarily part of the Contractor's obligations should be included in the Contractor's 

rates.  

5.2 The work items in the Bills of Quantities should be grouped into sections to distinguish between those parts 

of the Works which by nature, location, access, timing, or any other special characteristics may give rise to 

different methods of construction, or phasing of the Works, or considerations of cost. Such groups could be 

ground excavations, structures, external works, services, etc. General items common to all parts of the Works 

may be grouped as a separate section in the Bill of Quantities.  

5.3 Quantities should be computed net from the Drawings, unless directed otherwise in the Contract, and no 

allowance should be made for bulking, shrinkage or waste. Quantities should be rounded up where 

appropriate.  

5.4 Where the measured items a redeemed not to be exact because of the likelihood that the scope can change 

during the execution of the works, such items could be subject to re-measurement, the word “provisional” 

should be used to identify such cases. Where whole sections of the work items fall in this class, for example 

foundations, they should be labelled “Provisional Quantities” or “Provisional Items” so that the 

Tenderer/Contractor is advised up front that such items are subject to re-measurement to done before such 

work is cover-up.  

5.5 All items that have not been measured and therefore not subject to tenders pricing should be listed in the Bills 

of Quantities as Provisional Sums for particular item or class of Work, which may be subject to a nominated  
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72 

subcontract or separate measurements at a later date during the execution of the works. For example, if it is 

deemed not possible to measure electrical works before going to tender because detail designs are not ready, 

a provisional sum can be allowed in the Bills of Quantities for “Installation of Electrical Works” to be 

executed later when actual design details are completed. To the extent not covered above, there should be in 

the Bills of Quantities a general provision for physical and financial contingencies made as a “Provisional 

Sum for Contingencies” and “Provisional Sum for Fluctuations”. The inclusion of such provisional sums 

often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the 

future need arises.  

5.6 Provisional sums to cover specialized works normally carried out by Nominated Sub Contractors should be 

avoided and instead Bills of Quantities of the specialized Works should be included as a section of the main 

Bills of Quantities to be priced by the Main Contractor. The Main Contractor should be required to indicate 

the name(s) of the specialized firms he proposes to engage to carry out the specialized Works as his approved 

domestic sub-contractors. Only provisional sums to cover specialized Works by statutory authorities should 

be included in the Bills of Quantities.  

5.7 A Daywork Schedule should be included if the probability of unforeseen work, outside the items included in 

the Bill of Quantities, is relatively high. To facilitate checking by the Procuring Entity of the realism of rates 

quoted by the tenderers, the Daywork Schedule should normally comprise:  

i) A list of the various classes of labor, and materials for which basic.  

ii) Daywork rates and prices for various categories of labor are to be inserted by the tenderer, together with 

a statement of the conditions under which the Contractor will be paid for Work executed on a Daywork 

basis.  

iii) A percent a get to be entered by the tenderer against each basic Day work item.  

iv) Subtotal amount for labor, materials and plant representing the Contractor's profit, overheads, 

supervision and other charges.  

5.8 The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried forward, with 

provisional sums for Daywork, Provisional sums and Contingencies, and provision for Total Costing. The 

last line should allow for tenderer to indicate any discounts before arriving at a total cost carried forward to 

the Form of Tender.  
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*AS ATTACHED HEREAFTER  

SECTION VI - SPECIFICATIONS  

Notes for preparing Specifications  

1. Specifications must be drafted to present a clear and precise statement of the required standards of materials, 

and workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring 

Entity and ensure responsiveness of tenders. The Specifications should require that all materials, plant, and 

other supplies to be permanently incorporated in the Works be new, unused, of the most recent or current 

models, and incorporating all recent improvements in design and materials unless provided otherwise in the 

Contract. Where the Contractor is responsible for the design of any part of the permanent Works, the extent 

of his obligations must be stated.  

2. Specifications from previous similar projects are useful and may not be necessary to re-write specifications 

for every Works Contract.  

3. There are considerable advantages in standardizing General Specifications for repetitive Works in recognized 

public sectors, such as high ways, urban housing, irrigation and water supply. The General Specifications 

should cover all classes of workmanship, materials and equipment commonly involved in constructions, 

although not necessarily to be used in a particular works contract. Deletions or addenda should then adapt 

the General Specifications to the particular Works.  

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of 

standards for materials, plant and workmanship, existing Kenya Standards should be used as much as 

possible, otherwise recognized international standards may also be used.  

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be 

permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are 
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possible to the technical solutions indicated in tender documents for certain elements of the Works, taking 

into consideration the comparative specialized advantage of potential tenderers.  

6. The Procuring Entity should provide a description of the selected parts of the Works with appropriate 

reference to Drawings, Specifications, Bills of Quantities, and Design or Performance criteria, stating that 

the alternative solutions shall be at least structurally and functionally equivalent to the basic design 

parameters and Specifications.  

7. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by 

the Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices, 

proposed construction methodology, and other relevant details. Technical alternatives permitted in this 

manner shall be considered by the Procuring Entity each on its own merits and independently of whether the 

tenderer has priced the item as described in the Procuring Entity's design included with the tender documents.  
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SECTION VII - DRAWINGS 

Note A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a separate booklet. 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC)  

  

PROCUREMENT ENTITY: Kisii National Polytechnic, P.O. Box 222, KISII  

CONTRACT: Proposed Construction of Twin Workshop, Classrooms and Offices Block (2-Storey) at Suna West 

Technical and Vocational College – Migori County  

CONTRACT NUMBER: W.P ITEM NO. RQS/D1064/14/2023-2024  

  

Engineer’s Name & Address; Regional Works Officer,  

          Nyanza Region, 

        P.O Box 821 – 

40100,  

          Kisumu.  

General Conditions of Contract  

-------------------------------------------------------------------------------------------------------------------------------------  

1. GENERAL PROVISIONS  

1.1  Definitions  

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated 

below. Words indicating persons or parties include corporations and other legal entities, except where the context 

requires otherwise.  

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 

completion of the Works and the remedying of any defects.  

“Base Date” means a date 30 day prior to the submission of tenders.  

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender.  

“Completion Date” means the date of completion of the Works as certified by the Engineer.  

“Contract Price” means the price defined in the contract and thereafter as adjusted in accordance with the provisions 

of the Contract.  

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 

Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 

incorporated by reference therein to execute, complete, and maintain the Works.  
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“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 

drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 

Contract.  

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution and 

completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes Temporary 

Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or forming 

part of the Permanent Works.  

“Contractor’s Personnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on 

Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any 

other personnel assisting the Contractor in the execution of the Works.  

  

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time to 

time by the Contractor who acts on behalf of the Contractor.  

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity.  

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 

including overhead and similar charges, but does not include profit.  

“Day” means a calendar day and “year” means 365 days.  

“Day works” means Work inputs subject to payment on a time basis for labour and the associated materials and plant.  

“Defect” means any part of the Works not completed in accordance with the Contract.  

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor.  

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 

Completion Date, within which the contractor is liable for any defects that may develop in the handed over works.  

“Defects Notification Period” means the period for notifying defects in the Works or a Section (as the case maybe) 

under Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], which extends over the days 

stated in the Special Conditions of Contract.  

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified 

drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract.  

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 

Certificate].  

“Final Statement” means the statement defined in Sub-Clause 14.11 [Application for Final Payment Certificate].  
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“Force Majeure” is defined in Clause19 [Force Majeure].  

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 

payable, but not the Local Currency.  

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate.  

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 

other than the Final Payment Certificate.  

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted 

public authority.  

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 

annexed memoranda comprising agreements between and signed by both Parties.  

“Local Currency” means the currency of Kenya.  

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 

including the supply-only materials (if any) to be supplied by the Contractor under the Contract.  

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 

dissatisfaction and intention to commence arbitration.  

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions 

of Contract which constitute Part A of the Special Conditions.  

“Party” means the Procuring Entity or the Contractor, as the context requires.  

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment].  

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate].  

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract.  
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“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent 

Works, including vehicles purchased for the Procuring Entity and relating to the construction or operation of the 

Works.  

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 

Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does 

not include Plant which has not been taken over by the Procuring Entity.  

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other 

employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the 

Procuring Entity or the Engineer, as Procuring Entity's Personnel.  

“Procuring Entity” means the Entity named in the Special Conditions of Contract.  

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person 

appointed by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is 

responsible for supervising the execution of the Works and administering the Contract and shall be an “Architect” 

or a “Quantity Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” 

registered under Engineers Registration Act Cap 530.  

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the 

Contract and named in the Special Conditions of Contract, or other person appointed from time to time by the 

Procuring Entity and notified to the Contractor  

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution 

of any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums].  

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 

14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention 

Money].  

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form 

of Tender, as included in the Contract.  

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any)  

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual 

and interpretative about the surface and sub-surface condition sat the Site.  

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and 

to which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming 

part of the Site.  
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“Specification” means the document entitled specification, as included in the Contract, and any additions and 

modifications to the specification in accordance with the Contract. Such document specifies the Works.  

“Start Date” or “Commencement Date “is the latest date when the Contractor shall commence execution of the 

Works. It does not necessarily coincide with the Site possession date(s).  

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract 

Price and Payment], for a payment certificate.  

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 

subcontractor, for a part of the Works.  

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over].  

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site 

for the execution and completion of the Permanent Works and the remedying of any defects.  

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed 

for construction or installation of the Works.  

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of 

Tender, as included in the Contract.  

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 

accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 

Entity.  

“Tests on Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed 

as a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as 

the case may be) are taken over by the Procuring Entity.  

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 

Special Conditions of Contract (with any extension calculated from the Commencement Date.  

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date.  

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 

[Variations and Adjustments].  

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to 

Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them 

as appropriate.  
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1.2  Interpretation  

In the Contract, except where the context requires otherwise: 

a) Words indicating one gender include all genders;  

b) words indicating the singular also include the plural and words indicating the plural also include the 

singular;  

c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded 

in writing;  

d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting 

in a permanent record; and  

The marginal words and other headings shall not be taken into consideration in the interpretation of these 

Conditions.  

  

  

1.3  Communications  

1.3.1  Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be:  

80 

a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of 

the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and  

b) delivered, sent or transmitted to the address for the recipient's communications as stated in the Special 

Conditions of Contract. However:  

i) if the recipient gives notice of another address, communications shall thereafter be delivered 

accordingly; and  

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the 

address from which the request was issued.  

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 

certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 

Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case 

may be.  

1.4  Law and Language  



 

 

  

145     

1.4.1 The Contract shall be governed by the laws of Kenya.  

1.4.2 The ruling language of the Contract shall be English.  

  

1.5  Priority of Documents  

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 

interpretation, the priority of the documents shall be in accordance with the following sequence:  

a) The Contract Agreement,  

b) The Letter of Acceptance,  

c) The Special Conditions – Part A,  

d) the Special Conditions – Part B  

e) the General Conditions of Contract  

f) the Form of Tender,  

g) the Specifications and Bills of Quantities  

h) the Drawings, and  

i) the Schedules and any other documents forming part of the Contract.  

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification 

or instruction.  

1.6 Contract Agreement  

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 

Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 

the form annexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed 

by law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity.  

1.7 Assignment  

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 

Contract. However, the contractor:  

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and  

b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become 

due, under the Contract.  

 c)    

1.8  Care and Supply of Documents  
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1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity. Unless otherwise 

stated in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities 

shall be supplied to the Contractor, who may make or request further copies at the cost of the Contractor.  

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 

over by the Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the 

Architect two copies of each of the Contractor's Documents.  

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 

Contractor's Documents (if any), the Drawings and Variations and other communications given under the 

Contract. The Procuring Entity's Personnel shall have the right of access to all these documents at all 

reasonable times.  

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the 

Works, the Party shall promptly give notice to the other Party of such error or defect.  

1.9  Timely provision of Drawings or Instructions  

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted 

if any necessary drawing or instruction is not issued to the Contractor within a particular time, which shall 

be reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by 

when it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is 

late.  

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 

drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 

the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 

[Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and  

b) payment of any other associated costs accrued, which shall be included in the Contract Price.  

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 

including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor 

shall not be entitled to such extension of time, or costs accrued.  

1.10  Procuring Entity's Use of Contractor's Documents  
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1.10.1 As agreed between the Parties, the Contractor shall retain the copyright and other intellectual property 

rights in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor.  

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 

transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 

including making and using modifications of them. This license shall:  

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the  

Works,  

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate 

the Contractor's Documents for the purposes of completing, operating, maintaining, altering, 

adjusting, repairing and demolishing the Works, and  

c) in the case of Contractor's Documents which are in the form of computer programs and other software, 

permit their use on any computer on the Site and other places as envisaged by the Contract, including 

replacements of any computers supplied by the Contractor.  

1.10.3  The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not,  

without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the  

82 

Procuring Entity for purposes other than those permitted under Sub-Clause 1.10.2.  

  

1.11 Contractor's Use of Procuring Entity's Documents  

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 

rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring 

Entity. The Contractor may, at his cost, copy, use, and obtain communication of these documents for the 

purposes of the Contract. They shall not, without the Procuring Entity's consent, be copied, used or 

communicated to a third party by the Contractor, except as necessary for the purposes of the Contract.  

1.12 Confidential Details  

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 

confidentiality shall survive termination or completion of the contract. They shall disclose all such 

confidential and other information as may be reasonably required in order to verify compliance with the 

Contract and allow its proper implementation.  
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1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private 

and confidential, except to the extent necessary to carry out their respective obligations under the Contract 

or to comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works 

prepared by the other Party without the previous agreement of the other Party. However, the Contractor 

shall be permitted to disclose any publicly available information, or information otherwise required to 

establish his qualifications to compete for other projects.  

1.13  Compliance with Laws  

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated 

in the Special Conditions of Contract:  

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permit or 

similar permission for the Permanent Works, and any other permissions described in the 

Specifications as having been (or to be) obtained by the Procuring Entity; and the Procuring Entity 

shall indemnify and hold the Contractor harmless against and from the consequences of any failure 

to do so; and  

  

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses 

and approvals, as required by the Laws in relation to the execution and completion of the Works and 

the remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity 

harmless against and from the consequences of any failure to do so, unless the Contractor is impeded 

to accomplish these actions and shows evidence of its diligence.  

1.14  Joint and Several Liability  

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 

grouping of two or more persons:  

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 

performance of the Contract;  

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the  

Contractor and each of these persons; and  

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 

Entity.  

1.15  Inspections and Audit by the Procuring Entity  

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and 

shall cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 

Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site 

and/or the accounts and records relating to the procurement process, selection and/or contract execution, 
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and to have such accounts and records audited by auditors appointed by the Procuring Entity if requested 

by the Procuring Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to 

Sub Clause 15.6 (Fraud and Corruption) which provides, inter alia, that acts intended to materially impede 

the exercise of the Procuring Entity's inspection and audit rights constitute a prohibited practice subject to 

contract termination (as well as to a determination of in eligibility pursuant to the Procuring Entity's 

prevailing sanctions procedures).  

  

2. THE PROCURING ENTITY  

1.2  Right of Access to the Site  

1.2.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site 

within the time (or times) stated in the Special Conditions of Contract. The right and possession may not be 

exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) 

possession of any foundation, structure, plant or means of access, the Procuring Entity shall do so in the 

time and manner stated in the Specification. However, the Procuring Entity may withhold any such right or 

possession until the Performance Security has been received.  

1.2.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor 

right of access to, and possession of, the Site within such times as required to enable the Contractor to 

proceed without disruption in accordance with the Programme submitted under Sub-Clause 8.3 

[Programme].  

1.2.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any 

such right or possession within such time, the Contractor shall give notice to the Architect and shall be 

entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.  

1.2.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters.  

1.2.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 

Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 

Contractor shall not be entitled to such extension of time, Cost or profit.  

  

1.3  Permits, Licenses or Approvals  

1.3.1  The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow 

the Contractor to obtain properly:  
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a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and  

b) any permits, licenses or approvals required by the Laws of Kenya:  

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with 

Laws], ii) for the delivery of Goods, including clearance through customs, and iii) for the 

export of Contractor's Equipment when it is removed from the Site.  

1.4  Procuring Entity’s Personnel  

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the 

Procuring Entity's other contractor son the Site:  

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and  

b) take actions similar to those which the Contractor is required to take under sub-paragraphs (a), (b) and  
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(c) of Sub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment].  

1.5  Procuring Entity's Financial Arrangements  

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 

Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause14 

[Contract Price and Payment].  

3. THE ENGINEER  

1.6  Architect Duties and Authority  

1.6.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the 

Contract. The Architect staff shall include suitably qualified Assistants and other professionals who are 

competent to carry out these duties. The Architect Name and Address shall be provided in the Special 

Conditions of Contract.  

1.6.2 The Architect shall have no authority to amend the Contract.  

1.6.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be 

implied from the Contract. If the Architect is required to obtain the approval of the Procuring Entity before 

exercising a specified authority, the requirements shall be as stated in the Special Conditions of Contract. 

The Procuring Entity shall promptly inform the Contractor of any change to the authority attributed to the 

Engineer.  
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1.6.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's approval 

is required, then (for the purposes of the Contract) the contractor shall require the Architect to provide 

evidence of such approval before complying with the instruction.  

1.6.5 Except as otherwise stated in these Conditions:  

  

a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the  

Architect shall be deemed to act for the Procuring Entity;  

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under 

the Contract;  

c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, 

request, test, or similar act by the Architect (including absence of disapproval) shall not relieve the 

Contractor from any responsibility he has under the Contract, including responsibility for errors, 

omissions, discrepancies and non-compliances; and  

d) any act by the Architect in response to a Contractor's request shall be notified in writing to the 

Contractor within 14 days of receipt.  

  

1.6.6  The following provisions shall apply:  

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the 

following Sub-Clauses of these Conditions:  

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost.  

b) Sub-Clause 13.1: instructing a Variation, except;  

i) In an emergency situation as determined by the Engineer, or  

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 

specified in the Special Conditions of Contract.  

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with 

Sub Clause 13.1 or 13.2.  

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies.  

1.6.7 Notwithstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 

emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without 

relieving the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor 

to execute all such work or to do all such things as may, in the opinion of the Engineer, be necessary to 

abate or reduce the risk. The Contractor shall forth with comply, despite the absence of approval of the 

Procuring Entity, with any such instruction of the Engineer. The Architect shall determine an addition to 
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the Contract Price, in respect of such instruction, in accordance with Clause 13 and shall notify the 

Contractor accordingly, with a copy to the Procuring Entity.  

1.7  Delegation by the Engineer  

1.7.1 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke 

such assignment or delegation. These assistants may include a resident Engineer, and/or independent 

inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or 

revocation shall be in writing and shall not take effect until copies have been received by both Parties. 

However, unless otherwise agreed by both Parties, the Architect shall not delegate the authority to determine 

any matter in accordance with Sub-Clause 3.5 [Determinations].  

1.7.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized 

to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, 

certificate, consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an 

assistant, in accordance with the delegation, shall have the same effect as though the act had been an act of 

the Engineer. However:  

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall 

therefore not prejudice the right of the Architect to reject the work, Plant or Materials;  

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer 

the matter to the Engineer, who shall promptly confirm, reverse or vary the determination or 

instruction.  

1.8  Instructions of the Engineer  

1.8.1 The Architect may issue to the Contractor (at any time) instructions and additional or modified Drawings 

which may be necessary for the execution of the Works and the remedying of any defects, all in accordance 

with the Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to 

whom the appropriate authority has been delegated under Clause 3.2.1.  

1.8.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any 

matter related to the Contract. Whenever practicable, their instructions shall be given in writing. If the 

Architect tor a delegated assistant:  

  

a) Gives an oral instruction,  

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two 

working days after giving the instruction, and  

c) does not reply by issuing a written rejection and/or instruction within two working days after receiving 

the confirmation,  



 

 

  

153     

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the 

case may be).  

1.9 Replacement of the Engineer  

If the Procuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days 

before the intended date of replacement, give notice to the Contractor of the name, address and relevant 

experience of the intended person to replace the Engineer.  
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1.10 Determinations  

1.10.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 

to agree or determine any matter, the Architect shall consult with each Party in an endeavor to reach 

agreement. If agreement is not achieved, the Architect shall make a fair determination in accordance with 

the Contract, taking due regard of all relevant circumstances.  

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting particulars, 

within 30 days from the receipt of the corresponding claim or request except when otherwise specified. Each 

Party shall give effect to each agreement or determination unless and until revised under Clause 20 [Claims, 

Disputes and Arbitration].  

4. THE CONTRACTOR  

1.11  Contractor's General Obligations  

1.11.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 

accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works.  

1.11.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 

Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 

permanent nature, required in and for this design, execution, completion and remedying of defects.  

1.11.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin 

in any eligible source country.  

1.11.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 

methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be 

responsible for all Contractor's Documents, Temporary Works, and such design of each item of Plant and 
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Materials as is required for the item to be in accordance with the Contract, and (ii) shall not otherwise be 

responsible for the design or specification of the Permanent Works.  

1.11.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 

which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 

arrangements and methods shall be made without this having previously been notified to the Engineer.  

1.11.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless 

otherwise stated in the Special Conditions:  

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance 

with the procedures specified in the Contract;  

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be 

written in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall 

include additional information required by the Architect to add to the Drawings for co-ordination of 

each Party's designs;  

c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for 

such purposes for which the part is intended as are specified in the Contract; and  

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architect 

the “as-built” documents and, if applicable, operation and maintenance manuals in accordance with 

the Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, 

reassemble, adjust and repair this part of the Works. Such part shall not be considered to be completed 

for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until 

these documents and manuals have been submitted to the Engineer.  

1.12  Performance Security  

1.12.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount 

stated in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a 

freely convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special 

Conditions of Contract, this Sub-Clause shall not apply.  

1.12.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving 

the Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued 

by a reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, 

as stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by 

the Procuring Entity.  

1.12.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 

executed and completed the Works and remedied any defects. If the terms of the Performance Security 

specify its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by 
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the date 30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security 

until the Works have been completed and any defects have been remedied.  

1.12.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which 

the Procuring Entity is entitled under the Contract.  

1.12.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses 

and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to 

the extent to which the Procuring Entity was not entitled to make the claim.  

1.12.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving 

a copy of the Taking-Over Certificate.  

1.12.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an 

addition or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result 

of a Variation, amounting to more than 25 percent of the portion of the Contract Price payable in a specific 

currency, the Contractor shall at the Architect request promptly increase, or may decrease, as the case may 

be, the value of the Performance Security in that currency by an equal percentage.  

1.13  Contractor's Representative  

1.13.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to 

act on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall 

be provided in the Special Conditions of Contract.  

1.13.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 

Commencement Date, submit to the Architect for consent the name and particulars of the person the 

Contractor proposes to appoint as Contractor's Representative. If consent is withheld or subsequently 

revoked in terms of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as 

Contractor's Representative, the Contractor shall similarly submit the name and particulars of another 

suitable person for such appointment.  

1.13.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the 

Contractor's Representative or appoint are placement.  

1.13.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance 

of the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the 

execution of the Works, a suitable replacement person shall be appointed, subject to the Architect prior 

consent, and the Architect shall be notified accordingly.  

1.13.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 

3.3 [Instructions of the Engineer].  
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1.13.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person, 

and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the 

Architect has received prior notice signed by the Contractor's Representative, naming the person and 

specifying the powers, functions and authority being delegated or revoked.  

1.13.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub-

Clause1.4 [Law and Language]. If the Contractor's Representative's delegates are not fluent in the said 

language, the Contractor shall make competent interpreters available during all working hours in a number 

deemed sufficient by the Engineer.  

1.14  Sub-contractors  
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1.14.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the 

works as provided in Clause 34.2.  

1.14.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, 

as if they were the acts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: a) 

 The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract;  

b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors;  

c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 

commencement of each Subcontractor's work, and of the commencement of such work on the Site; 

and  

d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 

subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 

Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination 

by Procuring Entity].  

1.14.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 

[Confidential Details] apply equally to each Subcontractor.  

1.14.4 Where practicable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to 

be appointed as Subcontractors.  

1.15 Assignment of Benefit of Subcontract  
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If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period 

and the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the 

Procuring Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor 

shall have no liability to the Procuring Entity for the work carried out by the Subcontractor after the 

assignment takes effect.  

1.16 Co-operation  

1.16.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 

opportunities for carrying out work to:  

a) The Procuring Entity's Personnel,  

b) Any other contractors employed by the Procuring Entity, and  

c) The personnel of any legally constituted public authorities, who may be employed in the execution on 

or near the Site of any work not included in the Contract.  

1.16.2 Any such instruction shall constitute a Variation if and to the extent that it causes the Contractor to suffer 

delays and/or to incur Unforeseeable Cost. Services for these personnel and other contractors may include 

the use of Contractor's Equipment, Temporary Works or access arrangements which are the responsibility 

of the Contractor.  

1.16.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any 

foundation, structure, plant or means of access in accordance with Contractor's Documents, the Contractor 

shall submit such documents to the Architect in the time and manner stated in the Specification.  

  

1.17  Setting Out of the Works  

1.17.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified 

in the Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning 

of all parts of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the 

Works.  

1.17.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, 

but the Contractor shall use reasonable efforts to verify their accuracy before they are used.  

4.73  If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an error 

in these items of reference, and an experienced contractor could not reasonably have discovered such error 

and avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled 

subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  
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b) payment of any such costs accrued, which shall be included in the Contract Price.  

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine (i) whether and (if so) to what extent the error could not reasonably have been 

discovered, and (ii) the matters described in sub-paragraphs (a) and (b) above related to these.  

4.8 Safety Procedures  

  

The Contractor shall:  

a) Comply with all applicable safety regulations,  

b) Take care for the safety of all persons entitled to be on the Site,  

c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid 

danger to these persons,  

d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under  

Clause 10 [Procuring Entity's Taking Over], and  

e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of 

owners and occupiers of adjacent land.  

4.9 Quality Assurance  

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance 

with the requirements of the Contract. The system shall be in accordance with the 

details stated in the Contract. The Architect shall be entitled to audit any aspect of the 

system.  

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architect 

f or information before each design and execution stage is commenced. When any 

document of a technical nature is issued to the Engineer, evidence of the prior approval 

by the Contractor itself shall be apparent on the document itself.  

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, 

obligations or responsibilities under the Contract.  

4.10 Site Data  

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, 

prior to the Base Date, all relevant data in the Procuring Entity's possession on sub-

surface and hydrological conditions at the Site, including environmental aspects. The 

Procuring Entity shall similarly make available to the Contractor all such data which 

come into the Procuring Entity's possession after the Base Date. The Contractor shall 

be responsible for interpreting all such data.  
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4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor 

shall be deemed to have obtained all necessary information as to risks, contingencies 

and other circumstances which may influence or affect the Tender or Works. To the 

same extent, the Contractor shall be deemed to have inspected and examined  

the Site, its surroundings, the above data and other available information, and to have been satisfied before 

submitting the Tender as to all relevant matters, including (without limitation):  

a) The form and nature of the Site, including sub-surface conditions,  

b) the hydrological and climatic conditions,  

c) the extent and nature of the work and Goods necessary for the execution and 

completion of the Works and the remedying of any defects,  
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d) the Laws, procedures and labour practices of Kenya, and  

e) the Contractor's requirements for access, accommodation, facilities, personnel, 

power, transport, water and other services.  

  

4.11 Sufficiency of the Accepted Contract Amount  

  

4.11.1 The Contractor shall be deemed to:  

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and  

b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 

inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 

[Site Data].  

  

4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the 

Contractor's obligations under the Contract (including those under Provisional Sums, 

if any) and all things necessary for the proper execution and completion of the Works 

and the remedying of any defects.  

4.12 Unforeseeable Physical Conditions  

  

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-

made and other physical obstructions and pollutants, which the Contractor encounters 
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at the Site when executing the Works, including sub-surface and hydrological 

conditions but excluding climatic conditions.  

  

4.12.2 If the Contractor encounters adverse physical conditions which he considers to have 

been Unforeseeable, the Contractor shall give notice to the Architect as soon as 

practicable.  

  

4.12.3 This notice shall describe the physical conditions, so that they can be inspected by the 

Architect and shall set out the reasons why the Contractor considers them to be 

Unforeseeable. The Contractor shall continue executing the Works, using such proper 

and reasonable measures as are appropriate for the physical conditions, and shall 

comply with any instructions which the Architect may give. If an instruction constitutes 

a Variation, Clause 13 [Variations and Adjustments] shall apply.  

  

4.12.4 If and to the extent that the Contractor encounters physical conditions which are 

Unforeseeable, gives such a notice, and suffers delay and/or incurs Cost due to these 

conditions, the Contractor shall be entitled subject to notice under Sub-Clause 20.1 

[Contractor's Claims] to:  

  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost, which shall be included in the Contract Price.  

  

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical 

conditions, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) whether and (if so) to what extent these 

physical conditions were Unforeseeable, and (ii) the matters described in sub-

paragraphs (a) and (b) above related to this extent.  

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph 

(ii), the Architect may also review whether other physical conditions in similar parts of 

the Works (if any) were more favorable than could reasonably have been foreseen when 

the Contractor submitted the Tender. If and to the extent that these more favorable 

conditions were encountered, the Architect may proceed in accordance with Sub-

Clause 3.5 [Determinations] to agree or determine the reductions in Cost which were 

due to these conditions, which may be included (as deductions) in the Contract Price 

and Payment Certificates. However, the net effect of all adjustments under sub-

paragraph (b) and all these reductions, for all the physical conditions encountered in 

similar parts of the Works, shall not result in a net reduction in the Contract Price.  
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4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by 

the Contractor when submitting the Tender, which shall be made available by the 

Contractor, but shall not be bound by the Contractor's interpretation of any such 

evidence.  

4.13 Rights of Way and Facilities  

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and 

possession of the Site including special and/or temporary rights-of-way which are necessary for the Works. 

The Contractor shall obtain, at his risk and cost, any additional rights of way or facilities outside the Site 

which he may require for the purposes of the Works.  

4.14 Avoidance of Interference  

  

4.14.1 The Contractor shall not interfere unnecessarily or improperly with:  

a) The convenience of the public, or  

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are 

public or in the possession of the Procuring Entity or of others.  

  

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and 

from all damages, losses and expenses (including legal fees and expenses) resulting 

from any such unnecessary or improper interference.  

4.15 Access Route  

  

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and 

availability of access routes to the Site at Base Date. The Contractor shall use 

reasonable efforts to prevent any road or bridge from being damaged by the 

Contractor's traffic or by the Contractor's Personnel. These efforts shall include the 

proper use of appropriate vehicles and routes.  

  

4.15.2 Except as otherwise stated in these Conditions:  

a) The Contractor shall (as between the Parties) be responsible for any maintenance which may be 

required for his use of access routes;  

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 

permission which may be required from the relevant authorities for his use of routes, signs and 

directions;  
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c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 

of any access route;  

d) the Procuring Entity does not guarantee the suitability or a viability of particular access routes; and  

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access routes 

shall be borne by the Contractor.  

4.16 Transport of Goods  

  

Unless otherwise stated in the Special Conditions:  

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or 

a major item of other Goods will be delivered to the Site;  

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing 

and protecting all Goods and other things required for the Works; and  

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages,  
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losses and expenses (including legal fees and expenses) resulting from the transport of Goods and 

shall negotiate and pay all claims arising from their transport.  

  

4.17 Contractor's Equipment  

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, 

Contractor's Equipment shall be deemed to be exclusively intended for the execution of the Works. The 

Contractor shall not remove from the Site any major items of Contractor's Equipment without the consent 

of the Engineer. However, consent shall not be required for vehicles transporting Goods or Contractor's 

Personnel off Site.  

4.18 Protection of the Environment  

  

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and 

policies.  

  

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and 

off the Site) and to limit damage and nuisance to people and property resulting from 

pollution, noise and other results of his operations.  
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4.18.3 The Contractor shall ensure that emissions, surfaced is charges and effluent from the 

Contractor's activities shall not exceed the values stated in the Specification or 

prescribed by applicable Laws.  

4.19 Electricity, Water and Gas  

  

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all 

power, water and other services he may require for his construction activities and to the 

extent defined in the Specifications, for the tests.  

  

4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of 

electricity, water, gas and other services as may be available on the Site and of which 

details and prices are given in the Specifications. The Contractor shall, at his risk and 

cost, provide any apparatus necessary for his use of these services and for measuring 

the quantities consumed.  

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall 

be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 

Entity's Claims] and Sub-Clause 3.5 [Determinations]. The Contractor shall pay these 

amounts to the Procuring Entity.  

4.20 Procuring Entity's Equipment and Free-Issue Materials  

  

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available 

for the use of the Contractor in the execution of the Works in accordance with the 

details, arrangements and prices stated in the Specification. Unless otherwise stated in 

the Specification:  

a) The Procuring Entity shall be responsible for the Procuring Entity's Equipment, except that  

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 

Contractor's Personnel is operating it, driving it, directing it or in possession or control of it.  

  

4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 

Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the 

Procuring Entity.  

  

4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the 

details stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at 

the time and place specified in the Contract. The Contractor shall then visually inspect them and shall 
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promptly give notice to the Architect of any shortage, defect or default in these materials. Unless otherwise 

agreed by both Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default.  

  

4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the 

Procuring Entity of liability for any shortage, defect or default not apparent from a visual inspection.  

  

4.21 Progress Reports  

  

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be 

prepared by the Contractor and submitted to the Architect in six copies. The first report 

shall cover the period up to the end of the first calendar month following the 

Commencement Date. Reports shall be submitted monthly thereafter, each within 7 

days after the last day of the period to which it relates.  

  

4.21.2 Reporting shall continue until the Contractor has completed all work which is known 

to be outstanding at the completion date stated in the Taking-Over Certificate for the 

Works. Each report shall include:  

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 

Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 

including these stages for work by each nominated Subcontractor (as defined in Clause 5  

[Nominated Subcontractors]),  

b) photographs showing the status of manufacture and of progress on the Site;  

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 

manufacture location, percentage progress, and the actual or expected dates of: i) commencement of 

manufacture, ii) Contractor's inspections, iii) tests, and iv) shipment and arrival at the Site;  

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment];  

e) copies of quality assurance documents, test results and certificates of Materials;  

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under  

Sub- Clause 20.1 [Contractor's Claims];  

g) safety statistics, including details of any hazardous incidents and activities relating to environmental 

aspects and public relations; and  

h) comparison so factual and planned progress, with details of any events or circumstances which may 

jeopardize the completion in accordance with the Contract, and the measures being (or to be) adopted 

to overcome delays.  

4.22 Security of the Site  
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Unless otherwise stated in the Special Conditions:  

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and  

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 

Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 

Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site.  

4.23 Contractor's Operations on Site  

  

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas 

which may be obtained by the Contractor and agreed by the Architect as additional 

working areas. The Contractor shall take all necessary precautions to keep Contractor's 

Equipment and Contractor's Personnel within the Site and these additional areas, and 

to keep them off adjacent and.  

  

4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all 

unnecessary obstruction and shall store or dispose of any Contractor's Equipment or 

surplus materials. The Contractor shall clear away and remove from the Site any 

wreckage, rubbish and Temporary Works which are no longer required.  
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4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and 

remove, from that part of the Site and Works to which the Taking-Over Certificate 

refers, all Contractor's Equipment, surplus material, wreckage, rubbish and Temporary 

Works. The Contractor shall leave that part of the Site and the Works in a clean and 

safe condition. However, the Contractor may retain on Site, during the Defects 

Notification Period, such Goods as are required for the Contractor to fulfil obligations 

under the Contract.  

  

4.24 Fossils  

  

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or 

items of geological or archaeological interest found on the Site shall be placed under 

the care and authority of the Procuring Entity. The Contractor shall take reasonable 
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precautions to prevent Contractor's Personnel or other persons from removing or 

damaging any of these findings.  

  

4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the 

Engineer, who shall issue instructions for dealing with it. If the Contractor suffers delay 

and/or incurs Cost from complying with the instructions, the Contractor shall give a 

further notice to the Architect and shall be entitled subject to Sub- Clause 20.1 

[Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost, which shall be included in the Contract Price.  

After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

5. NOMINATED SUBCONTRACTORS  

1.18  Definition of “nominated Subcontractor”  

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a)  Who is nominated by the Procuring Entity, or  

 b)  Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification].  

1.19  Objection to Nomination  

  

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 

Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with 

supporting particulars. An objection shall be deemed reasonable if it arises from (among other things) any 

of the following matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against 

and from the consequences of the matter:  

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 

financial strength;  

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 

negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or  

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the 

subcontracted work (including design, if any), the nominated Subcontractor shall:  

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to 

discharge his obligations and liabilities under the Contract;  

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in 

connection with the Contract and from the consequences of any failure by the Subcontractor to 

perform these obligations or to fulfil these liabilities, and  
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iii) be paid only if and when the Contractor has received from the Procuring Entity payments for 

sums due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated 

Subcontractors].  

  

1.20 Payments to nominated Subcontractors  

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated 

Subcontractor's invoices approved by the Contractor which the Architect certifies to be due in accordance 

with the subcontract. These amounts plus other charges shall be included in the Contract Price in accordance 

with sub-paragraph (b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence 

of Payments].  

1.21 Evidence of Payments  

  

1.21.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 

Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 

received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 

retention or otherwise. Unless the Contractor:  

  

(a) Submits this reasonable evidence to the Engineer, or  

(b) i)  Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse to 

pay these amounts, and  

ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified 

of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, direct 

to the nominated Subcontractor, part or all of such amounts previously certified (less applicable 

deductions) as are due to the nominated Subcontractor and for which the Contractor has failed 

to submit the evidence described in sub-paragraphs (a) or (b) above. The Contractor shall then 

repay, to the Procuring Entity, the amount which the nominated Subcontractor was directly paid 

by the Procuring Entity.  

  

6. STAFF AND LABOR  

1.22 Engagement of Staff and Labor  

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement 

of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, 

housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor 

with appropriate qualifications and experience from sources within Kenya.  

1.23 Rates of Wages and Conditions of Labor  
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1.23.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 

established for the trade or industry where the work is carried out. If no established rates or conditions are 

applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the 

general level of wages and conditions observed locally by Procuring Entity's whose trade or industry is 

similar to that of the Contractor.  

1.23.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 

Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 

Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 

deductions there of as may be imposed on him by such Laws.  

1.24 Persons in the Service of Procuring Entity  

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 

Personnel.  

1.25 Labor Laws  

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, 

including Laws relating to their employment, employment of children, health, safety, welfare, immigration 

and emigration, and shall allow them all their legal rights. The Contractor shall require his employees to 

obey all applicable Laws, including those concerning safety at work.  
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1.26 Working Hours  

No work shall be carried out on the Site on locally recognized days of rest, or outside the normal working 

hours stated in the Special Conditions of Contract, unless: a) Otherwise stated in the Contract,  

b) The Architect gives consent, or  

c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the 

Works, in which case the Contractor shall immediately advise the Engineer, provided that work done 

outside the normal working hours shall be considered and paid for as overtime.  

1.27 Facilities for Staff and Labor  

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 

accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also 
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provide facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall 

not permit any of the Contractor's Personnel to maintain any temporary or permanent living quarters within 

the structures forming part of the Permanent Works.  

  

1.28 Health and Safety  

1.28.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 

Contractor's Personnel. In collaboration with local health authorities, the Contractor shall ensure that 

medical staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at 

any accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are 

made for all necessary welfare and hygiene requirements and for the prevention of epidemics.  

1.28.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety 

and protection against accidents. This person shall be qualified for this responsibility and shall have the 

authority to issue instructions and take protective measures to prevent accidents. Throughout the execution 

of the Works, the Contractor shall provide whatever is required by this person to exercise this responsibility 

and authority.  

1.28.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after its occurrence. 

The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, 

and damage to property, as the Architect may reasonably require.  

1.28.4 The Contractor shall conduct an awareness Programme on HIV and other sexually transmitted diseases via 

an approved service provider and shall undertake such other measures taken to reduce the risk of the transfer 

of these diseases between and among the Contractor's Personnel and the local community, to promote early 

diagnosis and to assist affected individuals.  

1.29  Contractor's Superintendence  

1.29.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 

obligations, the Contractor shall provide all necessary superintendence to plan, arrange, direct, manage, 

inspect and test the work.  

1.29.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the 

language for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be 

carried out (including the methods and techniques required, the hazards likely to be encountered and 

methods of preventing accidents), for the satisfactory and safe execution of the Works.  

1.30  Contractor's Personnel  

1.30.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades 

or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The 
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Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site 

or Works, including the Contractor's Representative if applicable, who:  

a) Persists in any misconduct or lack of care,  

b) Carries out duties in competently or negligently,  

c) fails to conform with any provisions of the Contract,  

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or  

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 

execution of the Works.  

1.30.2  If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person.  

1.31 Records of Contractor's Personnel and Equipment  

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 

Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 

month, in a form approved by the Engineer, until the Contractor has completed all work which is known to 

be outstanding at the completion date stated in the Taking-Over Certificate for the Works.  

1.32 Disorderly Conduct  

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or 

disorderly conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of 

persons and property on and near the Site.  

  

1.33 Foreign Personnel  

1.33.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 

Kenyans with the required skills.  

1.33.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 

recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of 

their families, the Contractor shall similarly be responsible for making the appropriate arrangements for 

their return or burial.  

1.34 Supply of Water  

The Contractor shall, having regard to local conditions, provide on the Site an adequate supply of drinking 

and other water for the use of the Contractor's Personnel.  

1.35 Measures against Insect and Pest Nuisance  
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The Contractor shall at all times take the necessary precautions to protect the Contractor's Personnel 

employed on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor 

shall comply with all the regulations of the local health authorities, including use of appropriate insecticide.  

1.36 Alcoholic Liquor or Drugs  

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, 

barter or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter 

or disposal thereof by Contractor's Personnel.  

1.37 Prohibition of Forced or Compulsory Labour  

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily 

performed, that is exacted from an individual under threat of force or penalty, and includes any kind of 

involuntary or compulsory labor, such as indentured labor, bonded labor or similar labor-contracting 

arrangements.  

1.38 Prohibition of Harmful Child Labor  

98 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 

hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, 

spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for 

employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below 

the age of 18 years shall not be employed in dangerous work.  

1.39 Employment Records of Workers  

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The 

records shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 

summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details to be 

submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 1.40 

Workers' Organizations  

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 

workers' organizations of their choosing without interference.  

1.41  Non-Discrimination and Equal Opportunity  
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The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment 

and shall not discriminate with respect to aspects of the employment relationship, including recruitment and 

hiring, compensation (including wages and benefits), working conditions and terms of employment, access 

to training, promotion, termination of employ mentor retirement, and discipline.  

7. PLANT, MATERIALS AND WORKMANSHIP  

1.42  Manner of Execution  

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of 

Materials, and all other execution of the Works:  

a) In the manner (if any) specified in the Contract,  

b) in a proper workman like and careful manner, in accordance with recognized good practice, and  

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 

Contract.  

  

1.43  Samples  

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect 

for consent prior to using the Material sin or for the Works:  

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the  

Contractor's cost, and  

b) additional samples instructed by the Architect as a Variation.  

Each sample shall be labeled as to origin and intended use in the Works. 

1.44 Inspection  

1.44.1  The Procuring Entity's Personnel shall at all reasonable times:  

a) Have full access to all parts of the Site and to all places from which natural Materials are being 

obtained, and  

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 

inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 

Plant and production and manufacture of Materials.  

1.44.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, 

including providing access, facilities, permissions and safety equipment. No such activity shall relieve the 

Contractor from any obligation or responsibility.  

1.44.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, 

put out of sight, or packaged for storage or transport. The Architect shall then either carry out the 

examination, inspection, measurement or testing without unreasonable delay, or promptly give notice to the 

Contractor that the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if 
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and when required by the Engineer, uncover the work and there after reinstate and make good, all at the 

Contractor's cost.  

1.45  Testing  

1.45.1 This Sub-Clause shall apply to all tests specified in the Contract.  

1.45.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, 

documents and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, 

and suitably qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The 

Contractor shall agree, with the Engineer, the time and place for the specified testing of any Plant, Materials 

and other parts of the Works.  

1.45.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified 

tests, or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the 

tested Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this 

Variation shall be borne by the Contractor, notwithstanding other provisions of the Contract.  

1.45.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 

tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the 

tests, unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in 

the Architect presence.  

1.45.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a 

delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and 

shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.  

1.45.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters.  

1.45.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When the specified 

tests have been passed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to 

him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the 

readings as accurate.  

1.46  Rejection  

1.46.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship 

is found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 
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Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then 

promptly make good the defect and ensure that the rejected item complies with the Contract.  

1.46.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under 

the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional 

costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 

Procuring Entity.  

1.47  Remedial Work  

1.47.1  Notwithstanding any previous test or certification, the Architect may instruct the Contractor to:  

a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract,  

b) remove and re-execute any other work which is not in accordance with the Contract, and  

c) execute any work which is urgently required for the safety of the Works, whether because of an 

accident, unforeseen able event or otherwise.  

100 

  

1.47.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 

specified in the instruction, or immediately if urgency is specified under sub-paragraph (c).  

1.47.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and 

pay other persons to carry out the work. Except to the extent that the Contractor would have been entitled 

to payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to 

the Procuring Entity all costs arising from this failure.  

1.47.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 

accordance with Clause 15.  

1.48  Ownership of Plant and Materials  

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of 

the Procuring Entity at whichever is the earlier of the following times, free from liens and other 

encumbrances: a)  When it is incorporated in the Works;  

b)  when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 

[Payment for Plant and Materials in Event of Suspension].  

1.49  Royalties  
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Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments 

for: a)  Natural materials obtained from outside the Site, and  

b)  The disposal of material from demolitions and excavations and of other surplus material (whether 

natural or man-made), except to the extent that disposal is as within the Site are specified in the 

Contract.  

8. COMMENCEMENT, DELAYS AND SUSPENSION  

1.50  Commencement of Works  

1.50.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the 

date at which the following precedent condition shave all been fulfilled and the Architect notification 

recording the agreement of both Parties on such fulfilment and instructing to commence the Work is 

received by the Contractor:  

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by 

relevant authorities of Kenya;  

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession 

of the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 

[Compliance with Laws] as required for the commencement of the Works.  

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] 

provided that the corresponding bank guarantee has been delivered by the Contractor.  

1.50.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the 

Letter of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 

[Termination by Contractor].  

1.50.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 

Commencement Date and shall then proceed with the Works with due expedition and without delay.  

  

  

  

  

1.51  Time for Completion  

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time 

for Completion for the Works or Section (as the case may be), including: a)  Achieving the passing 

of the Tests on Completion, and  
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b) completing all work which is stated in the Contract as being required for the Works or Section to be 

considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of 

the Works and Sections].  

  

1.52  Programme  

1.52.1 The Contractor shall submit a detailed time Programme to the Architect within1 4 days after receiving the 

notice under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised 

Programme whenever the previous Programme is inconsistent with actual progress or with the Contractor's 

obligations. Each Programme shall include:  

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of 

each stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to  

Site, construction, erection and testing,  

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated  

Subcontractors]),  

c) the sequence and timing of inspections and tests specified in the Contract, and  

d) a supporting report which includes: 

i) a general description of the methods which the Contractor intends to adopt, and of the major  

  stages, in the execution of the Works, and  

ii) details showing the Contractor's reasonable estimate of the number of each class of Contractor's  

Personnel and of each type of Contractor's Equipment, required on the Site for each major stage.  

  

8.3.2 Unless the Engineer, within 14 days after receiving a Programme, gives notice to the Contractor stating the 

extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 

Programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 

entitled to rely upon the Programme when planning their activities.  

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or 

circumstances which may adversely affect the work, increase the Contract Price or delay the execution of 

the Works.       
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8.3.4 If, at any time, the Architect gives notice to the Contractor that a Programme fails (to the extent stated) to 

comply with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the 

Contractor shall submit a revised Programme to the Architect in accordance with this Sub-Clause.  

8.4  Extension of Time for Completion  

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time 

for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the 

Works and Sections] is or will be delayed by any of the following causes:  

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 

[Variation Procedure]) or other substantial change in the quantity of an item of work included in the  

Contract,  

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 

c)  exceptionally adverse climatic conditions,  

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or governmental 

actions, or  

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 

Entity's Personnel, or the Procuring Entity's other contractors.  

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor 

shall give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When 

determining each extension of time under Sub-Clause 20.1, the Architect shall review previous 

determinations and may increase, but shall not decrease, the total extension of time.  

 8.5  Delays Caused by Authorities  

If the following conditions apply, namely:  

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 

public authorities in Kenya,  

b) These authorities delay or disrupt the Contractor's work, and  

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause 

of delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion].  

 8.6  Rate of Progress  

8.6.1  If, at any time:  

a) Actual progress is too slow to complete within the Time for Completion, and/or  
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b) Progress has fallen (or will fall) behind the current Programme under Sub-Clause 8.3 [Programme], 

other than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the 

Architect may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised 

Programme and supporting report describing the revised methods which the Contractor proposes to 

adopt in order to expedite progress and complete within the Time for Completion.  

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which may require 

increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk 

and cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 

Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 

Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below.  

8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 

delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid 

by the Procuring Entity, without generating, however, any other additional payment benefit to the 

Contractor.  

  

8.7  Delay Damages  

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject 

to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for 

this default. These delay damages shall be the sum stated in the Special Conditions of Contract, which shall 

be paid for everyday which shall elapse between the relevant Time for Completion and the date stated in the 

taking-Over Certificate. However, the total amount due under this Sub-Clause shall not exceed the 

maximum amount of delay damages (if any) stated in the Special Conditions of Contract.  

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the 

event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the 

Works. These damages shall not relieve the Contractor from his obligation to complete the Works, or from 

any other duties, obligations or responsibilities which he may have under the Contract.  

8.8 Suspension of Work  

8.8.1 The Architect may at any time instruct the Contractor to suspend progress of part or all 

of the Works. During such suspension, the Contractor shall protect, store and secure 

such part or the Works against any deterioration, loss or damage.  

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the 

cause is notified and is the responsibility of the Contractor, the following Sub-Clauses 

8.9, 8.10 and 8.11 shall not apply.  
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8.9 Consequences of Suspension  

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect 

instructions under Sub- Clause 8.8 [Suspension of Work] and/or from resuming the 

work, the Contractor shall give notice to the Architect and shall be entitled subject to 

Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under 

Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) Payment of any such Cost, which shall be included in the Contract Price.  

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-

Clause3.5 [Determinations] to agree or determine these matters.  

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the 

Cost incurred in, making good the consequences of the Contractor's faulty design, 

workmanship or materials, or of the Contractor's failure to protect, store or secure in 

accordance with Sub-Clause 8.8 [Suspension of Work].  

8.10 Payment for Plant and Materials in Event of Suspension  

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or 

Materials which have not been delivered to Site, if:  

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, 

and  

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 

with the Architect instructions.  

8.11 Prolonged Suspension  

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 

Contractor may request the Architect permission to proceed. If the Architect does not give permission within 

30 days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the 

suspension as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. 

If the suspension affects the whole of the Works, the Contractor may give notice of termination under 

SubClause 16.2 [Termination by Contractor].  
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8.12 Resumption of Work  

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine 

the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 

deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the 

suspension after receiving from the Architect an instruction to this effect under Clause 13 [Variations and 

Adjustments].  

  

9. TESTS ON COMPLETION  

1.53  Contractor's Obligations  

1.53.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 

[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 

[Contractor's General Obligations].  

1.53.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor 

will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion 

shall be carried out within 14 days after this date, on such day or days as the Architect shall instruct.  

1.53.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of 

any use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As 

soon as the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified 

report of the results of these Tests to the Engineer.  

1.54  Delayed Tests  

1.54.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 

paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable.  

1.54.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require 

the Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry 

out the Tests on such day or days within that period as the Contractor may fix and of which he shall give 

notice to the Engineer.  

1.54.3 If the Contractor fails to carry out the Tests on Completion within the period of 21 days, the Procuring 

Entity's Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on 

Completion shall then be deemed to have been carried out in the presence of the Contractor and the results 

of the Tests shall be accepted as accurate.  

1.55 Retesting of related works  
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If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and 

the Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, 

to be repeated under the same terms and conditions.  

1.56 Failure to Pass Tests on Completion  

1.56.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], 

the Architect shall be entitled to:  

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or  

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, 

reject the Works or Section (as the case may be), in which event the Procuring Entity shall have the 

same remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects].  

  

  

10. PROCURING ENTITY'S TAKING OVER  

1.57  Taking Over of the Works and Sections  

1.57.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by 

the Procuring Entity when (i) the Works have been completed in accordance with the Contract, including 

the matters described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) 

below, and (ii) a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued 

in accordance with this Sub-Clause.  

1.57.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days 

before the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are 

divided into Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section.  

  

1.57.3 The Architect shall, within 30 days after receiving the Contractor's application:  

a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section 

were completed in accordance with the Contract, except for any minor outstanding work and defects 

which will not substantially affect the use of the Works or Section for their intended purpose (either 

until or whilst this work is completed and these defects are remedied); or  

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 

enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 

issuing a further notice under this Sub-Clause.  

1.57.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within 

the period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with 

the Contract, the Taking-Over Certificate shall be deemed to have been issued on the last day of that period.  
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1.58  Taking Over of Parts of the Works  

1.58.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any 

part of the Permanent Works.  

1.58.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is 

either specified in the Contract or agreed by both Parties) unless and until the Architect has issued a 

Taking-Over Certificate for this part. However, if the Procuring Entity does use any part of the Works 

before the Taking Over Certificate is issued:  

a) The part which is used shall be deemed to have been taken over as from the date on which it is used,  

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility 

shall pass to the Procuring Entity, and  

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part.  

1.58.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be 

given the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on 

Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the 

expiry date of the relevant Defects Notification Period.  

1.58.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 

other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give 

notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of 

any such accrued costs, which shall be included in the Contract Price. After receiving this notice, the 

Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this 

accrued cost.  

1.58.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages 

thereafter for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for 

the remainder of the Section (if any) in which this part is included shall also be reduced. For any period of 

delay after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages 

shall be calculated as the proportion which the value of the part so certified bears to the value of the Works 

or  
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Section (as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply 
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to the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum 

amount of these damages.  

  

1.59  Interference with Tests on Completion  

1.59.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause 

for which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the 

Works or Section (as the case may be) on the date when the Tests on Completion would otherwise have 

been completed.  

1.59.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the 

Tests on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The 

Architect shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance 

with the relevant provisions of the Contract.  

1.59.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on 

Completion, the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 

20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such accrued costs, which shall be included in the Contract Price.  

  

1.59.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters.  

1.60  Surfaces Requiring Reinstatement  

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall 

not be deemed to certify completion of any ground or other surfaces requiring reinstatement.  

11. DEFECTS LIABILITY  

1.61  Completion of Outstanding Work and Remedying Defects  

1.61.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by 

the Contract (fair wear and tear excepted) by the expiry date of the relevant Defects Notification Period or 

as soon as practicable thereafter, the Contractor shall:  

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 

reasonable time as is instructed by the Engineer, and  

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 

Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or 

Section (as the case may be).  
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1.61.2  If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer.  

1.62  Cost of Remedying Defects  

1.62.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and 

Remedying Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the 

work is attributable to:  

a) Any design for which the Contractor is responsible,  

b) Plant, Materials or workmanship not being in accordance with the Contract, or  

c) Failure by the Contractor to comply with any other obligation.  

1.62.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly 

by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply.  

1.63  Extension of Defects Notification Period  

1.63.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension 

of the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or 

a major item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which 

they are intended by reason of a defect or by reason of damage attributable to the Contractor. However, a 

Defects Notification Period shall not be extended by more than two years.  

1.63.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of 

Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under 

this Clause shall not apply to any defects or damage occurring more than two years after the Defects 

Notification Period for the Plant and/ or Materials would otherwise have expired.  

1.64  Failure to Remedy Defects  

1.64.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 

Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 

notice of this date. If the Contractor fails to remedy the defect or damage by this notified date and this 

remedial work was to be executed at the cost of the Contractor under Sub-Clause 11.2[ Cost of Remedying 

Defects], the Procuring Entity may (at his option):  

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 

Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause  

2.5 [Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the 

Procuring Entity in remedying the defect or damage;  

(b) Require the Architect to agree or determine a reasonable reduction in the Contract Price in accordance 

with Sub-Clause 3.5 [Determinations]; or  
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(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works 

or any major part of the Works, terminate the Contract as a whole, or in respect of such major part 

which cannot be put to the intended use. Without prejudice to any other rights, under the Contractor 

otherwise, the Procuring Entity shall then be entitled to recover all sums paid for the Works or for 

such part (as the case may be), plus financing costs and the cost of dismantling the same, clearing the 

Site and returning Plant and Materials to the Contractor.  

1.65 Removal of Defective Work  

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, 

the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or 

damaged. This consent may require the Contractor to increase the amount of the Performance Security by 

the full replacement cost of these items, or to provide other appropriate security.  

1.66 Further Tests  

1.66.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect 

may require the repetition of any of the tests described in the Contract. The requirement shall be made by 

notice within 14 days after the defect or damage is remedied.  

1.66.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that 

they shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying 

Defects], for the cost of the remedial work.  

1.67 Right of Access  

Until the Completion Certificate has been issued, the Contractor shall have such right of access to the Works 

as is reasonably required in order to comply with this Clause, except as may be inconsistent with the 

Procuring Entity's reasonable security restrictions.  

1.68 Contractor to Search  
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The Contractor shall, if required by the Engineer, search for the cause of any defect on parts of the works 

that have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the 

cost of the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus 

profit shall be agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] 

and shall be included in the Contract Price.  
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1.69 Completion Certificate  

1.69.1 Performance of the Contractor's obligations shall not be considered to have been completed until the 

Architect has issued the Completion Certificate to the Contractor, stating the date on which the Contractor 

completed his obligations under the Contract.  

1.69.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 

Defects Liability Period, or as soon thereafter as the Contractor has supplied all the Contractor's Documents 

and completed and tested all the Works, including remedying any defects. A copy of the Completion 

Certificate shall be issued to the Procuring Entity.  

1.69.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works.  

  

1.70 Unfulfilled Obligations  

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any 

obligation which remains unperformed at that time. For the purposes of determining the nature and extent 

of unperformed obligations, the Contract shall be deemed to remain in force.  

1.71 Clearance of Site  

1.71.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's 

Equipment, surplus material, wreckage, rubbish and Temporary Works from the Site.  

1.71.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 

Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring 

Entity shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or 

disposal and restoring the Site.  

1.71.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 

Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity.  

12. MEASUREMENT AND EVALUATION  

1.72  Works to be Measured  

1.72.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractor 

shall show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 

14.10 [Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and 

other particulars detailing the amounts which he considers to be entitled under the Contract.  

1.72.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to 

the Contractor's Representative, who shall:  
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a) promptly either attend or send another qualified representative to assist the Architect in making the 

measurement, and  

b) supply any particulars requested by the Engineer.  

1.72.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 

accepted as accurate.  

1.72.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from 

records, these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to 

examine and agree the records with the Engineer, and shall sign the same when agreed. If the Contractor 

does not attend,  

the records shall be accepted as accurate.  

1.72.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 

Contractor shall give notice to the Architect of the respects in which the records are asserted to be 

inaccurate. After receiving this notice, the Architect shall review the records and either confirm or vary 

them and certify the payment of the undisputed part. If the Contractor does not so give notice to the 

Architect within 14 days after being requested to examine the records, they shall be accepted as accurate.  

1.73  Method of Measurement  

Except as otherwise stated in the Contract:  

a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and  

b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 

Schedules.  

1.74  Evaluation  

1.74.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine the value of work done by evaluating each item of work, applying 

the measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 

appropriate rate or price for the item.  

1.74.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such 

item in the Contractor, if there is no such item, specified for similar work.  

1.74.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be 

considered as included in other rates and prices in the Bill of Quantities and will not be paid for separately.  

1.74.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if:  

a) The work is instructed under Clause13 [Variations and Adjustments],  

b) no rate or price is specified in the Contract for this item, and  
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c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 

executed under similar conditions, as any item in the Contract.  

1.74.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices 

are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, 

prevailing market rates, together with profit, taking account of any other relevant matters.  

1.74.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a 

provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 

commences.  

1.74.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 

paid less or more relative to the contract price (which would be the tender price), payment valuation 

certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities 

or schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already 

worked out during tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender 

price X 100.  

1.75  Omissions  

Whenever the omission of any work form’s part (or all) of a Variation, the value of which has not been agreed, 

if:  

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, would have 

been deemed to be covered by a sum forming part of the Accepted Contract Amount;  

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract 

Price; and  

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor 

shall give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, 

the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine  
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this cost, which shall be included in the Contract Price.  

13. VARIATIONS AND ADJUSTMENTS  

1.76  Right to Vary  

1.76.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the 

Works, either by an instruction or by a request for the Contractor to submit a proposal. No Variation 

instructed by the Architect under this Clause shall in any way vitiate or in validate the Contract.  
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1.76.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice 

to the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods 

required for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of 

the Works. Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction.  

1.76.3 Each Variation may include:  

a) changes to the quantities of any item of work included in the Contract (however, such changes do not 

necessarily constitute a Variation),  

b) changes to the quality and other characteristics of any item of work,  

c) changes to the levels, positions and/ or dimensions of any part of the Works,  

d) omission of any work unless it is to be carried out by others,  

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 

associated Tests on Completion, boreholes and other testing and exploratory work, or  

f) changes to the sequence or timing of the execution of the Works.  

  

1.76.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until 

the Architect instructs after obtaining approval of the Procuring Entity.  

13.2.  Variation Order Procedure  

13.8.1 Prior to any Variation Order under Sub-Clause 13.1.4 the Architect shall notify the 

Contractor of the nature and form of such variation. As soon as possible after having 

received such notice, the Contractor shall submit to the Engineer:  

a) A description of work, if any, to be performed and a Programme for its execution, and  

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause  

8.3 or to any of the Contractor's obligations under the Contract, and  

 c)  the Contractor's proposals for adjustment to the Contract Price.  

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the 

Employer and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If 

the Architect decides that the variation shall be carried out, he shall issue a Variation Order clearly identified 

as such in accordance with the Contractor's submission or as modified by agreement.  

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions 

of Sub-Clause 13.2.2 shall apply.  

13.8.2 Disagreement on Adjustment of the Contract Price  

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment 

shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Day work 



 

 

  

190       

Prices. If the rates contained in the Bills of Quantities or Day works Prices are not directly applicable to the 

specific work in question, suitable rates shall be established by the Architect reflecting the level of pricing 

in the Day works Prices. Where rates are not contained in the said Prices, the amount shall be such as is in 

all the circumstances reasonable, reflecting a market price. Due account shall be taken of any over-or under 

recovery of overheads by the Contractor in consequence of the variation. The Contractor shall also be 

entitled to be paid:  

a) The cost of any partial execution of the Works rendered useless by any such 

variation,  

b) The cost of making necessary alterations to Plant already manufactured or in the 

course of  

manufacture or of any work done that has to be altered in consequence of such a variation,  

c) any additional costs incurred by the Contractor by the disruption of the progress 

of the Works as detailed in the Programme, and  

d) the net effect of the Contractor's finance costs, including interest, caused by the 

variation.  

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included 

in certificates of payment.  

13.8.3 Contractor to Proceed  

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be 

bound to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be 

delayed pending the granting of an extension of the Time for Completion or an adjustment to the Contract 

Price under Sub-Clause31.3.  

13.3  Value Engineering  

13.3.1 The Contractor may, at any time, submit to the Architect written proposal which (in the Contractor's opinion) 

will, if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, 

maintaining or operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the 

completed Works, or  

(iv) otherwise, be of benefit to the Procuring Entity.  

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 

13.3 [Variation Procedure].  

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 

Works, then unless otherwise agreed by both Parties: a) The Contractor shall design this part,  

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and  



 

 

  

191     

c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included 

in the Contract Price. This fee shall behalf (50%) of the difference between the following amounts:  

 i)  such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause  

13.9 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in  

Cost], and ii) the reduction (if any) in the value to the Procuring Entity of the varied works, 

taking account of any improvement in quality, anticipated life or operational efficiencies.  

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c 

(ii), there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than 

amount established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity.  

13.4  Variation Procedure for Value Engineering proposal  

13.9.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall 

respond in writing as soon as practicable, either by giving reasons why he cannot 

comply (if this is the case) or by submitting: a)  A description of the proposed 

work to be performed and a Programme for its execution,  

 b)  the Contractor's proposal for any necessary modifications to the Programme according to Sub-Clause  

8.3 [Programme] and to the Time for Completion, and  

 c)  the Contractor's proposal for evaluation of the Variation.  

13.9.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-

Clause 13.2 [Value Project Engineering] or otherwise), respond with approval, 

disapproval or comments. The Contractor shall not delay any work whilst awaiting a 

response.  

13.9.3 Each instruction to execute a Variation, with any requirements for the recording of 

Costs, shall be issued by the Architect to the Contractor, who shall acknowledge 

receipt.  
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13.9.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and 

Evaluation], unless the Architect instructs or approves otherwise in accordance with 

this Clause.  

13.5 Payment in Applicable Currencies  
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If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 

adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 

currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 

proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment 

of the Contract Price.  

13.6 Provisional Sums  

13.6.1  Each Provisional Sum shall only be used, in whole or in part, in accordance with the Architect 

instructions, and the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor 

shall include only such amounts, for the work, supplies or services to which the Provisional Sum relates, 

as the Architect shall have instructed. For each Provisional Sum, the Architect May instruct:  

a) Work to be executed (including Plant, Materials or services to be supplied) by the Contractor and 

valued under Sub-Clause 13.3 [Variation Procedure]; and/or  

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 

defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included 

in the Contract Price:  

i) The actual amounts paid (or due to be paid) by the Contractor, and  

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by 

applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such 

rate, the percentage rate stated in the Special Conditions of Contract shall be applied.  

13.6.2  The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts 

or receipts in substantiation.  

  

13.7  Dayworks  

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 

daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 

Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, 

this Sub-Clause shall not apply.  

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying 

for payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods.  

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall 

deliver each day to the Architect accurate statements induplicate which shall include the following details 

of the resources used in executing the previous day's work:  

a) The names, occupations and time of Contractor's Personnel,  

b) the identification, type and time of Contractor's Equipment and Temporary Works, and  
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c) the quantities and types of Plant and Materials used.  

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 

Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to 

their inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates].  

13.8  Adjustments for Changes in Legislation  

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a 

change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of 

existing Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base 

Date, which affect the Contractor in the performance of obligations under the Contract.  

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 

changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to 

the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost, which shall be included in the Contract Price.  

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters.  

13.8.4 Notwithstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant 

delay has already been taken into account in the determination of a previous extension of time and such Cost 

shall not be separately paid if the same shall already have been taken into account in the indexing of any 

inputs to the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments 

for Changes in Cost].  

13.10 Adjustments for Changes in Cost  

13.10.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment 

data for local and foreign currencies included in the Schedules. If there is no such table 

of adjustment data, this Sub-Clause shall not apply.  

13.10.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for 

rises or falls in the cost of labor, Goods and other inputs to the Works, by the addition 

or deduction of the amounts determined by the formulae prescribed in this Sub-Clause. 

To the extent that full compensation for any rise or fall in Costs is not covered by the 

provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to 

have included amounts to cover the contingency of other rises and falls in costs.  
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13.10.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as 

valued in accordance with the appropriate Schedule and certified in Payment 

Certificates, shall be determined from formulae for each of the currencies in which the 

Contract Price is payable. No adjustment is to be applied to work valued on the basis 

of Cost or current prices. The formulae shall be of the following general type:  

  

  

  

each 

currency. Normally, both coefficients shall be the same in the formulae for   
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13.10.4 The cost indices or reference prices stated in the table of adjustment data shall be used. 

If their source is in doubt, it shall be determined by the Engineer. Forth is purpose, 

reference shall be made to the values of the indices at stated dates (quoted in the fourth 

and fifth columns respectively of the table) for the purposes of clarification of the 

source; although these dates (and thus these values) may not correspond to the base 

cost indices.  

Price Adjustment Formula  

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If 

so provided, the amounts certified in each payment certificate, before deducting for Advance 

Payment, shall be adjusted by applying the respective price adjustment factor to the payment 

amounts due in each currency. A separate formula of the type specified below applies:  

P = A + B Im/Io where:  

P is the adjustment factor for the portion of the Contract Price payable.  

A and B are coefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and  

Im is the index prevailing at the end of the month being invoiced and Io is the index 

prevailing 30 days before Bid opening for inputs payable.  

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for  
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13.10.5 In cases where the “currency of index” is not the relevant currency of payment, each 

index shall be converted into the relevant currency of payment at the selling rate, 

established by the Central Bank of Kenya, of this relevant currency on the above date 

for which the index is required to be applicable.  

13.10.6 Until such time as each current cost index is available, the Architect shall determine a 

provisional index for the issue of Interim Payment Certificates. When a current cost 

index is available, the adjustment shall be recalculated accordingly.  

13.10.7 If the Contractor fails to complete the Works within the Time for Completion, 

adjustment of prices there after shall be made using either (i) each index or price 

applicable on the date 49 days prior to the expiry of the Time for Completion of the 

Works, or (ii) the current index or price, whichever is more favorable to the Procuring 

Entity.  

13.10.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of 

adjustment data shall only be adjusted if they have been rendered unreasonable, 

unbalanced or in applicable, as a result of Variations.  

14. CONTRACT PRICE AND PAYMENT  

1.77  The Contract Price  

1.77.1  Unless otherwise stated in the Special Conditions:  

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] 

and be subject to adjustments in accordance with the Contract;  

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and 

the Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7  

[Adjustments for Changes in Legislation];  

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities 

and are not to be taken as the actual and correct quantities:  

i)  of the Works which the Contractor is required to execute, or ii) 

 for the purposes of Clause12 [Measurement and Evaluation]; and  

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 

breakdown of each lump sum price in the Schedules. The Architect may take account of the break 

down when preparing Payment Certificates but shall not be bound by it.  

1.77.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 

there for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt 

from the payment of import duties and taxes upon importation.  



 

 

  

196       

1.78  Advance Payment  

  

1.78.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cash 

flow support, when the Contractor submits a guarantee in accordance with this Clause. The total advance 

payment, the number and timing of instalments (if more than one), and the applicable currencies and 

proportions, shall be as stated in the Special Conditions of Contract.  

  

1.78.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated 

in the Special Conditions of Contract, this Sub-Clause shall not apply.  

  

1.78.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for 

the advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application 

for Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in 

accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies 

equal to the advance payment. This guarantee shall be issued by a reputable bank or financial institutions 

elected by the Contractor and shall be in the form annexed to the Special Conditions or in another form 

approved by the Procuring Entity.  

  

1.78.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 

repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated 

in the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment 

has not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of 

the guarantee until the advance payment has been repaid.  

  

1.78.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through 

percentage deductions from the interim payments determined by the Architect in accordance with Sub-

Clause 14.6 [Issue of Interim Payment Certificates], as follows:  

a) Deductions shall commence in the next interim Payment Certificate following that in which the total 

of all certified interim payments (excluding the advance payment and deductions and repayments of 

retention) exceeds 30 percent (30%) of the Accepted Contract Amount Less Provisional Sums; and  

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 

amount of each Interim Payment Certificate (excluding the advance payment and deductions for its 

repayments as well as deductions for retention money) in the currencies and proportions of the advance 

payment until such time as the advance payment has been repaid; provided that the advance payment 

shall be completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount 

less Provisional Sums has been certified for payment.  

  

1.78.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works 

or prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and 
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Termination by Contractor] or Clause 19 [Force Majeure] (as the case may be), the whole of the balance 

then outstanding shall immediately become due and in case of termination under Clause 15 [Termination 

by Procuring Entity], except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for 

Convenience], payable by the Contractor to the Procuring Entity.  

  

1.79  Application for Interim Payment Certificates  

  

1.79.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of 

Contract) to the Architect after the end of each month, in a form approved by the Engineer, showing in detail 

the amounts to which the Contractor considers itself to be entitled, together with supporting documents 

which shall include their part on the progress during this month in accordance with Sub-Clause4.21 

[Progress Reports].  

  

1.79.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currencies in which the Contract Price is payable, in the sequence listed:  

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to 

the end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) 

below);  

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance 

with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments 

for  

Changes in Cost];  

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in 

the Special Conditions of Contract to the total of the above amounts, until the amount so retained by 

the  

Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of  

Contract;  

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted 

for its repayments in accordance with Sub-Clause 14.2 [Advance Payment];  

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5  
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[Plant and Materials intended for the Works];  

f) any other additions or deductions which may have become due under the Contractor otherwise, 

including those under Clause 20 [Claims, Disputes and Arbitration]; and  
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g) the deduction of amounts certified in all previous Payment Certificates.  

1.80  Schedule of Payments  

  

1.80.1 If the Contract includes a schedule of payments specifying the instalments in which the Contract Price will 

be paid, then unless otherwise stated in this schedule:  

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 

purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates];  

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and  

c) If these instalments are not defined by reference to the actual progress achieved in executing the 

Works, and if actual progress is found to be less or more than that on which this schedule of payments 

was based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine revised instalments, which shall take account of the extent to which progress is less 

or more than that on which the instalments were previously based.  

  

1.80.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates 

of the payments which he expects to become due during each quarterly period. The first estimate shall be 

submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 

intervals, until the Taking-Over Certificate has been issued for the Works.  

1.81  Plant and Materials intended for the Works  

  

1.81.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-

Clause 14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the 

Permanent Works, and (ii) a reduction when the contract value of such Plant and Materials is included as 

part of the Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 

Certificates].  

  

1.81.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub 

Clause shall not apply.  

1.81.3 The Architect shall determine and certify each addition if the following conditions are satisfied: a)  The 

Contractor has:  

i)  kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 

which are available for inspection, and  

(ii)   submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, 

supported by satisfactory evidence;  

and either:  

 b)  the relevant Plant and Materials:  
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i) are those listed in the Schedules for payment when shipped, ii) have been shipped to Kenya, enroute 

to the Site, in accordance with the Contract; and iii) are described in a clean shipped bill of lading or 

other evidence of shipment, which has been submitted to the Architect together with evidence of 

payment of freight and insurance, any other documents reasonably required, and a bank guarantee in 

a form and issued by an entity approved by the Procuring Entity in amounts and currencies equal to 

the amount due under this Sub-Clause: this guarantee may be in a similar form to the form referred to 

in Sub-Clause14.2 [Advance Payment] and shall be valid until the Plant and Materials are properly 

stored on Site and protected against loss, damage or deterioration; or  

 c)  the relevant Plant and Materials:  

i) are those listed in the Schedules for payment when delivered to the Site, and  

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or 

deterioration and appear to be in accordance with the Contract.  

1.81.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of the 

documents mentioned in this Sub-Clause and of the contract value of the Plant and Materials.  

  

1.81.5 The currencies for this additional amount shall be the same as those in which payment will become due 

when the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim 

Payment Certificates]. At that time, the Payment Certificate shall include the applicable reduction which 

shall be equivalent to, and in the same currencies and proportions as, this additional amount for the relevant 

Plant and Materials.  

1.82  Issue of Interim Payment Certificates  

  

1.82.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 

Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting 

documents, deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall 

state the amount which the Architect fairly determines to be due, with all supporting particulars for any 

reduction or withholding made by the Architect on the Statement if any.  

  

1.82.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to 

issue an Interim Payment Certificate in an amount which would (after retention and other deductions) be 

less than the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of 

Contract. In this event, the Architect shall give notice to the Contractor accordingly.  

  

1.82.3 An Interim Payment Certificate shall not be withheld for any other reason, although:  
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a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost 

of rectification or replacement may be withheld until rectification or replacement has been completed; 

and/or  

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, 

and had been so notified by the Engineer, the value of this work or obligation may be withheld until 

the work or obligation has been performed.  

  

4.6.4 The Architect may in any Payment Certificate make any correction or modification that should properly be 

made to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the 

Architect acceptance, approval, consent or satisfaction.  

14.7  Payment  

  

14.7.1  The Procuring Entity shall pay to the Contractor:  

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or 

within 60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance 

Security] and  

Sub- Clause 14.2 [Advance Payment], whichever is later;  

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues  

Interim Payment Certificate; and  

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues 

Interim Payment Certificate; or after determination of any disputed amount shown in the Final 

Statement in accordance with Sub-Clause 16.2 [Termination by Contractor].  

  

14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the 

Contractor, in the payment country (forth is currency) specified in the Contract.  

14.8 Delayed Payment  

  

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 

[Payment], the Contractor shall be entitled to receive financing charges (simple 

interest) monthly on the amount unpaid during the period of delay. This period shall be 

deemed to commence on the date for payment specified in Sub-Clause 14.7 [Payment], 

irrespective (in the case of its sub-paragraph (b) of the date on which any Interim 

Payment Certificate is issued.  
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14.8.2 These financing charges shall be calculated at the annual rate of three percentage points 

above the mean rate of the Central Bank in Kenya of the currency of payment, or if not 

available, the interbank offered rate, and shall be paid in such currency.  

  

14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, 

and without prejudice to any other right or remedy.  

14.9 Payment of Retention Money  

  

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the 

Retention Money shall be certified by the Architect for payment to the Contractor. If a 

Taking-Over Certificate is issued for a Section or part of the Works, a proportion of the 

Retention Money shall be certified and paid. This proportion shall behalf (50%) of the 

proportion calculated by dividing the estimated contract value of the Section or part, 

by the estimated final Contract Price.  

  

14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the 

outstanding balance of the Retention Money shall be certified by the Architect for 

payment to the Contractor. If a Taking-Over Certificate was issued for a Section, a 

proportion of the second half of the Retention Money shall be certified and paid 

promptly after the expiry date of the Defects Notification Period for the Section. This 

proportion shall behalf (50%) of the proportion calculated by dividing the estimated 

contract value of the Section by the estimated final Contract Price.  

  

14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the 

Architect shall be entitled to withhold certification of the estimated cost of this work 

until it has been executed.  

  

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under 

Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause13.8 

[Adjustments for Changes in Cost].  

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate 

has been issued for the Works and the first half of the Retention Money has been 

certified for payment by the Engineer, the Contractor shall be entitled to substitute a 

Retention Money Security guarantee, in the form annexed to the Special Conditions or 

in another form approved by the Procuring Entity and issued by a reputable bank or 

financial institution selected by the Contractor, for the second half of the Retention 

Money.  
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14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the 

Contractor within 14 days after receiving a copy of the Completion Certificate.  

14.10 Statement at Completion  

  

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the 

Contractor shall submit to the Architect three copies of a Statement at completion with 

supporting documents, in accordance with Sub- Clause 14.3 [Application for Interim 

Payment Certificates], showing:  

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over  

Certificate for the Works,  

b) any further sums which the Contractor considers to be due, and  

c) an estimate of any other amounts which the Contractor considers will become due to him under the 

Contract. Estimated amounts shall be shown separately in this Statement at completion.  

  

14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim 

Payment Certificates].  

14.11 Application for Final Payment Certificate  

  

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, 

to the Engineer, six copies of a draft final statement with supporting documents 

showing in detail in a form approved by the Engineer:  

a) The value of all work done in accordance with the Contract, and  

b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise.  

14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the 

Contractor shall submit such further information as the Architect may reasonably 

require within 30 days from receipt of said draft and shall make such changes in the 

draft as may be agreed between them. The Contractor shall then prepare and submit to 

the Architect the final statement as agreed. This agreed statement is referred to in these 

Conditions as the “Final Statement”.  

  

14.11.3 However, if, following discussions between the Architect and the Contractor and any 

changes to the draft final statement which are agreed, it becomes evident that a dispute 

exists, the Architect shall deliver to the Procuring Entity (with a copy to the Contractor) 

an Interim Payment Certificate for the agreed parts of the draft final statement. 

Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute 

Board's Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then 
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prepare and submit to the Procuring Entity (with a copy to the Engineer) a Final 

Statement.  

14.12 Discharge  

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total 

of the Final Statement represents full and final settlement of all moneys due to the Contractor under or in 

connection with the Contract. This discharge may state that it becomes effective when the Contractor has 

received the Performance Security and the outstanding balance of this total, in which event the discharge 

shall be effective on such date.  

14.13 Issue of Final Payment Certificate  

  

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with 

Sub-Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 

[Discharge], the Architect shall deliver, to the Procuring Entity and to the Contractor, 

the Final Payment Certificate which shall state: a) The amount which he fairly 

determines is finally due, and  

b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and 

for all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring 

Entity to the Contractor or from the Contractor to the Procuring Entity, as the case may be.  

  

14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with 

Sub-Clause 14.11 [Application for Final Payment Certificate] and Sub-Clause 14.12 

[Discharge], the Architect shall request the Contractor to do so. If the Contractor fails 

to submit an application within a period of 30 days, the Architect shall issue the Final 

Payment Certificate for such amount as he fairly determines to be due.  

  

14.14 Cessation of Procuring Entity's Liability  

  

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under 

or in connection with the Contract or execution of the Works, except to the extent that 

the Contractor shall have included an amount expressly for it:  

a) in the Final Statement and also,  

b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in 

the Statement at completion described in Sub-Clause 14.10 [Statement at Completion].  
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14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his 

indemnification obligations, or the Procuring Entity's liability in any case of fraud, 

deliberate default or reckless misconduct by the Procuring Entity.  

  

14.15 Currencies of Payment  

  

The Contract Price shall be paid in the currency or currencies named in the Schedule of 

Payment Currencies. If more than one currency is so named, payments shall be made as 

follows: a) If the Accepted Contract Amount was expressed in Local Currency only:  

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange 

to be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies,  
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except as otherwise agreed by both Parties;  

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 

[Adjustments for Changes in Legislation] shall be made in the applicable currencies and 

proportions; and  

iii) other payments and deductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application 

for Interim Payment Certificates] shall be made in the currencies and proportions specified in sub- 

paragraph (a) (i) above;  

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the currencies 

and proportions specified in the Schedule of Payment Currencies;  

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the 

sum was expended by the Procuring Entity, or in such currency as may be agreed by both Parties;  

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the 

sum payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may 

recover the balance of this amount from the sums otherwise payable to the Contractor in other 

currencies; and  

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 

on the Base Date and determined by the Central Bank of Kenya.  

  

15. TERMINATION BY PROCURING ENTITY  

1.83 Notice to correct any defects or failures  
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If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require 

the Contractor to make good the failure and to remedy it within 30 days.  

1.84 Termination by Procuring Entity  

1.84.1  The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract based 

on following circumstances which shall include but not limited to:  

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1  

[Notice to Correct],  

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of 

his obligations under the Contract,  

c) without reasonable excuse fails:  

 i)  to proceed with the Works in accordance with Clause 8 [Commencement, Delays and  

Suspension], or ii)  to comply with a notice issued under Sub-Clause 7.5 [Rejection] or 

Sub-Clause 7.6 [Remedial  

Work], within 30 days after receiving it,  

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the  

Procuring Entity,  

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made 

against him, compounds with his creditors, or carries on business under a receiver, trustee or manager 

for the benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has 

a similar effect to any of these acts or events, or  

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or 

other thing of value, as an induce mentor reward:  

i) for doing or for bearing to do any action in relation to the Contract, or ii) for showing or for bearing to 

show favor or disfavor to any person in relation to the Contract, or iii) if any of the Contractor's Personnel, 

agents or Subcontractors gives or offers to give (directly or indirectly) to any person any such induce mentor 

reward as is described in this sub-paragraph (f).  

However, lawful inducements and rewards to Contractor's Personnel shall not entitle termination, or  

g) If the contract or repeatedly fails to remedy delivers defective work,  

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of the 

Appendix B to these General Conditions, in competing for or in executing the Contract.  

1.84.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 

Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 

paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately.  
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1.84.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the 

Procuring Entity, under the Contractor otherwise.  

1.84.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and 

other design documents made by or for him, to the Engineer. However, the Contractor shall use his best 

efforts to comply immediately with any reasonable instructions included in the notice (i) for the assignment 

of any subcontract, and (ii) for the protection of life or property or for the safety of the Works.  

1.84.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to 

do so. The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other 

design documents made by or on behalf of the Contractor.  

1.84.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 

released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the 

risk and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due 

to the Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. 

Any balance of the proceeds shall then be paid to the Contractor.  

1.85 Valuation at Date of Termination  

As soon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring 

Entity] has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine the value of the Works, Goods and Contractor's Documents, and any other sums due to 

the Contractor for work executed in accordance with the Contract.  

1.86 Payment after Termination  

After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, 

the Procuring Entity may:  

a) Proceed in accordance with Sub-Clause 2.5 [Procuring Entity's Claims],  

b) withhold further payments to the Contractor until the costs of execution, completion and remedying 

of any defects, damages for delay in completion (if any), and all other costs incurred by the Procuring 

Entity, have been established, and/ or  

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra 

costs of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 

15.3 [Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, 

the Procuring Entity shall pay any balance to the Contractor.  

1.87 Procuring Entity's Entitlement to Termination for Convenience  

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 

convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 
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days after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns 

the Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clause in 

order to execute the Works itself or to arrange for the Works to be executed by another contractor or to 

avoid a termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After 

this termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and 

Removal of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on 

Termination].  

1.88 Fraud and Corruption  

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its 

prevailing sanctions.  
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1.89 Corrupt gifts and payments of commission  

1.89.1  The Contractor shall not;  

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or 

consideration of any kind as an inducement or reward for doing or for bearing to door for having done 

or for borne to do any act in relation to the obtaining or execution of this or any other Contract for the 

Procuring Entity or for showing or for bearing to show favor or disfavor to any person in relation to 

this or any other contract for the Procuring Entity.  

b) Enter into this or any other contract with the Procuring Entity in connection with which commission 

has been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the 

Contract is made particulars of any such commission and of the terms and conditions of any agreement 

for the payment there of have been disclosed in writing to the Procuring Entity.  

1.89.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf 

(whether with or without the knowledge of the Contractor) shall be an offence under the provisions of the 

Public Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act 

(2003) of the Laws of Kenya.  

16. SUSPENSION AND TERMINATION BY CONTRACTOR  

1.90  Contractor's Entitlement to Suspend Work  

1.90.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] 

or Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable the contractor to proceed 

with the works in accordance with the program, the Contractor may, after giving not less than 30 days' 
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notice to the Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor 

has received the Payment Certificate, reasonable evidence or payment, as the case may be and as described 

in the notice.  

1.90.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 

[Delayed Payment] and to termination under Sub-Clause 16.2 [Termination by Contractor].  

1.90.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 

relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall 

resume normal working as soon as is reasonably practicable.  

1.90.4 If the Contractor suffers delay and/or incurs Cost as a result of suspending work (or reducing the rate of 

work) in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be 

entitled subject to Sub-Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) payment of any such Cost-plus profit, which shall be included in the Contract Price.  

1.91 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  

1.92 Termination by Contractor  

1.92.1  The Contractor shall be entitled to terminate the Contract if:  

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 

relevant Payment Certificate,  

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days 

after the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made  

(except for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]),  

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner 

as to materially and adversely affect the economic balance of the Contract and/or the ability of the  

Contractor to perform the Contract,  

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 

Suspension], or  

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 

administration order made against him, compounds with his creditors, or carries on business under a 

receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 

(under applicable Laws) has a similar effect to any of these acts or events.  
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f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on 

the fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 

[Commencement of Works].  

1.92.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 

Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by 

notice terminate the Contract immediately.  

1.92.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 

under the Contractor otherwise.  

1.93  Cessation of Work and Removal of Contractor's Equipment  

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 

Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 

Payment and Release] has taken effect, the Contractor shall promptly:  

a) cease all further work, except for such work as may have been instructed by the Architect for the 

protection of life or property or for the safety of the Works,  

b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has 

received payment, and  

c) remove all other Goods from the Site, except as necessary for safety, and leave the Site.  

1.94  Payment on Termination  

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the 

Procuring Entity shall promptly:  

a) Return the Performance Security to the Contractor,  

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 

and  

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 

termination.  

17. RISK AND RESPONSIBILITY  

1.95  Indemnities  

1.95.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, 

and their respective agents, against and from all claims, damages, losses and expenses (including legal fees 

and expenses) in respect of:  

a) Bodily injury, sickness, disease or death, of any person what so ever arising out of or in the course of 

or by reason of the Contractor's design (if any), the execution and completion of the Works and the 
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remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract 

by the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and  

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such 

damage or loss arises out of or in the course of or by reason of the Contractor's design (if any), the 

execution and completion of the Works and the remedying of any defects, unless and to the extent that 

any such damage or loss is attributable to any negligence, willful act or breach of the Contract by the 

Procuring Entity, the Procuring Entity's Personnel, their respective agents, or anyone directly or 

indirectly employed by any of them.  

1.95.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their 

respective agents, against and from all claims, damages, losses and expenses (including legal fees and 

expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, 

willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of 

their 

respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described 

in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage to 

Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful actor 

breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone directly 

or indirectly employed by any of them.  

1.96  Contractor's Care of the Works  

1.96.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement 

Date until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking 

Over of the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass 

to the Procuring Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section 

or part of the Works, responsibility for the care of the Section or part shall then pass to the Procuring Entity.  

1.96.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility 

for the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this 

outstanding work has been completed.  

1.96.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 

Contractor is responsible for their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's 

Risks], the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, 

Goods and Contractor's Documents conform with the Contract.  
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1.96.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor 

after a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage 

which occurs after a Taking-Over Certificate has been issued and which arose from a previous event for 

which the Contractor was liable.  

1.97  Procuring Entity's Risks  

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as 

they directly affect the execution of the Works in Kenya, are: a)  War hostilities (whether war be 

declared or not),  

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's  

Personnel,  

c) explosive materials, ionizing gladiation or contamination by radio-activity, except as may be 

attributable to the Contractor's use of such explosives, radiation or radio-activity,  

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds,  

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be 

specified in the Contract,  

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the  

Procuring Entity is responsible, and  

g) any operation of the forces of nature which is Unforeseeable or against which an experienced 

contractor could not reasonably have been expected to have taken adequate preventive precautions.  

1.98  Consequences of Procuring Entity's Risks  

1.98.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the 

Works, Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and 

shall rectify this loss or damage to the extent required by the Engineer.  

1.98.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall 

give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] 

to:  

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and  

(b) Payment of any such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs 

(e)and (g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable.  

1.98.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine these matters.  
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1.99  Intellectual and Industrial Property Rights  

1.99.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 

registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property 

right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 

infringement.  

1.99.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, 

the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause.  

1.99.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging 

an infringement which is or was:  

a) An un avoidable result of the Contractor's compliance with the Contract, or  

b) A result of any Works be infused by the Procuring Entity:  

i)  for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or ii) in 

conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 

Contractor prior to the Base Date or is stated in the Contract.  

1.99.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim 

which arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design 

for which the Contractor is responsible.  

1.99.5 If a Party is entitled to be indemnified under this Sub-Clause, the indemnifying Party may (at its cost) 

conduct negotiations for the settlement of the claim, and any litigation or arbitration which may arise from 

it. The other Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. 

This other Party (and its Personnel) shall not make any admission which might be prejudicial to the 

indemnifying Party, unless the indemnifying Party failed to take over the conduct of any negotiations, 

litigation or arbitration upon being requested to do so by such other Party.  

1.99.6 For operation and maintenance of any plan to re-equipment installed, the contractor shall grant a 

nonexclusive and non-transferable license to the Procuring Entity under the patent, utility models ,or other 

intellectual rights owned by the contractor or a third party from whom the contract or has received the rights 

to grant sub-licenses and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights 

(without the rights to sub-license) to use the know-how and other technical information disclosed to the 

contract or under the contract. Nothing contained here-in shall be construed as transferring ownership of 

any patent, utility model, trademark, design, copy right, know-how or other intellectual rights from the 

contractor or any other third party to the Procuring Entity.  

1.100  Limitation of Liability  

1.100.1 Neither Party shall be liable to the other Party for loss of use of any Works,  loss of profit, loss of any 

contractor for any in director consequential loss or damage which may be suffered by the other Party in 
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connection with the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; 

SubClause 11.2 [Cost of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 

16.4 [Payment on Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of 

Procuring Entity's Risks] and Sub-Clause 17.5 [Intellectual and Industrial Property Rights].  

1.100.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other 

than under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment 

and Free- Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial 

Property Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater 

than one) to the Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such 

multiplier or other sum is not so stated) the Accepted Contract Amount.  

126 

1.100.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by 

the defaulting Party.  

1.101  Use of Procuring Entity's Accommodation/Facilities  

1.101.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation 

and facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the 

Contractor until cessation of occupation (where hand-over or cessation of occupation may take place after 

the date stated in the Taking-Over Certificate for the Works).  

1.101.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 

arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor 

shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer.  

18. INSURANCE  

1.102  General Requirements for Insurances  

1.102.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 

maintaining the insurance specified in the relevant Sub-Clause.  

1.102.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 

approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties 

before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the 

provisions of this Clause.  
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1.102.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in 

terms acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties 

before the date of the Letter of Acceptance. This agreement of terms shall take precedence over the 

provisions of this Clause.  

1.102.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though 

a separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint 

insured, namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the 

policy on behalf of these additional joint insured except that the Procuring Entity shall act for Procuring 

Entity's Personnel, (ii) additional joint insured shall not be entitled to receive payments directly from the 

insurer or to have any other direct dealings with the insurer, and (iii) the insuring Party shall require all 

additional joint insured to comply with the conditions stipulated in the policy.  

1.102.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies 

required to rectify the loss or damage. Payments received from insurers shall be used for the rectification 

of the loss or damage.  

1.102.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract 

(calculated from the Commencement Date), submit to the other Party:  

  

a) Evidence that the insurances described in this Clause have been affected, and  

b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 

Property].  

1.102.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. 

Whenever evidence or policies are submitted, the insuring Party shall also give notice to the Engineer.  

1.102.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 

shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 

insurance is maintained in accordance with this Clause.  

1.102.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of 

the other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the 

insurer  

shall promptly give notice to the other Party.  

1.102.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and 

maintain under the Contractor fails to provide satisfactory evidence and copies of policies in accordance 

with this Sub- Clause, the other Party may (at its option and without prejudice to any other right or remedy) 
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effect insurance for the relevant coverage and pay the premiums due. The insuring Party shall pay the 

amount of these premiums to the other Party, and the Contract Price shall be adjusted accordingly.  

1.102.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the 

Procuring Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not 

recovered from the insurers shall be borne by the Contractor and/or the Procuring Entity.  

1.102.12 Procuring Entity in accordance with these obligations, liabilities or responsibilities. However, if the 

insuring Party fails to effect and keep in force an insurance which is available and which it is required to 

effect and maintain under the Contract, and the other Party neither approves the omission nor effects 

insurance for the coverage relevant to this default, any moneys which should have been recoverable under 

this insurance shall be paid by the insuring Party.  

1.102.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's 

Claims] or Sub- Clause 20.1 [Contractor's Claims], as applicable.  

1.102.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not 

limited to the insurance referred to Clause 18) with insurers from any eligible source country.  

1.103  Insurance for Works and Contractor's Equipment  

1.103.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than 

the full reinstatement cost including the costs of demolition, removal of debris and professional fees and 

profit. This insurance shall be effective from the date by which the evidence is to be submitted under sub-

paragraph (a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the 

Taking-Over Certificate for the Works.  

1.103.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 

Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the 

issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any 

other operations (including those under Clause 11 [Defects Liability]).  

1.103.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 

including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while 

it is being transported to the Site and until it is no longer required as Contractor's Equipment.  

1.103.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause:  

a) Shall be effected and maintained by the Contractor as insuring Party,  

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 

insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss 

or damage,  

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks],  
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d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 

damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity 

of another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and 

(h)of Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not 

insurable at commercially reasonable terms, with deductibles per occurrence of not more than the 

amount stated in the Special Conditions of Contract (if an amount is not so stated, this sub-paragraph 

(d) shall not apply), and  

e) may however exclude loss of, damage to, and reinstatement of:  

i) a part of the Works which is in a defective condition due to a defect in its design, materials or 

workmanship (but cover shall include any other parts which are lost or damaged as a direct result 

of this defective condition and not as described in sub-paragraph (ii) below),  
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ii) apart of the Works which is lost or damaged in order to reinstate any other part of the Works if 

this other part is in a defective condition due to a defect in its design, materials or workmanship,  

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that 

the Contractor is liable for the loss or damage, and  

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for 

the Works].  

1.103.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 

available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the 

Procuring Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to 

SubClause 2.5 [Procuring Entity's Claims] to payment of an amount equivalent to such commercially 

reasonable terms as the Contractor should have expected to have paid for such cover, and (ii) be deemed, 

unless he obtains the cover at commercially reasonable terms, to have approved the omission under Sub-

Clause 18.1 [General Requirements for Insurances].  

1.104  Insurance against Injury to Persons and Damage to Property  

1.104.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury 

which may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for 

Works and Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 

[Insurance for Contractor's Personnel]), which may arise out of the Contractor's performance of the 

Contract and occurring before the issue of the Performance Certificate.  
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1.104.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions 

of Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions 

of Contract, this Sub-Clause shall not apply.  

1.104.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause:  

a) Shall be effected and maintained by the Contractor as insuring Party,  

b) shall be in the joint names of the Parties,  

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 

things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and  

d) may however exclude liability to the extent that it arises from:  

i)  the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 

ii)  through any land, and to occupy this land for the Permanent Works, iii) damage 

which is an unavoidable result of the Contractor's obligations to execute the iv) Works and 

remedy any defects, and  

v)  a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 

available at commercially reasonable terms.  

1.105  Insurance for Contractor's Personnel  

1.105.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and 

expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 

employed by the Contractor or any other of the Contractor's Personnel.  

1.105.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses 

and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any 

person employed by the Contractor or any other of the Contractor's Personnel, except that this insurance 

may exclude losses and claims to the extent that they arise from any act or neglect of the Procuring Entity 

or of the Procuring Entity's Personnel.  

1.105.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 

assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by 

the Subcontractor, but the Contractor shall be responsible for compliance with this Clause.  

19. FORCE MAJEURE  

1.106  Definition of Force Majeure  

1.106.1  In this Clause, “Force Majeure” means an exceptional event or circumstance:  

a) Which is beyond a Party's control,  

b) Which such Party could not reasonably have provided against before entering into the Contract,  

c) which, having arisen, such Party could not reasonably have avoided or overcome, and  
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d) which is not substantially attributable to the other Party.  

1.106.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed 

below, so long as conditions (a) to (d) above are satisfied:  

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies,  

b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, 

insurrection, military or usurped power, or civil war,  

c) riot, commotion, disorder, strike or lockout by persons other than the Contractor's Personnel,  

d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 

may be attributable to the Contractor's use of such munitions, explosives, radiation or radio-activity, 

and  

e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity.  

1.107  Notice of Force Majeure  

1.107.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 

Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force 

Majeure and shall specify the obligations, the performance of which is or will be prevented. The notice 

shall be given within 14 days after the Party became aware, or should have become aware, of the relevant 

event or circumstance constituting Force Majeure.  

1.107.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 

Majeure prevents it from performing them.  

1.107.3 Notwithstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either 

Party to make payments to the other Party under the Contract.  

1.108 Duty to Minimize Delay  

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 

Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be 

affected by the Force Majeure.  

1.109 Consequences of Force Majeure  

1.109.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force 

Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers 

delay and/ or incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-

Clause 20.1 [Contractor's Claims] to:  

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4  

[Extension of Time for Completion], and  

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 

[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any 
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such Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed 

by Force Majeure, to the extent they are not indemnified through the insurance policy referred to in 

Sub- Clause18.2 [Insurance for Works and Contractor's Equipment].  

1.109.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 

to agree or determine these matters.  

1.110 Force Majeure Affecting Subcontractor  
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If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 

majeure on terms additional to or broader than those specified in this Clause, such additional or broader 

force majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to 

relief under this Clause.  

1.111 Optional Termination, Payment and Release  

1.111.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days 

by reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force 

Majeure], or for multiple periods which total more than 140 days due to the same notified Force Majeure, 

then either Party may give to the other Party a notice of termination of the Contract. In this event, the 

termination shall take effect 7 days after the notice is given, and the Contractor shall proceed in 

accordance with Sub-Clause 16.3 [Cessation of Work and Removal of Contractor's Equipment].  

1.111.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 

Certificate which shall include:  

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract;  

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or 

of which the Contractor is liable to accept delivery: this Plant and Materials shall become the property 

of (and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor 

shall place the same at the Procuring Entity's disposal;  

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the  

Contractor in the expectation of completing the Works;  

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of 

these items to the Contractor's works in his country (or to any other destination at no greater cost); and  

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the 

Works at the date of termination.  
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1.112  Release from Performance  

Notwithstanding any other provision of this Clause, if any event or circumstance outside the control of the 

Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for 

either or both Parties to fulfil its or their contractual obligations or which, under the law governing the 

Contract, entitles the Parties to be released from further performance of the Contract, then upon notice by 

either Party to the other Party of such event or circumstance:   

a) The Parties shall be discharged from further performance, without prejudice to the rights of either 

Party in respect of any previous breach of the Contract, and  

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been 

payable under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been 

terminated under Sub-Clause 19.6.  

  

20. SETTLEMENT OF CLAIMS AND DISPUTES  

1.113  Contractor's Claims  

1.113.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any 

additional payment, under any Clause of these Conditions or otherwise in connection with the Contract, the 

Contractor shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. 

The notice shall be given as soon as practicable, and not later than 30 days after the Contractor became 

aware, or should have become aware, of the event or circumstance.  

1.113.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall 

not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall 

be discharged from all liability in connection with the claim. Otherwise, the following provisions of this 

SubClause shall apply.  

1.113.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 

particulars for the claim, all as relevant to such event or circumstance.  

1.113.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either 

on the Site or at another location acceptable to the Engineer. Without admitting the Procuring Entity's 

liability, the Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping 

and/ or instruct the Contractor to keep further contemporary records. The Contractor shall permit the 

Architect to inspect all these records and shall (if instructed) submit copies to the Engineer.  

1.113.5 Within 42days after the Contractor became aware (or should have become aware) of the event or 

circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor 

and approved by the Engineer, the Contractor shall send to the Architect fully detailed claim which includes 

full supporting particulars of the basis of the claim and of the extension of time and/ or additional payment 
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claimed. If the event or circumstance giving rise to the claim has a continuing effect: a) This fully detailed 

claim shall be considered as interim;  

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay 

and/ or amount claimed, and such further particulars as the Architect may reasonably require; and  

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the 

event or circumstance, or within such other period as may be proposed by the Contractor and approved 

by the Engineer.  

1.113.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, 

or within such other period as may be proposed by the Architect and approved by the Contractor, the 

Architect shall respond with approval, or with disapproval and detailed comments. He may also request any 

necessary further particulars but shall nevertheless give his response on the principles of the claim within 

the above defined time period.  

1.113.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 

[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after 

its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 

payment (if any) to which the Contractor is entitled under the Contract.  

1.113.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 

substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied 

are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for 

such part of the claim as he has been able to substantiate.  

1.113.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider 

that the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement 

in accordance with Clause 20.3.  

1.113.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may 

apply to a 132 

claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any 

extension of time and/ or additional payment shall take account of the extent (if any) to which the failure 

has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the second 

paragraph of this Sub-Clause 20.3.  

1.114  Procuring Entity's Claims  

1.114.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditions 

or otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, 

the Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is 

not required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 

[Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor.  
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1.114.2 The notice shall be given as soon as practicable and no longer than 30 days after the Procuring Entity 

became aware, or should have become aware, of the event or circumstances giving rise to the claim. A 

notice relating to any extension of the Defects Notification Period shall be given before the expiry of such 

period.  

1.114.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 

amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 

Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 

determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ 

or (ii) the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 

[Extension of Defects Notification Period].  

1.114.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring 

Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment 

Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause.  

1.115 Amicable Settlement  

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before 

the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice 

of a claim in accordance with Sub-Clause 20.1 above should move to commence arbitration after 60 days 

from the day on which a notice of a claim was given, even if no attempt at an amicable settlement has been 

made.  

1.116 Matters that may be referred to arbitration  

Notwithstanding anything stated herein the following matters may be referred to arbitration before the 

practical completion of the Works or abandonment of the Works or termination of the Contract by either 

party:  

a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions.  

b) Whether or not a certificate has been improperly withheld or is not in accordance with these 

Conditions.  

c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19.  

e)  All other matters shall only be referred to arbitration after the completion or alleged completion of the 

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 

Contractor agree otherwise in writing.  

1.117  Arbitration  

1.117.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled 

amicably in accordance with Sub-Clause 20.3 shall be finally settled by arbitration.  
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1.117.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute 

has not been given by the applying party within ninety days of the occurrence or discovery of the matter or 

issue giving rise to the dispute.  

1.117.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 

commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 

amicably with or without the assistance of third parties. Proof of such attempt shall be required.  

1.117.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 

measurements, computations, tests or valuations as may in his opinion be desirable in order to determine 

the rights of the parties and assess and a ward any sums which ought to have been the subject of or included 

in any certificate.  

1.117.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 

revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 

shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor 

notice had been given.  

1.117.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, 

instruction, opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify 

representatives of the Parties and the Architect from being called as a witness and giving evidence before 

the arbitrators on any matter whatsoever relevant to the dispute.  

1.117.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 

dissatisfaction given in its Notice of Dissatisfaction.  

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, 

and the Architect shall not be altered by reason of any arbitration being conducted during the progress of 

the Works.  

20.5.8 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by 

the Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of 

this remuneration.  

20.6 Arbitration with National Contractors  

20.6.1 If the Contract is with national contractors, arbitration proceedings will be conducted 

in accordance with the Arbitration Laws of Kenya.  In case of any claim or dispute, such 

claim or dispute shall be notified in writing by either party to the other with a request 

to submit it to arbitration and to concur in the appointment of an Arbitrator within thirty 

days of the notice. The dispute shall be referred to the arbitration and final decision of 

a person to be agreed between the parties. Failing agreement to concur in the 
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appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the 

applying party, by the Chairman or Vice Chairman of any of the following professional 

institutions; i) Architectural Association of Kenya ii) Institute of Quantity Surveyors of 

Kenya iii) Association of Consulting Engineers of Kenya iv) Chartered Institute of 

Arbitrators (Kenya Branch) v) Institution of Engineers of Kenya  

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other 

institutions.  

20.7 Arbitration with Foreign Contractors  

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the 

arbitration rules of the United Nations Commission on International Trade Law 

(UNCITRAL); or with proceedings administered by the International Chamber of 

Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or more 

arbitrators appointed in accordance with said arbitration rules.  

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall 

be conducted in the language for communications defined in Sub-Clause1.4 [Law and 

Language].  

20.8 Alternative Arbitration Proceedings  

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) 

which offers a neutral venue for the conduct of national and international arbitration with commitment to 

providing institutional support to the arbitral process.  
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20.9 Failure to Comply with Arbitrator's Decision  

20.9.1 The award of such Arbitrator shall be final and binding up on the parties.  

20.9.2 In the even that a Party fails to comply with a final and binding Arbitrator's decision, 

then the other Party may, without prejudice to any other rights it may have, refer the 

matter to a competent court of law.  

  

20.10 Contract operations to continue  

Notwithstanding any reference to arbitration herein,  
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1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they 

otherwise agree; and  

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor.   
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Section IX - Special Conditions of Contract  

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions                

here in shall prevail over those in the GCC.  

Part A - Contract Data  

Conditions  Sub - Clause  Data  

Procuring Entity’s name and 

address  

Heading  KISII NATIONAL POLYTECHNIC  

P.O. Box 222  

KISII, KENYA   

  

Name and Reference No. of 

the Contract  

Heading and  

3.1.1  

PROPOSED CONSTRUCTION OF TWIN  

WORKSHOP, CLASSROOMS AND OFFICES  

BLOCK (2-STOREY) AT SUNA WEST  

TECHNICAL AND VOCATIONAL COLLEGE – 

MIGORI COUNTY    

  

KNP/T/CONST/1/4/2024 

Location of Site       

Engineer Name and address  Heading and  

3.1.1  

Regional Works Officer,  

Nyanza Region,  

P.O Box 821 – 40100, Kisumu  

Telephone: +254-02723101  

Facsimile: 020-2713750  

  

Contractor’s Representative’s  

Name  

4.3.1    

Key Personnel name  16.9.1    

Time for Completion  1.1  52 Weeks  

Defects Notification Period  1.1  24 Weeks  

Sections  1.1  None  

Electronic Transmission 

systems  

1.3  N / A  
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Time for Parties entering into a 

Contract Agreement  

1.6  Within 30 days  

Commencement Date  8.1.1  TO BE AGREED WITH ENGINEER  

Time for access to the site  2.1  No later than the Commencement Date, and not later than 

14 days after Commencement Date.  

Architect Duties and Authority  3.1.6 (b) (ii)  Variations resulting in an increase of the Accepted 

Contract Amount in excess of 15% shall require approval 

of the Procuring Entity.  

Performance Security   4.2.1  The performance security will be in the form of a  

Performance Bond in the amount of 5 Percent of the 

Accepted Contract Amount and in the same currency (ies) 

of the Accepted Contract Amount  

Nominated Supplies to be  

Engaged by the Client  

  None  

Normal Working Hours  6.5  0800-1700 HRS  
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 Conditions  Sub - Clause  Data   

Delay Damages for the Works  8.7 & 14.15 

(b)  

0.005 % of the Contract Price per day.  

  

Maximum amount of Delay 

Damages  

8.7  5% of the final Contract Price  

Provisional Sums  13.5. (b) (ii)  [If there are Provisional Sums, insert a percentage for 

adjustment of Provisional Sums}  

 ---  
%

  

Adjustments for Changes in  

Cost  

13.8  Period “n” applicable to the adjustment multiplier  

“Pn”: __________ [Insert the period if different from one 

(1) month; if period “n” is one (1) month, insert “not 

applicable”]  

Total advance payment  14.2.1  0% Percentage of the Accepted Contract Amount 

payable in the currencies and proportions in which the 

Accepted Contract Amount is payable  

  

Repayment amortization rate 

of advance payment  

14.2.5 (b)  N / A  

Percentage of Retention  14.3.2 (c)  10%  

Limit of Retention Money  14.3.2 (c)  5% of the Accepted Contract Amount  

Plant and Materials    

14.5(b)(i)  

If Sub-Clause 14.5 applies:  

Plant and Materials for payment Free on Board   N / 

A  

  14.5(C)(i)  Plant and Materials for payment when delivered to the 

Site N / A  

Minimum Amount of Interim  

Payment Certificates  

14.6  10% of the Accepted Contract Amount. – AS PER  

VALUATION  

Publishing source of 

commercial interest rates for 

financial charges in case of 

delayed payment  

14.8  Annual rate of three percentage points above the mean 

lending rate of the Central Bank in Kenya of the currency 

of payment.  
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Maximum total liability of 

the Contractor to the 

Procuring Entity  

17.6  As per applicable laws  

  

Periods for submission of 

insurance:  

  

a. evidence of insurance. 

Relevant policies  

18.1  

14 days  

  

14 days  

Amount to be withheld for 

late submission of an updated 

Program  

  Whole Certificate  

Maximum amount of  

deductibles for insurance of 

the Procuring Entity's risks  

18.2.4 (d)  
As per applicable laws  

  

Minimum amount of third-

party insurance  

18.3  As per applicable laws  

  

The Place of Arbitration  20.7.2  TO BE AGREED WITH THE PROJECT MANAGER  

      



 

  

  

  

    

  

  

  

230     

  

  

  

SECTION X - CONTRACT FORMS  

  

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD  

FORM No. 2 - NOTIFICATION OF AWARD - LETTER OF ACCEPTANCE  

FORM No. 3 - CONTRACT AGREEMENT  

FORM No. 4 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee]  

  

FORM No. 5- PERFORMANCE SECURITY [Option 2– Performance Bond]  

FORM No. 6 - ADVANCE PAYMENT SECURITY  

FORM No. 7 - RETENTION MONEY SECURITY  
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT  

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send 

this Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the 

format below.  

FORMAT  

1. For the attention of Tenderer's Authorized Representative  
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i) Name: [insert Authorized Representative's name] ii)  Address: [insert Authorized Representative's 

Address]  

iii)  Telephone: [insert Authorized Representative's telephone/fax 

numbers] iv)  Email Address: [insert Authorized Representative's email 

address]  

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent 

to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]  

2. Date of transmission: [email] on [date] (local time)  

This Notification is sent by (Name and designation)  

  

3. Notification of Award  

i) Procuring Entity: [insert the name of the Procuring Entity] ii) Project: [insert name of project]  

iii) Contract title: [insert the name of the contract]  

iv) ITT No: [insert ITT reference number from Procurement Plan]  

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. 

The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:  

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related Complaint 

in relation to the decision to award the contracts.  

 a)  The successful tenderers  

i) Name of successful Tender    

  

  

ii) Address of the successful Tender     

  

   

iii) Contract price of the successful Tender Kenya Shillings      

 (in words  )  
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b) The reasons for your tender being unsuccessful are as follows:  

c) Other Tenderers  

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price 

as well as the Tender price as read out.  
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(Note a) State NE if not evaluated  

  

5. How to request a debriefing?  

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time).  

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to 

request a debriefing your written request must be made within three (5) Business Days of receipt of this 

Notification of Intention to Award.  

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 

request for debriefing as follows:  

i)  Attention: [insert full name of person, if applicable] 

ii)  Title/position: [insert title/position] iii)  Agency: 

[insert name of Procuring Entity] iv)  Email address: 

[insert email address]  

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing 

within five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within 

this period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is 

provided. If this happens, we will notify you and confirm the date that the extended Standstill Period will 

end.  

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise 

you in writing how the debriefing will take place and confirm the date and time.  

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 

provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date 

of publication of the Contract Award Notice.  
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6. How to make a complaint?  

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by 

midnight, [insert date] (local time).  

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 

Procurement-related Complaint as follows: i)  Attention:  ii)  Title/position:   

iii) Agency:  iv) 

Email address:  

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging 

the decision to award the contract. You do not need to have requested, or received, a debriefing before 

making  

140 

this complaint. Your complaint must be submitted within the Standstill Period and received by us before 

the Standstill Period ends.  

d) Further information: For more information, refer to the Public Procurement and Disposals Act 2015 and 

its Regulations available from the Website (…)  

You should read these documents before preparing and submitting your complaint.  

e) There are four essential requirements:  

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in 

this tendering process and is the recipient of a Notification of Intention to Award.  

ii) The complaint can only challenge the decision to award the contract.  

iii) You must submit the complaint within the period stated above. iv) You must include, in your 

complaint, all of the information required to support your complaint.  

7. Standstill Period  

  

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).  
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ii) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention 

to Award.  

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above.  

If you have any questions regarding this Notification, please do not hesitate to contact 

us. On behalf of the Procuring Entity:  

  

  Signature:    

  

  
Name:      

  

  

  Title/position:    
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 FORM NO  2:  LETTER OF AWARD  

  

  

 [letterhead paper of the Procuring Entity]  

  

[date]  

  

To: [name and address of the Contractor]  

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification 

number, as given in the Contract Data] for the Accepted Contract Amount [amount in numbers and words] [name 

of currency], as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted 

by……………… (name of Procuring Entity).  

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, 

for that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender 

Document.  

Authorized Signature: ........................................................................................................................  

Name and Title of Signatory: ..............................................................................................................  

Name of Procuring Entity: ..................................................................................................................  

Attachment: Contract Agreement: .....................................................................................................  
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FORM NO 3: CONTRACT AGREEMENT  

  

THIS AGREEMENT made the day of…………………………. 20……………., 

between……………………….  

…………………………………………...of……………………………………………. (hereinafter “the Procuring  

Entity”), of the one part, and  of  (hereinafter  

“the Contractor”), of the other part:  

WHEREAS the Procuring Entity desires that the Works known as should be executed by the Contractor, and has 

accepted a Tender by the Contractor for the execution and completion of these Works and the remedying of any 

defects there in,  

The Procuring Entity and the Contractor agree as follows:  

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them 

in the Contract documents referred to.  

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 

Agreement shall prevail over all other Contract documents.  

a) The Notification of Award  

b) the Form of Tender  

c) the addenda Nos   (if any)  

d) the Special Conditions of Contract  

e) the General Conditions of Contract;  

f) the Specifications  

g) the Drawings; and  

h) the completed Schedules and any other documents forming part of the contract.  

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 

Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy 

defects therein in conformity in all respects with the provisions of the Contract.  
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4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion 

of the Works and the remedying of defects there in, the Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.  

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with 

the Laws of Kenya on the day, month and year specified above.  

  

 Signed and sealed by  (for the Procuring Entity)  

  

  

 Signed and sealed by  (for the Contractor) 

FORM NO. 4 - PERFORMANCE SECURITY  

  

[Option 1 - Unconditional Demand Bank Guarantee]  

[Guarantor letterhead]  

Beneficiary: [insert name and Address of Procuring Entity]  

 Date:    [Insert date of issue]   

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

1. We have been informed that    

2. Furthermore, we understand that, according to the conditions of the Contract, a performance 

guarantee is required.  

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the  

1  

  (hereinafter called "the Contractor") has  

entered  into  Contract  

No.     dated  

  with (name of Procuring Entity)  

Procuring Entity as the Beneficiary), for the execution of  

  (Hereinafter called "the Contract").  

(the  
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Beneficiary any sum or sums not exceeding in total an amount of (in words ), such sum 

being payable in the types and proportions of currencies in which the Contract Price is 

payable, upon receipt by us of the Beneficiary's complying demand supported by the 

Beneficiary's statement, whether in the demand itself or in a separate signed document 

accompanying or identifying the demand, stating that the Applicant is in breach of its 

obligation(s) under the Contract, without the Beneficiary needing to prove or to show 

grounds for your demand or the sum specified therein.  

2 

4. This guarantee shall expire, no later than the………………...Day of…………,2...…, and any 

demand for payment under it must be received by us at the office indicated above on or before that 

date.  

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], in response to the Beneficiary's written request for such extension, such request 

to be presented to the Guarantor before the expiry of the guarantee.”  

.......................................................................  

  

[Name of Authorized Official, signature(s) and seals/stamps]  

  

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 

deleted from the final product.  
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FORM No. 5- PERFORMANCE SECURITY  
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[Option 2– Performance Bond]  

 

[Note: Procuring Entities a readvised to use Performance Security – Unconditional Demand 

Bank Guarantee instead of Performance Bond due to difficulties involved in calling Bond holder 

to action]  

  

[Guarantor letterhead or SWIFT identifier code]   

Beneficiary [insert name and address of  

Procuring Entity]  

 Date:     [Insert date  

of issue] PERFORMANCE BOND  

 No.:    

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

  

1. By this Bond_________________________________ as Principal (hereinafter called “the   

 Contractor”) and      ] as Surety  

(hereinafter called “the Surety”), are held and firmly bound unto] as Oblige (hereinafter 

called “the Procuring Entity”) in the amount of for the payment of which sum well and truly 

to be made in the types and proportions of currencies in which the Contract Price is payable, 

the Contractor and the Surety bind themselves, their heirs, executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents.  

  

2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity 

dated the  day of  ,20  ,  

for in accordance with the documents, plans, specifications, and amendments there to, which 

to the extent here in provided for, are by reference made part here of and are here in after 

referred to as the Contract.  

  

3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall 

promptly and faithfully perform the said Contract (including any amendments thereto), then 

this obligation shall be null and void; otherwise, it shall remain in full force and effect. 

Whenever the Contractor shall be, and declared by the Procuring Entity to be, in default 
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under the Contract, the Procuring Entity having performed the Procuring Entity's obligations 

there under, the Surety may promptly remedy the default, or shall promptly:  

a) Complete the Contract in accordance with its terms and conditions; or  

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring 

Entity for completing the Contract in accordance with its terms and conditions, and upon 

determination by the Procuring Entity and the Surety of the lowest responsive 

Tenderers, arrange for a Contract between such Tenderer, and Procuring Entity and 

make an available as work progresses (even though there should be a default or a 

succession of defaults under the Contract or Contracts of completion arranged under this 

paragraph) sufficient funds to pay the cost of completion less the Balance of the Contract 

Price; but not exceeding, including other costs and damages for which the Surety may 

be liable hereunder, the amount set forth in the first paragraph hereof. The term “Balance 

of the Contract Price,” as used in this paragraph, shall mean the total amount payable by 

Procuring Entity to Contractor under the Contract, less the amount properly paid by 

Procuring Entity to Contractor; or  

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the 

Contract in accordance with its terms and conditions up to a total not exceeding the 

amount of this Bond.  

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond.  

5. Any suit under this Bond must be instituted before the expiration of one year from the date 

of the issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to 

or for the use of any person or corporation other than the Procuring Entity named here in or 

the heirs, executors, administrators, successors, and assigns of the Procuring Entity.  

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the 

Surety has caused these presents to be sealed with his corporate seal duly at tested by the 

signature of his legal representative, this day of 20.  

 SIGNED ON  on behalf  

of   

  

 By  in the capacity  

of   
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In the presence of  

   

  

  

 SIGNED ON  on behalf  

 of    

  

 By  in the capacity  

 of    

  

In the presence of  
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FORM NO. 6 - ADVANCE PAYMENT SECURITY  

[Demand Bank Guarantee] [Guarantor 

letterhead]  

 Beneficiary:  [Insert name and Address  

 of Procuring Entity] Date:   [Insert date of issue]  

 ADVANCE PAYMENT GUARANTEE No.:  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

  

1. We have been informed that    (hereinafter called “the Contractor”) has 

entered into Contract No.  dated with the Beneficiary, for the execution of 

              (hereinafter called" the Contract").  

2. Furthermore, we understand that, according to the conditions of the Contract, an advance 

payment in the sum  

  (in words) is to be made against an advance payment guarantee.  

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of (in  

1 words  ) upon 

receipt by us of the Beneficiary's complying demand supported by the Beneficiary's 

statement, whether in the demand itself or in a separate signed document accompanying or 

identifying the demand, stating either that the Applicant:  

a) Has used the advance payment for purposes other than the costs of mobilization in respect 

of the Works; or  

b) Has failed to repay the advance payment in accordance with the Contract conditions, 

specifying the amount which the Applicant has failed to repay.  

4. A demand under this guarantee may be presented as from the presentation to the Guarantor 

of a certificate from the Beneficiary's bank stating that the advance payment referred to above 

has been credited to the Contractor on its account number at.  

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the 

advance payment repaid by the Contractor as specified in copies of interim statements or 

payment certificates which shall be presented to us. This guarantee shall expire, at the latest, 
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upon our receipt of a copy of the interim payment certificate indicating that ninety (90) 

percent of the Accepted Contract Amount, less provisional sums, has been certified for 

payment, or  

2 on 

the  day of  ,2  , 

whichever is earlier. Consequently, any demand for payment under this guarantee must be received 

by us at this office on or before that date.  

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 

[six months] [one year], in response to the Beneficiary's written request for such extension, 

such request to be presented to the Guarantor before the expiry of the guarantee.  

  

  

[Name of Authorized Official, signature(s) and seals/stamps]  

Note: All italicized text (including footnotes) is for use in preparing this form and shall be 

deleted from the final product.  
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FORM NO. 7 – RETENTION MONEY SECURITY  

  

[Demand Bank Guarantee]  

[Guarantor letterhead]  

 Beneficiary:    [Insert name and Address of Procuring Entity]   
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 Date:  [Insert date of issue]   

Advance payment guarantee no.  [Insert guarantee reference number]   

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]  

  

1. We have been informed that [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into 

Contract No.  

  [insert reference number of the contract] dated with 

 the Beneficiary, for the execution of    [insert name of contract and brief 

description of Works] (hereinafter called "the Contract").  

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary 

retains moneys up to the limit set forth in the Contract (“the Retention Money”), and that 

when the Taking-Over Certificate has been issued under the Contract and the first half of the 

Retention Money has been certified for payment, and payment of [insert the second half of 

the Retention Money] is to be made against a Retention Money guarantee.  

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] 

1  

   _ ([insert amount in words  ]) 

upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's 

statement, whether in the demand itself or in a separate signed document accompanying or 

identifying the demand, stating that the Contractor is in breach of its obligation(s) under the 

Contract, without your needing to prove or showgrounds for your demand or the sum 

specified their in.  

4. A demand under this guarantee may be presented as from the presentation to the Guarantor 

of a certificate from the Beneficiary's bank stating that the second half of the Retention 

Money as referred to above has been credited to the Contractor on its account number at 

   ________ [insert name and address of  

Applicant's bank].  

2 
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5. This guarantee shall expire no later than the....................Day of...................2..........., and any 

demand for payment under it must be received by us at the office indicated above on or before 

that date.  

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 

[six months] [one year], in response to the Beneficiary's written request for such extension, 

such request to be presented to the Guarantor before the expiry of the guarantee.  

_____________________________________________________________________________ 

[Name of Authorized Official, signature(s) and seals/stamps]  

Note: All italicized text (including footnotes) is for use in preparing this form and shall be delete from 

the final product.  
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SEC 1: PARTICULAR PRELIMINARIES 

  



            PROPOSED CONSTRUCTION OF TUITION BLOCK FOR SUNA WEST TECHNICAL AND 
                     VOCATIONAL COLLEGE IN MIGORI COUNTY 

PP / 1 

 

ITEM DESCRIPTION AMOUNT(KHz.) 

 

PARTICULAR PRELIMINARIES 

 

A EMPLOYER 

The “Employer” is   

THE PRINCIPAL/GOVERNING COUNCIL SECRETARY,  

KISII NATIONAL POLYTECHNIC 

P.O Box 222, 

KISII, KENYA 

The term "Employer" and "Government" wherever used in the  contract 

document shall be synonymous 

 

B DESCRIPTION OF THE WORKS 

The works to be carried out under this contract comprise 

Construction of Twin Workshop, Classrooms, Office Block and Library 

Block for Suna West Technical and Vocational College 

 



            PROPOSED CONSTRUCTION OF TUITION BLOCK FOR SUNA WEST TECHNICAL AND 
                     VOCATIONAL COLLEGE IN MIGORI COUNTY 

PP / 2 

C 

  

LOCATION OF SITE 

The site of the proposed works is located at Suna west, Nyanza County  

The Contractor is advised to visit the site, to familiarize with the nature 

and position of the site. No claims arising from the Contractor’s failure to 

do so will be entertained. 

 

 Total carried to collections  

 

ITEM DESCRIPTION AMOUNT(Kshs.) 

A CLEARING AWAY  

The Contractor shall remove all temporary works, rubbish, debris and 

surplus materials from the site as they accumulate and upon completion 

of the works, remove and clear away all plant, equipment, rubbish, 

unused materials and stains and leave in a clean and tidy state to the 

reasonable satisfaction of the Project Manager. 

The whole of the works shall be delivered up clean, complete and in 

perfect condition in every respect to the satisfaction of the Project 

Manager. 

 



            PROPOSED CONSTRUCTION OF TUITION BLOCK FOR SUNA WEST TECHNICAL AND 
                     VOCATIONAL COLLEGE IN MIGORI COUNTY 

PP / 3 

B WORKING CONDITIONS 

These offices are currently occupied and the contractor shall allow for 

disruption of works and pollution control 

The contractor must allow for compliance with all County & Civic 

Authority laws & regulations 

 

C CLAIMS 

It shall be a condition of this contract that upon it becoming reasonably 

apparent to the Contractor that he has incurred losses and/or expenses due 

to any of the contract conditions, or by any other reason whatsoever, he 

shall present such claim or intent to claim notice to the PROJECT 

MANAGER within the contract period.  No claims shall be entertained 

upon the expiry of the said contract period. 

 

D 

  

LABOUR CAMPS 

The Contractor shall not be allowed to house labour on site.  Allow for 

transporting workers to and from the site during the tenure of the 

contract. 

 

 Total carried to collections  

 

ITEM DESCRIPTION AMOUNT(Kshs.) 



            PROPOSED CONSTRUCTION OF TUITION BLOCK FOR SUNA WEST TECHNICAL AND 
                     VOCATIONAL COLLEGE IN MIGORI COUNTY 

PP / 4 

A PRICING RATES 

The tenderer shall fill in rates and prices for all items of the Works 

described in the Bill of Quantities. 

Items for which no rate or price is entered by the tenderer shall be deemed 

to be covered in the rates and prices of the priced items in the Bill of 

Quantities. 

The tenderer shall include for all costs in executing the whole of the 

works, including transport, replacing damaged items, fixing, all to comply 

with the said Conditions of Contract. 

Prices quoted should be in Kenya shillings inclusive of all taxes except 

V.A.T which will be inserted at the grand summary. Prices shall 

remain valid for one hundred and Twenty (120) days from the closing 

date of tender. 

 

B 

  

MATERIALS FROM DEMOLITIONS 

Any materials arising from demolitions SHALL NOT BE re-used and 

shall become the property of the client unless otherwise advised.  

 

C URGENCY OF THE WORKS 

The Contractor is notified that these “works are urgent” and should be 

completed within the period stated in Particular  

Preliminaries. The Contractor shall allow in his rates for any costs he  

may incur by having to complete the works within the stipulated contract 

period. 

 



            PROPOSED CONSTRUCTION OF TUITION BLOCK FOR SUNA WEST TECHNICAL AND 
                     VOCATIONAL COLLEGE IN MIGORI COUNTY 

PP / 5 

D PAYMENT FOR MATERIALS ON SITE 

All materials for incorporation in the works must be stored on site before 

payment is effected, unless specifically exempted by the Project Manager.  

This is to include materials of the Contractor, nominated sub-Contractors 

. 

 

 Total carried to collections  

 

ITEM DESCRIPTION AMOUNT(Kshs.) 

A 
ADVANCE PAYMENTS 

The tenderer’s attention if drawn to the fact that the Government does not 

make  advance payments. 

 

B EXISTING SERVICES 

Prior to the commencement of any work, the Contractor is to ascertain 

from the relevant authority the exact position, depth and level of all 

existing services in the area and  shall make whatever provisions may be 

required by the authorities concerned for the support, maintenance and 

protection of such services. 

 



            PROPOSED CONSTRUCTION OF TUITION BLOCK FOR SUNA WEST TECHNICAL AND 
                     VOCATIONAL COLLEGE IN MIGORI COUNTY 

PP / 6 

C MEASUREMENTS 

In the event of any discrepancies arising between the Bills of Quantities 

and the actual works, the site measurements shall take precedence. 

However, such discrepancies between any contract documents shall 

immediately be referred to the PROJECT MANAGER in accordance 

with Clause 12 of the Conditions of Contract.  The discrepancies shall 

then be treated as a variation and be dealt with in accordance with Clause 

13 of the said Conditions. 

 

D VALUE ADDED TAX 

The Contractor’s attention is drawn to the Legal Notice in the 

Finance Act part 3 Section 21(b) operative from 1st September, 

1993 which requires payment of VAT on all contracts.  

In accordance with Government public notice No. 35 & 36 Dated 11th 

September 2003 operational from 1st October 2003, withholding VAT was 

to be levied against the contract sum by the Employer and remitted to the 

Commissioner of VAT through all interim certificates. 

THE CURRENT LAWS ON THIS SUBJECT SHALL APPLY 

The contractor should include his taxes in the rates and NOT in the Grand 

Summary page. 

 

 Total carried to collections  

 

ITEM DESCRIPTION AMOUNT(Kshs.) 

 

SPECIAL PRELIMINARIES 

 SUBSISTENCE 

 



            PROPOSED CONSTRUCTION OF TUITION BLOCK FOR SUNA WEST TECHNICAL AND 
                     VOCATIONAL COLLEGE IN MIGORI COUNTY 

PP / 7 

A 
Allow PROVISIONAL SUM of Kenya Shillings Five Hundred Thousand 

(KShs. 500,000.00) only for project management expenses 
               500,000.00 

B Allow for profits and attendance ------- % 

TRANSPORT 

                 12,500.00 

C The contractor shall provide transport from Kisumu (Regional  

Works Office) to Suna West Technical and Vocational College in Suna 

Constituency, Nyanza County and back to Nyanza Office whenever 

instructed by the PM for the duration of the contract. The transport will be 

informing of a four-wheel drive(4WD) Van vehicle to comfortably seat 

Seven (7No.) persons. The vehicle together with a licensed and a 

competent driver, shall be available to the duration of the trip until 

released. 

They shall ensure that the vehicle is properly licensed, comprehensively 

insured and in good state of maintenance. 

The Project Manager may reject unsatisfactorily vehicle or driver and 

order acceptable replacement. 

Reimbursement for transport shall be as follows: - 

By a rate per (2day) trip for providing satisfactorily vehicle together with 

licensed, competent and acceptable driver and his subsistence allowances; 

adequate fuel for the trip as per tenders quoted rates bellow 

Allow for providing a satisfactorily vehicle together with a licensed and 

competent driver adequate fuel for 2day trip and driver allowance for of 

14No. Trips 

               440,000.00 

D Allow for profits and attendance ------- % 

CLERK OF WORKS EXPENSES 

                 11,000.00 

E 

Allow a sum of Kenya Shillings Two hundred and Forty Thousands   

(KShs. 240,000.00) only calculated as Kshs. 20,000 x 12 Months for Clerk of 

Works allowances 

               240,000.00 



            PROPOSED CONSTRUCTION OF TUITION BLOCK FOR SUNA WEST TECHNICAL AND 
                     VOCATIONAL COLLEGE IN MIGORI COUNTY 

PP / 8 

F Allow for profits and attendance ------- %                    6,000.00 

 Total carried to collections             1,209,500.00 

 

ITEM DESCRIPTION AMOUNT(Kshs.) 

 PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO 

CONTRACT AGREEMENT 

The following are the insertions to be made in the appendix to the 

contract Agreement:- 

 

A Period of Final Measurement 

3 Months from Practical Completion 

 

B Defects Liability Period 

6 Months from Practical Completion 

 

C Date for Possession 

                            To be agreed with the Project Manager 

 

D Date for Completion 

                               Fifty Two  (52 ) WEEKS  from the  Date of 

possession 

 

E Liquidated and Ascertained Damages 

                             At a rate of KSh 30,000 Per week  or part  

thereof 

 

F Period of Interim Certificates 

Monthly 

 

G Period of Honouring Certificates 

30Days 

 

H Percentage of Certified Value Retained                 10%  
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I Limit of Retention Fund                                                5%  

 Total carried to collections  

 

ITEM DESCRIPTION AMOUNT(Kshs.) 
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 COLLECTION 

Brought forward from page PP/1 

Brought forward from page PP/2 

Brought forward from page PP/3 

Brought forward from page PP/4 

Brought forward from page PP/5 

Brought forward from page PP/6 

            1,209,500.00  

 TOTAL CARRIED TO GRAND SUMMARY             1,209,500.00  





 

 

 

SEC 2: GENERAL PRELIMINARIES 

  



 PROPOSED CONSTRUCTION OF TUITION BLOCK FOR SUNA WEST TECHNICAL AND 
                     VOCATIONAL COLLEGE IN MIGORI COUNTY 

GP / 1 

 

ITEM DESCRIPTION AMOUNT(Kshs) 

 
GENERAL PRELIMINARIES 

 

A. PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES 

Prices will be inserted against items of Preliminaries in the 

Contractor's priced Bills of Quantities and Specification.   

The Contractor shall be deemed to have included in his prices or  

rates for the various items in the Bills of Quantities or Specification for 

all costs involved in complying with all the requirements for the proper 

execution of the whole of the works in the Contract. 

Failure to price an item shall not exempt the contractor form carrying 

out works described therein. 

Should the contractor fail to carry out works which he/she did not 

price and after having received a written instruction from the PM, then 

the value of such works shall be deducted from the very immediate 

certificate issued to  the contractor. 

MoPW current rates, JBC, IQSK, manufacturers or fair rates shall be 

used by the PM in valuation of unpriced items which the contractor 

shall fail to execute. 

The contractor is advised to read and understand all preliminary items. 

The Contractor is advised to visit the site, to familiarize with the nature 

and position of the site. No claims arising from the Contractor’s failure 

to do so will be entertained. 
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B FORM OF CONTRACT 

The Form of Contract shall be as stipulated in the Republic of  

Kenya's Standard Tender Document for Procurement of Building 

Works(2015 Edition) included herein The Conditions of Contract are 

also included herein Conditions of Contract These are numbered from 

90 to 144 as set out in pages 145 to 146 of these tender 

documents.Particulars of insertions to be made in the Appendix to the 

Contract Agreement will be found in the  

Particular Preliminaries part of these Bills of Quantities 

 

 Total carried to collections  

 

ITEM DESCRIPTION AMOUNT(Kshs) 

A FIRM PRICE CONTRACT 

Unless otherwise specifically stated in the Contract Data and/or 

Particular preliminaries this is a firm price contract and the contractor 

must allow in his tender rates for any increase in the cost of labour 

and/or materials during the currency of the contract. 

 

B VISIT SITE AND EXAMINE DRAWINGS. 

The Contractor is recommended to examine the drawings and visit the 

site the location of which is described in the Particular Preliminaries 

hereof. He shall be deemed to have acquainted himself therewith as to 

its nature, position, means of access or any other matter which, may 

affect his tender. No claim arising from his failure to comply with  this 

recommendation will be considered. 
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C PERFORMANCE BOND 

5% bond shall be required from the specified institution 

The period for supplying the bond shall be 14 days.  

No contract shall be signed, NOR shall any payment be made before 

the bidder has complied with the bond requirements 

Failure to deliver the bond within the specified period shall 

automatically disqualify the bidder and the tender shall be awarded to 

next most responsive bidder without reference to the defaulting bidder. 

Should the bidder commence works and subsequently fail to provide 

the bond, he shall be evicted from site without any reimbursement 

notwithstanding the site having been handed over by the PM and 

client. The handing over only kick starts the process and is not a 

waiver to bond conditions. 

The bond for the due performances of the Contract shall be valid up to 

the date of completion as certified by the PROJECT  

MANAGER 

Any bond which provides otherwise or attempts to vary the duration of 

validity shall be invalid 

The bond shall comply in all respects with the PPRA copy enclosed in 

the instructions to tender. A bond that does not match the PPRA copy 

shall be treated as NO BOND! 

The contractor shall provide a bid security duly signed, sealed and 

stamped from an approved Bank of required amount in the particular 

preliminaries 

              300,000.00  

 Total carried to collections               300,000.00  

 

ITEM DESCRIPTION AMOUNT(Kshs) 

A 
BID BOND 

A bid bond shall be required in the amount stated here or in the 

invitation to tender or advertisement 
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B EXCEPTION TO THE STANDARD METHOD OF 

MEASUREMENT 

Attendance; Clause B19(a) of the Standard Method of  

Measurement is deleted and the following clause is substituted: - 

Attendance on nominated Sub-Contractors shall be given as an item in 

each case shall be deemed to include: allowing use of standing 

scaffolding, mess rooms, sanitary accommodation and  

welfare facilities; provision of special scaffolding where necessary; 

providing space for office accommodation and   for storage of plant 

and materials; providing light and water for their work: clearing away 

rubbish; unloading checking and hoisting: providing electric power 

and removing and replacing duct covers, pipe casings and the like 

necessary for the execution and testing of Sub- Contractors' work and 

being responsible for the accuracy of the same. 

Fix Only: - 

"Fix Only" shall mean take delivery at nearest railway station (Unless 

otherwise stated), pay all demurrage charges, load and transport to site 

where necessary, unload, store, unpack, assemble as necessary, 

distribute to position, hoist and fix only. 

 

 Total carried to collections  

 

ITEM DESCRIPTION AMOUNT(Kshs) 
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A ABBREVIATIONS 

Throughout these Bills units of measurement and terms are 

abbreviated and shall be interpreted as follows: - 

CM or      Cm                                Shall mean cubic meter 

SM        or Sm                              Shall mean square meter 

LM         or Lm                                Shall mean linear meter 

MM or mm                                    Shall mean Millimeter 

KG or Kg.                                       Shall mean Kilogram 

No or Nr                                        Shall mean Number 

PRS or Prs.                                     Shall mean Pairs 

B.S.                                          Shall mean the British Standard  

Specification Published by the British Standards Institution, 2 Park 

Street, London W.I England 

M.S.                                          Shall mean measured separately 

Ditto                                          shall mean the whole of the preceding 

description except as qualified in the description in which it occurs. 

Do                                          shall mean the whole of the preceding 

description except as qualified in the description in which it occurs. 

a.b.d.                                          Shall mean as before described 

@                                                Shall mean at 

 



 PROPOSED CONSTRUCTION OF TUITION BLOCK FOR SUNA WEST TECHNICAL AND 
                     VOCATIONAL COLLEGE IN MIGORI COUNTY 

GP / 6 

 Total carried to collections  

 

ITEM DESCRIPTION AMOUNT(Kshs) 

A EMPLOYER 

The “Employer” is   

THE PRINCIPAL/GOVERNING COUNCIL SECRETARY,  

KISII NATIONAL POLYTECHNIC 

P.O Box 222, 

KISII, KENYA 

 

B PROJECT MANAGER shall be -: 

The term "P.M." wherever used in these Bills of Quantities shall be 

deemed to imply the 

Project Manager as defined in Condition 1 of the Conditions of 

Contract or such person or persons as may be duly authorized to 

represent him on behalf of the Government. 

In this Project, the PM shall be -: 

REGIONAL WORKS OFFICER, NYANZA REGION (STATE  

DEPARTMENT FOR PUBLIC WORKS)                                           P.O Box 

821 - 40100,                                                             KISUMU,  

KENYA.   

C 
ARCHITECT 

The term "Architect" shall be deemed to mean "The P.M." as defined 

above whose address unless otherwise notified is as above 
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D QUANTITY SURVEYOR 

The term "Quantity Surveyor" shall be deemed to mean "The P.M." as 

defined above whose address unless otherwise notified is as above 

  

 Total carried to collections  

 

ITEM DESCRIPTION AMOUNT(Kshs) 

A 

ELECTRICAL ENGINEER 

The term "Electrical Engineer" shall be deemed to mean "The P.M." as 

defined above whose address unless otherwise notified is as above   

B 
MECHANICAL ENGINEER 

The term "Mechanical Engineer" shall be deemed to mean "The P.M." 

as defined above whose address unless otherwise notified is as above 
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C STRUCTURAL ENGINEER 

The term "Structural Engineer" shall be deemed to mean "The P.M." 

as defined above whose address unless otherwise notified is as above 

  

 Total carried to collections  

 

ITEM DESCRIPTION AMOUNT(Kshs) 
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A PLANT, TOOLS AND VEHICLES 

Allow for providing all scaffolding, plant, tools and vehicles required 

for the works except in so far as may be stated otherwise herein and 

except for such items specifically and only required for the use of 

nominated Sub-Contractors as described herein. No timber used for 

scaffolding, formwork or temporary works of any kind shall be used 

afterwards in the permanent work.               200,000.00 

B TRANSPORT. 

Allow for transport of workmen, materials, etc., to and from the site at 

such hours and by such routes as may be permitted by the competent 

authorities. 

 

C MATERIALS AND WORKMANSHIP. 

All materials and workmanship used in the execution of the work shall 

be of the best quality and description unless otherwise stated. The 

Contractor shall order all materials to be obtained from overseas 

immediately after the Contract is signed and shall also order materials 

to be obtained from local sources as early as necessary to ensure that 

they are onsite when required for use in the works. The Bills of 

Quantities shall not be used for the purpose of ordering materials. 
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D SIGN FOR MATERIALS SUPPLIED. 

The Contractor will be required to sign a receipt for all articles and 

materials supplied by the PROJECT MANAGER at the time of taking 

deliver thereof, as having received them in good order and condition, 

and will thereafter be responsible for any loss or damage and for 

replacements of any such loss or damage with articles and/or materials 

which will be supplied by the PROJECT MANAGER at the current 

market prices including Customs Duty  

and V.A.T., all at the Contractor's own cost and  expense, to the 

satisfaction of the PROJECT MANAGER 

 

 Total carried to collections               200,000.00  

 

ITEM DESCRIPTION AMOUNT(Kshs) 

A STORAGE OF MATERIALS 

The Contractor shall provide at his own risk and cost where directed 

on the site weather proof lock-up sheds and make good damaged or 

disturbed surfaces upon completion to the satisfaction of the 

PROJECT MANAGER Nominated Sub- 

Contractors are to be made liable for the cost of any storage 

accommodation provided especially for their use.               100,000.00 
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B SAMPLES 

The Contractor shall furnish at his own cost any samples of materials 

or workmanship including concrete test cubes required for the works 

that may be called for by the PROJECT  

MANAGER for his approval until such samples are approved by the 

PROJECT MANAGER and the PROJECT MANAGER, may  

reject any materials or workmanship not in his opinion  to be up  

to approved samples. The PROJECT MANAGER shall arrange for the 

testing of such materials as he may at his discretion deem desirable, 

but the testing shall be made at the expense of the Contractor and not 

at the expense of the PROJECT  

MANAGER PROVIDED THEY PASS THE TEST. The  

Contractor shall pay for the testing in accordance with the current 

scale of testing charges laid down by the Ministry of Public 

Works. 

The procedure for submitting samples of materials for testing and the 

method of marking for identification shall be as laid down by the 

PROJECT MANAGER The Contractor shall allow in  

his tender for such samples and tests except those in connection with 

nominated sub-contractors' work. 

Samples of paint, carpets, curtains & covers, tiles & timber shall be 

required for approval by the PM together with the employer. 

No alternate rate shall be offered on account that the employer has 

chosen a superior finish unless the bidder had attached the sample he 

priced. 

 

 Total carried to collections               100,000.00  

 

ITEM DESCRIPTION AMOUNT(Kshs) 
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A PUBLIC AND PRIVATE ROADS. 

Maintain as required throughout the execution of the works and make 

good any damage to public or private roads arising from or consequent 

upon the execution of the works to the satisfaction of the local and 

other competent authority and the PROJECT  

MANAGER 

 

B EXISTING PROPERTY. 

The Contractor shall take every precaution to avoid damage to all 

existing property including roads, cables, drains and other services and 

he will be held responsible for and shall make good all such damage 

arising from the execution of this contract at his own expense to the 

satisfaction of the PROJECT MANAGER 

 

C ACCESS TO SITE AND TEMPORARY ROADS. 

Means of access to the Site shall be agreed with the PROJECT 

MANAGER prior to commencement of the work and Contractor must 

allow for building any necessary temporary access roads for the 

transport of the materials, plant and workmen as may be required for 

the complete execution of the works including the provision of 

temporary culverts, crossings, bridges, or any other means of gaining 

access to the Site. Upon completion of the works, the Contractor shall 

remove such temporary access roads; temporary culverts, bridges, etc., 

and make good and reinstate all works and surfaces disturbed to the 

satisfaction of the PROJECT MANAGER                  50,000.00 
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D AREA TO BE OCCUPIED BY THE CONTRACTOR 

The area of the site which may be occupied by the Contractor for use 

of storage and for the purpose of erecting workshops, etc., shall be 

defined on site by the PROJECT MANAGER 

 

 Total carried to collections                 50,000.00  

 

ITEM DESCRIPTION AMOUNT(Kshs) 

A SECURITY OF WORKS ETC. 

The Contractor shall be entirely responsible for the security of all the 

works stores, materials, plant, personnel, etc., both his own and sub-

contractors' and must provide all necessary watching, lighting and 

other precautions as necessary to ensure security against theft, loss or 

damage and the protection of the public.                 50,000.00 

B PROGRESS CHART. 

The Contractor shall provide within two weeks of Possession of  

Site and in agreement with the PROJECT MANAGER a  

Progress Chart for the whole of the works including the works of 

Nominated Sub-Contractors; one copy to be handed to the PROJECT 

MANAGER and a further copy to be retained on Site. Progress to be 

recorded and chart to be amended as necessary as the work proceeds.                 50,000.00 
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C INSURANCE 

The Contractor shall insure as required in Conditions No.18 of the 

Conditions of Contract. No payment on account of the work executed 

will be made to the Contractor until he has satisfied the  

PROJECT MANAGER either by production of an Insurance Policy or 

and Insurance Certificate that the provision of the foregoing Insurance 

Clauses have been complied with in all respects. Thereafter the 

PROJECT MANAGER shall from time  

to time ascertain that premiums are duly paid up by the Contractor who 

shall if called upon to do so, produce the receipted premium renewals 

for the PROJECT MANAGER's inspection. 

 

D CONTRACTOR'S SUPERINTENDENCE/SITE AGENT 

The Contractor shall constantly keep on the works a literate English 

speaking Agent or Representative, competent and experienced in the 

kind of work involved who shall give his whole experience in the kind 

of work involved and shall give his whole time to the superintendence 

of the works. Such Agent or Representative shall receive on behalf of 

the Contractor all directions and instructions from the Project Manager 

and such directions shall be deemed to have been given to the 

Contractor in accordance with the Conditions of Contract. 

 

 Total carried to collections               100,000.00  

 

ITEM DESCRIPTION AMOUNT(Kshs) 
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A PROVISIONAL WORK 

All work described as "Provisional" in these Bills of Quantities is 

subject to premeasurement in order to ascertain the actual quantity 

executed for which payment will be made. All "Provisional" and other 

work liable to adjustment under this  

Contract shall have left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the 

PROJECT MANAGER Immediately the work is ready for measuring, 

the Contractor shall give notice to the PROJECT MANAGER. If the 

Contractor makes default in these respects he shall if the PROJECT 

MANAGER so directs uncover the work to enable all measurements to 

be taken and afterwards reinstate at his own expense. 

 

B PROVISIONAL SUMS. 

The term "Provisional Sum" wherever used in these Bills of Quantities 

shall have the meaning stated in Section A item A7(i) of the Standard 

Method of Measurement. Such sums are net and no addition shall be 

made to them for profit. 
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C ADJUSTMENT OF PROVISIONAL SUMS. 

In the final account all Provisional Sums shall be deducted and the 

value of the work properly executed in respect of them upon the 

PROJECT MANAGER's order added to the Contract Sum. Such work 

shall be valued, but should any part of the work be executed by a 

Nominated Sub-Contractor, the value of such work or articles for the 

work to be supplied by a Nominated  

Supplier, the value of such work or articles shall be treated as a P.C. 

Sum and profit and attendance comparable to that contained in the 

priced Bills of Quantities for similar items added. 

 

 Total carried to collections  

 

ITEM DESCRIPTION AMOUNT(Kshs) 

A PRIME COST (OR P.C.) SUMS. 

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these 

Bills of Quantities shall have the meaning stated in Section A item A7 

(ii) of the Standard Method of Measurement. Persons or firms 

nominated by the PROJECT MANAGER to execute work or to 

provide and fix materials or goods are described herein as Nominated 

Sub-Contractors. Persons or firms so nominated to supply goods or 

materials are described herein as Nominated Suppliers. 
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B ADJUSTMENT OF P.C. SUMS. 

In the final account all P.C. Sums shall be deducted and the amount 

properly expended upon the PROJECT MANAGER'S order in respect 

of each of them added to the Contract sum. The Contractor shall 

produce to the PROJECT MANAGER such quotations, invoices or 

bills, properly receipted, as may be necessary to show the actual details 

of the sums paid by the Contractor. Items of profit upon P.C. Sums 

shall be adjusted in the final account pro-rata to the amount paid. Items 

of  

"attendance" (as previously described) following P.C. Sums shall be 

adjusted pro-rata to the physical extent of the work executed (not pro-

rata to the amount paid) and this shall apply even though the 

Contractor's priced Bill shows a percentage in the rate column in 

respect of them. Should the Contractor be permitted to tender and his 

tender be accepted of any work for which a P.C. Sum is included in 

these Bill of Quantities profit and attendance will be allowed at the 

same rate as it would be if the work were executed by a Nominated 

Sub-Contractor. 

 

C NOMINATED SUB-CONTRACTORS 

When any work is ordered by the PROJECT MANAGER to be 

executed by nominated sub-contractors, the Contractor shall enter into 

sub-contracts and shall thereafter be responsible for such sub-

contractors in every respect. Unless otherwise described the Contractor 

is to provide for such Sub-Contractors any or all of the facilities 

described in these Preliminaries. The Contractor should price for these 

with the nominated Subcontract Contractor's work concerned in the 

P.C. Sums under the description "add for Attendance". 

 

 Total carried to collections  

 

ITEM DESCRIPTION AMOUNT(Kshs) 
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A DIRECT CONTRACTS 

Notwithstanding the foregoing conditions, the Government reserves 

the right to place a "Direct Contract" for any goods or services 

required in the works which are covered by a P.C. Sum in the Bills of 

Quantities and to pay for the same direct. In any such instances, profit 

relative to the P.C. Sum the priced Bills of Quantities will be adjusted 

as described for P.C. Sums and allowed. 

 

B ATTENDANCE UPON OTHER TRADESMEN, ETC. 

The Contractor shall allow for the attendance of trade upon trade and 

shall afford any tradesmen or other persons employed for the execution 

of any work not included in this Contract every facility for carrying out 

their work and also for use of his ordinary scaffolding. The Contractor, 

however, shall not be required to erect any special scaffolding for 

them. The Contractor shall perform such cutting away for and making 

good after the work of such tradesmen or persons as may be ordered 

by the  

PROJECT MANAGER and the work will be measured and paid for to 

the extent executed at rates provided in these Bills. 
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C OFFICE ETC. FOR THE PROJECT MANAGER 

The Contractor shall provide, erect and maintain where directed on site 

and afterwards dismantle the site office of the type noted in the 

Particular Preliminaries, complete with Furniture. He shall also 

provide a strong metal trunk complete with strong hasp and staple 

fastening and two keys. He shall provide, erect and  

maintain a lock-up type water or bucket closet for the sole use of  

the PROJECT MANAGER including making temporary  

connections to the drain where applicable to the satisfaction of 

Government and Medical Officer of Health and shall provide services 

of cleaner and pay all conservancy charges and keep both office and 

closet in a clean and sanitary condition from commencement to the 

completion of the works and dismantle and make good disturbed 

surfaces. The office and closet shall be completed before the 

Contractor is permitted to commence the works. The Contractor shall 

make available on the Site as and when required by the "PROJECT 

MANAGER" a modern  

and accurate level together with levelling staff, ranging rods and 50 

meter metallic or linen tape. 

              100,000.00 

 Total carried to collections               100,000.00  

 

ITEM DESCRIPTION AMOUNT(Kshs) 
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A WATER AND ELECTRICITY SUPPLY FOR THE WORKS 

The Contractor shall provide at his own risk and cost all necessary 

water, electric light and power required for use in the works. The 

Contractor must make his own arrangements for connection to the 

nearest suitable water main and for metering the water used. He must 

also provide temporary tanks and meters as required at his own cost 

and clear away when no longer required and make good on completion 

to the entire satisfaction of the PROJECT MANAGER. The Contractor 

shall pay all charges in connection herewith. No guarantee is given or 

implied that sufficient water will be available from mains and the 

Contractor must make his own arrangements for augmenting this 

supply at his own cost. Nominated Sub--contractors are to be made 

liable for the cost of any water or electric current used and for any 

installation provided especially for their own use.               100,000.00 

B SANITATION OF THE WORKS 

The Sanitation of the works shall be arranged and maintained by the 

Contractor to the satisfaction of the Government and/or  

Local Authorities, Labour Department and the PROJECT  

MANAGER 

 

C SUPERVISION AND WORKING HOURS 

The works shall be executed under the direction and to the entire 

satisfaction in all respects of the PROJECT MANAGER who shall at 

all times during normal working hours have access to the works and to 

the yards and workshops of the Contractor and subcontractors or other 

places where work is being prepared for the contract. 
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D PROTECTION OF THE WORKS. 

Provide protection of the whole of the works contained in the Bills of 

Quantities, including casing , casing up, covering or such other means 

as may be necessary to avoid damage to the satisfaction of the 

PROJECT MANAGER and remove such protection when no longer 

required and make good any damage which may nevertheless have 

been done at completion free of cost to the Government. 

              100,000.00 

 Total carried to collections               200,000.00  

 

ITEM DESCRIPTION AMOUNT(Kshs) 

A WORKS TO BE DELIVERED UP CLEAN 

Clean and flush all gutters, rainwater and waste pipes, manholes and 

drains, wash (except where such treatment might cause damage) and 

clean all floors, sanitary fittings, glass inside and outside and any other 

parts of the works and remove all marks, blemishes, stains and defects 

from joinery, fittings and decorated surfaces generally, polish door 

furniture and bright parts of metalwork and leave the whole of the 

buildings watertight, clean, perfect and fit for occupation to the 

approval of the PROJECT MANAGER               100,000.00 

B GENERAL SPECIFICATION. 

For the full description of materials and workmanship, method of 

execution of the work and notes for pricing, the Contractor is referred 

to the Ministry of Roads and Public Works and Housing General 

Specification dated 1976 or any subsequent revision thereof which is 

issued as a separate document, and which shall be allowed in all 

respects unless it conflicts with the General Preliminaries, Trade 

Preambles or other items in these Bills of  

Quantities. 
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C TRAINING LEVY 

The Contractor's attention is drawn to legal notice No. 237 of  

October, 1971, which requires payment by the Contractor of a Training 

Levy at the rate of 1/4 % of the Contract sum on all contracts of more 

than Kshs. 50,000.00 in value.               100,000.00 

D MATERIALS ON SITE 

All materials for incorporation in the works must be stored on or 

adjacent to the site before payment is effected unless specifically 

exempted by the PROJECT MANAGER. This includes the materials 

of the Main Contractor, Nominated Subcontractors and Nominated 

Suppliers. 

 

 Total carried to collections               200,000.00  

 

ITEM DESCRIPTION AMOUNT(Kshs) 

A HOARDING 

The Contractor shall enclose the site or part of the works under 

construction with a hoarding 2400 mm high consisting of iron sheets 

on 100 x 50 mm timber posts firmly secured at 1800 mm centers with 

two 75 x 50 mm timber rails for a total length of approximately three 

hundred meters. The Contractor is in addition required to take all 

precautions necessary for the safe custody of the works, materials, 

plant, public and Employer's property on the site.               200,000.00 
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B ALTERATIONS TO BILLS, PRICING, ETC. 

Any unauthorized alteration or qualification made to the text of the 

Bills of Quantities may cause the Tender to be disqualified and will in 

any case be ignored. The Contractor shall be deemed to have made 

allowance in his prices generally to cover any items against which no 

price has been inserted in the priced Bills of Quantities. All items of 

measured work shall be priced in detail and the Tenders containing 

Lump Sums to cover trades or groups of work must be broken down to 

show the price of each item before they will be accepted. 

 

C MATERIALS ARISING FROM EXCAVATIONS 

Materials of any kind obtained from the excavations shall be the 

property of the Government. Unless otherwise provided for in the 

particular preliminaries. Such materials shall only be used in the 

works, in substitution of materials which the Contractor would 

otherwise have had to supply with the written permission of the 

PROJECT MANAGER Should such permission be given, the 

Contractor shall make due allowance for the value of the materials so 

used at a price to be agreed. 

 

D 

  

PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

The Contractor is notified that these works are to be carried out on a 

restricted site where the client is going on with other normal activities.  

The Contractor is instructed to take reasonable care in the execution of 

the works as to prevent accidents, damage or loss and disruption of 

normal activities being carried out by the Client.  The Contractor shall 

allow in his  rates any expense he deems necessary by taking such care 

within the site. 

 

 Total carried to collections               200,000.00  

 

ITEM DESCRIPTION AMOUNT(Kshs) 
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A GOVERNMENT ACTS REGARDING WORKPEOPLE ETC. 

Allow for complying with all Government Acts, Orders and 

Regulations in connection with the employment of Labour and other 

matters related to the execution of the works. In particular, the 

Contractor's attention is drawn to the provisions of the  

Factory Act 1950 and his tender must include for all costs arising or 

resulting from compliance with any Act, Order or Regulation relating 

to Insurances, pensions and holidays for workpeople or so the safety, 

health and welfare of the workpeople. The  

Contractor must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the movement, 

housing, security and control of labour, labour camps, passes for 

transport, etc. It is most important that the Contractor, before 

tendering, shall obtain from the relevant Authority the fullest 

information regarding all such regulations and/or restrictions which 

may affect the information regarding all such regulations and/or 

restrictions which may affect the organization of the works, supply 

and control of labour, etc., and allow accordingly in his tender. 

No claim in respect of want of knowledge in this connection will be 

entertained. 

 

B REMOVAL OF RUBBISH ETC. 

Removal of rubbish and debris from the Buildings and site as it 

accumulates and at the completion of the works and remove all plant, 

scaffolding and unused materials at completion.               100,000.00 

C BLASTING OPERATIONS 

Blasting will only be allowed with the express permission of the 

PROJECT MANAGER in writing. All blasting operations shall be 

carried out at the Contractor's sole risk and cost in accordance with any 

Government regulations in force for the time being, and any special 

regulations laid down by the PROJECT MANAGER governing the use 

and storage of explosives. 
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D SIGNBOARD 

Allow for providing, erecting, maintaining throughout the course of 

the Contract and afterwards clearing away a signboard as designed, 

specified and approved by the Project Manager.  

                50,000.00  

 Total carried to collections               150,000.00  

 

ITEM DESCRIPTION AMOUNT(Kshs) 

 
COLLECTION 

Brought Forward From Page GP/1 

Brought Forward From Page GP/2    300,000.00 

 Brought Forward From Page GP/3 

Brought Forward From Page GP/4 

Brought Forward From Page GP/5 

Brought Forward From Page GP/6 

Brought Forward From Page GP/7    200,000.00 

 Brought Forward From Page GP/8    100,000.00 

 Brought Forward From Page GP/9    50,000.00 

 Brought Forward From Page GP/10    100,000.00 

 Brought Forward From Page GP/11 

Brought Forward From Page GP/12 

Brought Forward From Page GP/13    100,000.00 

 Brought Forward From Page GP/14    200,000.00 
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 Brought Forward From Page GP/15    200,000.00 

 Brought Forward From Page GP/16    200,000.00 

 Brought Forward From Page GP/17    150,000.00 

  Total Carried to Main Summary  1,600,000.00 





 

 

 

SEC 3: BUILDERS WORK 

  



PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND VOCATIONAL COLLEGE IN MIGORI COUNTY 

SUNA WEST TVC SUBS/1 

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 
SUB-STRUCTURES (ALL PROVISIONAL) 

Site Preparations 

    

A Clear site of all vegetation, bushes, small trees and any 

undergrowth; and burn all arisings 

Excavations and earthworks 

1500 SM 50               75,000.00  

B 
Excavate oversite average 150 mm deep to remove top 

vegetable soil and cart away to where directed on site. 
1400 SM 120             168,000.00  

C Excavate to reduce levels not exceeding 1.50 m deep. 1950 CM 350             682,500.00  

D 
Excavate for foundation trenches not exceeding 1.50 m 

deep starting from reduced level. 
335 CM 350             117,250.00  

E Ditto for column bases not exceeding 1.50 m deep ditto. 165 CM 350               57,750.00  

F Extra over all excavations for excavations in all types of 

rocks 

Disposal 

120 CM 1000             120,000.00  

G Load and cart away excavated material and stock pile 

for re-use on site or deposit away from site at an 

approved tip as directed. 

Filling 

250 CM 300              75,000.00 

H Fill in selected excavated material around foundations; 

depositing and compacting in 150 mm thick layers and 

make up levels. 

Disposal of water 

1100 SM 200            220,000.00 
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J Labour and materials, keeping excavations free from 

general water 

 Item  30000               30,000.00  

CARRIED TO COLLECTION         1,545,500.00 

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 

Planking & Struting 

    

A Labour and materials, to uphold sides of excavation 

generally 

Hardcore 

 Item 30000              30,000.00 

B 300mm thick depositing and compacting layers 

maximum 150mm thick in making up levels 

Murram 

1100 SM 450            495,000.00 

C Blinding surfaces of fill 50mm thick 

Anti-Termite and Herbicide Treatment 

Applying "Termidor 25 EC" solution or other equal and 

approved sprayed evenly 

1100 SM 120            132,000.00 

D To surface of fill and tops of foundation walls 

Mass Concrete Class 15/20:- 

1100 SM 150            165,000.00 

E Foundation strip blinding 50mm thick 291 SM 400            116,400.00 

F Ditto in column bases 237 SM 400              94,700.00 

G Ditto in steps and ramps 

Vibrated Reinforced Concrete class 20/20 in:- 

61 SM 400              24,400.00 
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H Foundation strips  73 CM 13000            945,750.00 

J Column bases 84 CM 13000         1,092,000.00 

K Columns  10 CM 13000            130,000.00 

L 150mm thick Slab  1100 SM 1950         2,145,000.00 

CARRIED TO COLLECTION         5,370,250.00 

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 Reinforcement(all provisional) 

Supply and fix steel reinforcement bars including 

cutting, bending, hooking, fixing, tying wire, spacers 

and supporting all in position 

Hot rolled ribbed bars to K.S. ISO 6935 -2:- 

8 mm diameter bars 1280 KG 160            204,800.00 

 10mm diameter bars 1438 KG 160            230,080.00 

 12mm diameter bars 328 KG 160              52,480.00 

 16mm diameter bars 

Fabric B.S. 4483 

6762 KG 160         1,081,920.00 
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A Reference A142; mesh 200 x 200mm weight 

2.22kgs per square metre (measured net - no 

allowance made for laps); including bends, tying 

wire and distance blocks in any location Sawn 

formworrk to insitu concrete 

1100 SM 450            495,000.00 

B Edges of floor bed 75 to 150mm wide 172 LM 120              20,640.00 

C Sides of vertical columns 105 SM 400              42,048.00 

D Ditto but circular 32 SM 400              12,768.00 

E Sides of foundation strips 250 SM 400            100,000.00 

F Edges of column bases 

Walling 

208 SM 400              83,200.00 

H 200mm thick approved local stone, roughly squared; 

bedding and jointing in cement mortar (1:4); reinforced 

with hoop iron gauge 500 in every alternate course 

Damp proof membranes 

699 SM 1900         1,328,100.00 

J Polythene, 1000 gauge, 150mm laps 1100 SM 150            165,000.00 

CARRIED TO COLLECTION         3,816,036.00 

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 
Plinth finishes 

Render in cement and sand (1:4), wood floated 

    

A 12 mm thick in two coats render to plinth area 

Painting; 3 coats black bituminous paint to: - 

86 SM 350              30,100.00 
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B Rendered surfaces externally 

Paving slabs 

86 SM 300              25,800.00 

C 600 x 600 x 50 mm Thick precast concrete paving 

slabs square pattern bedded on and including cement/ 

sand (1:4) mortar on 50 mm murram bed on 150 mm 

thick hardcore bed including all necessary ground 

preparations. 

103 SM 1200            123,840.00 

CARRIED TO COLLECTION            179,740.00 

A 

B 

C 

D 

COLLECTION 

Brought forward from page SUBS/ 1 

Brought forward from page SUBS/2 

Brought forward from page SUBS/3 

Brought forward from page SUBS/4 Above 

           1,545,500.00 

        5,370,250.00 

        3,816,036.00 

           179,740.00 

TOTAL: SUBSTRUCTURES CARRIED TO BUILDER'S WORKS SUMMARY       10,911,526.00 





PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND VOCATIONAL COLLEGE IN MIGORI COUNTY 

SUNA WEST TVC GF1 

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 
GROUND FLOOR 

ELEMENT  NO. 1 

REINFORCED CONCRETE FRAME 

Vibrated reinforced insitu concrete class 20/20 in:- 

    

A Columns 30 CM      13,000              390,000.00  

B  Beams 56 CM      13,000              728,000.00  

C 150mm thick suspended slab 

Reinforcement (all provisional) 

Supply and fix steel reinforcement bars including 

cutting, bending, hooking, fixing, tying wire, spacers 

and supporting all in position 

Hot rolled ribbed bars to K.S. ISO 6935 -2:- 

1140 SM        1,950           2,223,000.00  

D 25mm diameter 1192 KG           160              190,720.00  

E 20mm ditto 2735 KG           160              437,600.00  

F 16mm ditto 2876 KG           160              460,160.00  

G 12mm ditto 2166 KG           160              346,560.00  

H 10mm ditto 4773 KG           160              763,680.00  

I 8mm ditto 

Sawn formwork to: 

2405 KG           160              384,800.00  

J Vertical sides of column 311 SM           400              164,500.00  
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K Ditto curved on plan to 150mm radius 94 SM           400                37,772.00  

L Horizontal soffits of suspended slab 1140 SM           400              456,000.00  

M Sides and soffits of beams 680 SM           400              272,000.00  

N Edge of slab over 75mm but not exceding 150mm high 157 LM           120                18,840.00  

CARRIED TO COLLECTION          6,873,632.00  

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 
Expansion joint 

    

A 12mm thick "Flexcell" or other equal and approved 

expansion joint filler between concrete surfaces 

81 SM           450                36,450.00  

CARRIED TO COLLECTION               36,450.00  
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 COLLECTION 

Brought forward from page GF/1 

Brought forward from page GF/2 above 

   

         6,873,632.00  

              36,450.00  

TOTAL: CONCRETE FRAME CARRIED TO GROUND FLOOR SUMMARY          6,910,082.00  

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 

ELEMENT NO. 2 

2NO. STAIRCASES 

Vibrated reinforced insitu concrete class 20/20 in:- 
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A Stairs 12 CM      13,000              156,000.00  

B 150mm thick landing 13 SM        1,950                25,350.00  

C Stair beam 

Reinforcement (all provisional) 

Supply and fix steel reinforcement bars including 

cutting, bending, hooking, fixing, tying wire, spacers 

and supporting all in position  

Hot rolled ribbed bars to K.S. ISO 6935 -2:- 

1 CM      13,000                  6,500.00  

D 16mm ditto 35 KG           160                  5,600.00  

E 12mm ditto 265 KG           160                42,400.00  

F 10mm ditto 118 KG           160                18,880.00  

G 8mm ditto 

Sawn formwork to: 

12 KG           160                  1,783.00  

H Sloping soffits of stairs 50 SM           400                20,000.00  

I Edge of stairs, 300mm wide 40 LM           150                  6,000.00  

J Horizontal soffits of landings 13 SM           400                  5,200.00  

K 
Ditto edge of landings exceeding 75mm but not 

exceeding 150mm high 
15 LM           120                  1,125.00  

L Ditto sides of stair beam 5 SM           400                  1,800.00  

M Riser girth  exceeding 75mm but not exceeding  

150mm high 

53 LM           120                  6,360.00  
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CARRIED TO COLLECTION             296,998.00  

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 
12mm thick cement sand (1:3) plaster to: 

Stair beam 5 SM           400                  2,000.00  

 Sloping soffits of stairs 50 SM           400                20,000.00  

 Horizontal soffits of landing 

40mm thick: 24mm cement and sand (1:3) 

backing/screed trowelled rough and 16mm thick  

polished terrazzo  layer on:- 

13 SM           400                  5,200.00  

A Tread, 300mm wide 91 LM           450                40,950.00  

B Riser, 150mm high 103 LM           225                23,175.00  

C Landing 13 SM        1,500                19,500.00  

D Edge of stair, 300mm wide 20 LM           450                  9,000.00  

E 20 x 100mm polished terrazzo skirting to profile of 

stairs 

Prepare and apply one undercoat and two finishing 

coats of vinyl matt plastic emulsion 

28 LM           150                  4,200.00  

F Stair beam 5 SM           350                  1,750.00  

G Sloping soffits of stairs 50 SM           350                17,500.00  

H Horizontal soffits of landing 

Staircase Balustrade 

Concrete Sundries 

13 SM           350                  4,550.00  
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I From pocket not exceeding 100mm deep for fishtailed 

end of 20 x 25mm SHS, and later make good with 

cement and sand (1:2) grout 

49 NO           200                  9,800.00  

CARRIED TO COLLECTION             130,425.00  

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 
The following in mild steel balustrading, including 

grinding all welds smooth 

    

A 

25 mm CHS 2mm thick baluster, 675mm high, one end 

capped and other end fish-tailed and fixed into mortice 

(m.s) 

245 NO           200                49,000.00  

B 

50 x 50 x 2.5mm thick SHS mild steel  baluster, 

1000mm long, one end fish-tailed and cast into mortice 

in concrete (m.s) and other end welded to handrail 

49 NO           960                47,040.00  

C 50mm CHS 2mm thick handrail 45 LM           615                27,675.00  

D 25mm CHS 2mm thick middle rail 45 LM           300                13,500.00  

E 25mmCHS 2mm thick lower rail 45 LM           300                13,500.00  

F Welded end 

Prepare and apply three coats of prime grade gloss paint 

to: 

49 NO           100                  4,900.00  
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G  Baluster and Handrails girth not exceeding  

100mm 

349 LM             40                13,960.00  

CARRIED TO COLLECTION             169,575.00  

 COLLECTION 

Brought forward from page GF/3 

Brought forward from page GF/4 

Brought forward from GF/5 above 

               296,998.00  

            130,425.00  

            169,575.00  

TOTAL: 2NO. STAIRCASES CARRIED TO GROUND FLOOR SUMMARY             596,998.00  

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 

ELEMENT NO. 4 

RAMP 

Vibrated reinforced insitu concrete class 20/20 in:- 

    

A Ramp 12 CM      13,000              156,000.00  

B 150mm thick ramp landing 10 SM        1,950                19,500.00  
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C Ramp beam 

Reinforcement (All provisional) 

Supply and fix steel reinforcement bars including 

cutting, bending, hooking, fixing, tying wire, spacers 

and supporting all in position  

10 CM      13,000              128,700.00  

D 16mm ditto 103 KG           160                16,480.00  

E 12mm ditto 1724 KG           160              275,840.00  

F 10mm ditto 338 KG           160                54,080.00  

G 8mm ditto 

Sawn formwork to: 

326 KG           160                52,160.00  

H Sloping soffits of ramp 120 SM           400                48,000.00  

I Horizontal soffits of landings 10 SM           400                  4,000.00  

J Sides of ramp beam 121 SM           400                48,400.00  

K Edge of ramp landing exceeding 75mm but not 

exceeding 150mm girth 

Walling 

10 LM             90                     900.00  

L 

200mm thick machine dressed stone walling laid with 

(1:3) cement sand mortar with hoop iron in every 

second course 

82 SM        1,800              147,600.00  

M 12mm thick cement lime sand plaster to block wall 164 SM           400                65,600.00  

N Prepare and apply three coats of plastic emulsion paint 

on plastered surface 

164 SM           350                57,400.00  

CARRIED TO COLLECTION          1,074,660.00  

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   



PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND VOCATIONAL COLLEGE IN MIGORI COUNTY 

SUNA WEST TVC GF9 

 

12mm thick cement sand (1:4) plaster to: 

    

A Ramp beam 121 SM           400                48,400.00  

B Sloping soffits of ramp 120 SM           400                48,000.00  

C Horizontal soffits of ramp landing 

20mm thick cement and sand (1:3), screed trowelled 

rough to receive terrazzo (ms) on: 

10 SM           400                  4,000.00  

D Sloping ramp 120 SM           400                48,000.00  

E Horizontal soffit of ramp landing 10 SM           400                  4,000.00  

F 
Edge of ramp landing, girth 150mm high 20mm 

polished terrazzo to: 

10 LM             45                     450.00  

G Sloping ramp 120 SM        1,500              180,000.00  

H Horizontal soffit of ramp landing 10 SM        1,500                15,000.00  

I Edge of ramp landing, girth 150mm high 

Prepare and apply one undercoat and two finishing 

coats of vinyl matt plastic emulsion 

10 LM           225                  2,250.00  

J Ramp beam 121 SM           350                42,350.00  

K Sloping soffits of ramp 120 SM           350                42,000.00  

L Horizontal soffits of ramp landing 

Ramp Balustrade 

Concrete Sundries 

10 SM           350                  3,500.00  
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M From pocket not exceeding 100mm deep for fishtailed 

end of 20 x 25mm SHS, and later make good with 

cement and sand (1:2) grout 

115 NO           200                23,000.00  

CARRIED TO COLLECTION             460,950.00  

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 
The following in mild steel balustrading, including 

grinding all welds smooth 

    

A 

25 mm CHS 2mm  thick baluster, 675mm high, one 

end capped and other end fish-tailed and fixed into 

mortice (m.s) 

530 NO           200              106,000.00  

B 

50 x 50 x 2.5mm thick SHS mild steel  baluster, 

1000mm long, one end fish-tailed and cast into mortice 

in concrete (m.s) and other end welded to handrail 

115 NO           960              110,400.00  

C 50mm CHS 2mm thick handrail 106 LM           615                65,190.00  

D 25mm CHS  2mm thick middle rail 106 LM           300                31,800.00  

E 25mm CHS 2mm lower rail 106 LM           300                31,800.00  

F Welded end 

Touch up primer, repare and apply two undercoats and 

one gloss finishing coat oil paint on the following steel 

surfaces internally:  

On Metalwork: 

115 NO           100                11,500.00  

G Surfaces not exceeding 100mm girth 790 LM             40                31,600.00  
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CARRIED TO COLLECTION             388,290.00  

 COLLECTION 

Brought forward from page GF/6 

Brought forward from page GF/7 

Brought forward from page GF/8 above 

            1,074,660.00  

            460,950.00  

            388,290.00  

TOTAL: RAMP CARRIED TO GROUND FLOOR SUMMARY          1,923,900.00  

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 ELEMENT NO. 5 

WALLING 

External Walling  

Approved load bearing square shaped natural stones 

from approved quarry minimum crushing strength 

7.5N/mm2 built to courses in cement/ sand mortar (1:3) 

including reinforcing with hoop iron in every 

alternative course as described in:-   
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A 200mm thick chisel dressed on one side approved 

natural stone walling bedded and jointed in cemnet 

sand (1:3) mortar, reinforced every alternative course 

with neat horizontally raked joints and flush vertical 

externally as work proceeds, internal left plain in 

readiness for plastering 

Internal Walling  

Approved load bearing square shaped natural stones 

from approved quarry minimum crushing strength 

7.5N/mm2 built to courses in cement/ sand mortar (1:3) 

including reinforcing with hoop iron in every 

alternative course as described in:-   

400 SM        1,900              760,000.00  

B 
200 mm Thick walling medium chisel dressed on both 

sides, as before described. 
520 SM        1,900              988,000.00  

C  Ditto 100mm  thick walling 30 SM        1,600                48,000.00  

D 
Form or leave 250 x 250mm opening in 200mm 

walling 
32 NO           200                  6,400.00  

E 225 x 225mm precast concrete permanent ventilation 

mosquito gauzed laid in cement sand (1:3) mortar 

128 NO           320                40,960.00  

CARRIED TO COLLECTION          1,843,360.00  

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   



PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND VOCATIONAL COLLEGE IN MIGORI COUNTY 

SUNA WEST TVC GF13 

 Damp proof courses 

B.S. 743, type A, bitumen hessian base 150mm laps, no 

allowances made for laps 

    

A 
200mm wide, bedded and jointed in cement and sand 

(1:3) mortar 
250 LM           150                37,500.00  

B 100mm wide, bedded and jointed in cement and sand 

(1:3) mortar 

6 LM           100                     600.00  

CARRIED TO COLLECTION               38,100.00  
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 COLLECTION 

Brought forward from page GF/9 

Brought forward from page GF/10 above 

            1,843,360.00  

              38,100.00  

TOTAL: WALLING CARRIED TO GROUND FLOOR SUMMARY          1,881,460.00  

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 

ELEMENT NO. 6 

WINDOWS 

Precast concrete, normal, class 20/20mm vibrated 
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A Cills 250 x 75mm thick, once sunk weathered, once 

throated, reinforced as necessary for handling, bedding, 

jointed and pointing in cement sand mortar 1:4) 

Window board 

95 LM           550                52,250.00  

B 
150 x 25mm window-boards including rounded eges 

and 20 x 25mm bearers 
100 LM           850                85,000.00  

C 

20mm diameeter hollow section metal curtain rail 

complete with curtain rings, rollers, hardwood end 

brackets (2No) and all other accessories, length  

3300mm 

5 NO        3,000                15,000.00  

D Ditto length 2400mm 24 NO        2,400                57,600.00  

E Ditto length 3600mm 

Steel casement windows 

Purpose made small panel mild steel ready primed 

casement window to schedule with pressed steel 

ventilating hood and 25x6mm mild steel flat to match 

window division burglar proofing  

in openings and polished brass window  

ironmongery as supplied by Kensmetal Industries Ltd. 

and fixed to masonry jambs and concrete head 

7 NO        3,600                25,200.00  

F Window size 2700 x 2200mm high 6 NO      32,670              196,020.00  

G Window size 2000 x 2200mm high 24 NO      24,200              580,800.00  

H Window size 3300 x 1900mm high 6 NO      34,485              206,910.00  

I Window size 3300 x 900mm high 1 NO      16,335                16,335.00  

J Window size 1800 x 900mm high 4 NO        8,910                35,640.00  
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CARRIED TO COLLECTION          1,270,755.00  

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 
Welded metal grill burglar proofing in 25mm SHS bars 

with openable lower half, one coat primer including 

cutting and pinning to concrete or masonry fixing head 

and sill with screws and plugging 

    

A Size 2700 x 2200mm high 6 NO      20,790              124,740.00  

B Size 2000 x 22200mm high 24 NO      24,200              580,800.00  

C Size 3300 x 1900mm high 6 NO      21,945              131,670.00  

D Size 3300 x 900mm high 1 NO      10,395                10,395.00  

E Size 1800 x 900mm high 

Glazing 

4 NO        5,670                22,680.00  

F 4mm thick clear sheet glass to metal with putty  182 SM        1,600              290,928.00  

G Ditto but obscure 

Painting and decorating 

One undercoat two finishing coats oil paint full gloss 

finish to Crown Paints or equal and approved 

7 SM        1,800                12,600.00  

H 
Wood surfaces;exceeding 100mm but not exceeding 

200mm girth 
95 LM             80                  7,600.00  

I Metal window surfaces  378 SM           350              132,181.00  

J Ditto grills 378 SM           350              132,181.00  

K Concrete window cill surfaces 

One coat aluminium hardwood primer to Crown  

Paints or equal and approved 

31 SM           350                10,850.00  



PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND VOCATIONAL COLLEGE IN MIGORI COUNTY 

SUNA WEST TVC GF17 

L Wood surfcaes before fixing 100 - 200mm girth 

internal 

95 LM             40                  3,800.00  

CARRIED TO COLLECTION          1,460,425.00  

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 

COLLECTION 

Brought forward from page GF/11 

   

         1,270,755.00  



PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND VOCATIONAL COLLEGE IN MIGORI COUNTY 

SUNA WEST TVC GF18 

 Brought forward from page  GF/12             1,460,425.00  

TOTAL: WINDOWS CARRIED TO GROUND FLOOR SUMMARY          2,731,180.00  

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   



PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND VOCATIONAL COLLEGE IN MIGORI COUNTY 

SUNA WEST TVC GF19 

 ELEMENT NO. 7 

DOORS 

Supply and fix the following heavy duty sections mild 

steel doors one coat red lead oxide primer complete 

with approved hinges and including all cutting, 

welding, assembly erection, priming and fixing lugs to 

walling and concrete bedding and pointing round 

frames in cement and sand mortar  complete with all 

necessary ironmongery; all welding ground to smooth 

finish  to Architects detail  

External panel doors 

    

A 
50mm thick pannelled door size overal 1000 x  

2400mm high; 
7 NO      21,000              147,000.00  

B 
Ditto but overall 1500 x 2400mm high, double door, 

double swing 
4 NO      31,500              126,000.00  

C Ditto but size 2000 x 3000mm high 2 NO      42,000                84,000.00  

D Ditto but overall size 2000 x 3400mm high, double door, 

double swing 

Flush door, B.S. 459, part 2 

2 NO      60,000              120,000.00  

E 

Single leaf solid core door 50mm thick, 800 x  

2100mm high mahogany veneered facing and 

hardwood lipping all edgeds 

3 NO        7,000                21,000.00  

F Ditto size 900 x 2400mm high 2 NO        7,000                14,000.00  

G Ditto size 1100 x 2400mm high 1 NO        9,000                  9,000.00  

H Ditto size 1000 x 2400mm high 1 NO        7,500                  7,500.00  
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I Ditto size 850 x 2100mm high,duoble swing in two 

equal leafs 

1 NO        6,500                  6,500.00  

CARRIED TO COLLECTION             535,000.00  

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 
Joinery 

Frames; wrot mahogany or equivalent hardwood 

    

J 150 x 50mm frames 148 LM        2,500              370,000.00  

K 150 x 50mm transome 44 LM        2,500              110,000.00  

L 50 x 25mm gazing beads 23 LM           300                  6,900.00  

M 20 x 25mm quadrant 148 LM           175                25,900.00  

N 20 x 25mm architraves 

Glazing 

148 LM           175                25,900.00  

A 5mm thick clear glass to casement with putty 0.10 to 

0.50 square metres 

Ironmongery 

Supply and fix the following 

3 SM        1,600                  4,800.00  

B 100mm Steel brass coated butt hinges 42 PRS           450                18,900.00  
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C 

225 x 25 x 3mm thick door fixing cramps, one end bent 

and twice screwed to frame and thet other end fanged 

and built into blockwork 

86 NO           100                  8,600.00  

D Door stops 31 NO           575                17,825.00  

E 
2-lever "Union" mortice lock complete with set lever 

handle furniture 
8 NO        2,800                22,400.00  

F 
3-lever mortice lock catalogue complete with set lever 

handle furniture 
15 NO        4,500                67,500.00  

G Indicator bolt 5 NO        1,700                  8,500.00  

H Male/female signs 2 NO        1,200                  2,400.00  

I Brass coated barrel bolt, 150mm long 8 NO           750                  6,000.00  

CARRIED TO COLLECTION             695,625.00  

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 Painting and Decorating 

One coat aluminium hardwood primer to Crown  

Paints or equal and approved 

    

A 
Wood surfaces before fixing not exceeding  

100mm girth internal 
148 LM             40                  5,920.00  

B Ditto 100 to 200mm girth 

One undercoat and two finishing coats polyurethane 

lacquer to Crown Paints or equal and approved 

148 LM             40                  5,920.00  
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C Wood surfaces, over 300mm girth  207 SM           350                72,450.00  

CARRIED TO COLLECTION               84,290.00  

 COLLECTION 

Brought forward from page GF/14 

Brought forward from page GF/15 

Brought forward from page GF/16 Above 

               535,000.00  

            695,625.00  

            695,625.00  

TOTAL: DOORS CARRIED TO GROUND FLOOR SUMMARY          1,926,250.00  

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 ELEMENT NO. 8 

FINISHES 

FLOORS 
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A 
20mm thick cement and sand (1:4) floor screed to 

receive terazzo(ms) 
760 SM           450              342,000.00  

B 32mm thick cement and sand (1:4) floor screed to 

receive ceramic tiles(ms) 

Terrazzo paving 

350 SM           450              157,500.00  

C 20mm thick terrazzo paving machine polished 760 SM        1,500           1,140,000.00  

D Dividing strips, PVC 3 x 25mm setting in terrazzo 

(provisional) 

Ceramic tiles 

1213 LM           150              181,950.00  

E 
400 x 400 x 8mm thick tiles, as "Ceramic Tiles or an 

approved equivalent on prepared screed 
350 SM        1,800              630,000.00  

F Ditto but 8 x 100mm high skirting 

WALLS 

236 LM           180                42,480.00  

G 
12 mm first coat of cement and sand (1:3); 3 mm 

second coat of cement and lime putty (1:10)   
1975 SM           400              790,000.00  

H 
12mm thick cement sand (1:3) backings to receive 

ceramic wall tiles(ms) 
60 SM           400                24,000.00  

I Extra over walling for key pointing with neat half 

round recessed horizontal joints and flush vertical 

joints in cement and sand (1:3) mortar. 

Ceramic tiles 

417 SM           400              166,800.00  

J 250 x 300 x 8mm thick coloured ceramic wall tiles on 

screed backing fixed with approved adhesive 

60 SM        1,500                90,000.00  

CARRIED TO COLLECTION          3,564,730.00  
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SUNA WEST TVC GF24 

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 

CEILINGS 

    

A 12 mm first coat of cement and sand (1:3); 3 mm 

second coat of cement and lime putty (1:10)   

Painting and decorating 

Prepare and apply one under coat and two  

finishing coats of first quality silk vinyl paint to:- 

1140 SM           400              456,000.00  

B Plastered wall surfaces  1975 SM           350              691,250.00  

C Ditto soffits of suspended ceiling 1140 SM           350              399,000.00  

D Rendered wall surfaces  400 SM           350              140,000.00  

CARRIED TO COLLECTION          1,686,250.00  
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 COLLECTION 

Brought forward from page GF/17 

Brought forward from page GF/18 Above 

            3,564,730.00  

         1,686,250.00  

TOTAL: FINISHES CARRIED TO GROUND FLOOR SUMMARY          5,250,980.00  

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 ELEMENT NO .9 

FITTINGS & FIXTURES  

Kitchen Worktops 

Blockwork 
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A 100 mm thick reinforced with hoop iron at alternate 

courses approved local natural stone walling; chisel 

dressed both sides; bedding, jointing  and pointing in 

cement sand (1:3) mortar 

Plain concrete class 20/20 as described in: - 

6 SM 1,600                9,600.00 

B 100mm thick plinth 9 SM 1,350              12,150.00 

C 75mm thick suspended worktop 

Fabric; B.S. 4483 

9 SM 1,020                9,180.00 

D Reference A142 mesh 200 x 200 mm , weight 2.22 kgs 

per square meter ( measured net - no allowance made 

for laps( inclunding bends, tying wire and distance 

blocks 

Sawn formwork to insitu concrete as described:- 

9 SM 450                4,050.00 

E To soffits of suspended worktop 9 SM 400                3,600.00 

F Edges of suspended worktop, 75 to 150mm wide 16 LM 90                1,440.00 

G Edges of plinth ditto 

12mm thick cement sand (1:3) screed, steel troweled as 

described in; - 

16 LM 90                1,440.00 

H Concrete or blockwork base to walls; internal 

Granite top 

16 SM 350                5,600.00 

I 
20mm thick; butt joints both ways; to cement sand base 

(m/s); to floors level; internal 
9 SM 18,000            162,000.00 

J Skirting’s; 100mm wide; rounded junction with wall 

finish and straight junction with floor finish. 

16 LM 1,800              28,800.00 

 CARRIED TO COLLECTION            237,860.00 
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SUNA WEST TVC GF27 

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 

In wrot mahogany, prime grade 

    

A 50 x 25mm Rebated frames. 75 LM 300              22,500.00 

B 20 x 25mm rounded quadrant. 

In mahogany veneered blackboards 

75 LM 175              13,125.00 

C 
18mm thick flap door size 600 x 900mm high, lipped 

on all sides in hardwood 
16 NO. 1,200              19,200.00 

D Ditto; 600mm wide shelves 

Ironmongery  

20 SM 1,800              36,000.00 

E Marpler hinges 28 NO. 650              18,200.00 

F Brass door handles. 16 NO 500                8,000.00 

G 50 mm Polished brass barrel bolts. 14 NO 300                4,200.00 

H Brass cupboard door locks. 14 NO 1,500              21,000.00 

I 12 mm Ball catches. 14 NO 200                2,800.00 

J 25 mm Dia. gauzed plastic vents. 

Painting and decorations 

Prepare and apply one undercoat and three coats  

of first quality plastic emulsion paint to: - 

28 NO 50                1,400.00 

K Plastered surfaces; internal 

Knot, prime and stop, prepare and apply three coats of 

polyurethane clear varnish on: - 

16 SM 300                4,800.00 
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L Frames; 100 to 200mm girth 

1No. Vanity Worktops 

Blockwork 

132 LM 80              10,560.00 

M 100 mm thick reinforced with hoop iron at alternate 

courses approved local natural stone walling; chisel 

dressed both sides; bedding, jointing  and pointing in 

cement sand (1:3) mortar 

1 SM 1,600                1,600.00 

 CARRIED TO COLLECTION            163,385.00 

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 

Plain concrete class 20/20 as described in: - 

    

N 100mm plinth 1 SM 1,350                1,350.00 

O 75mm thick suspended worktop 

Fabric; B.S. 4483 

1 SM 1,020                1,020.00 

A Reference A142 mesh 200 x 200 mm, weight 2.22 kgs 

per square meter (measured net - no allowance made 

for laps (including bends, tying wire and distance 

blocks 

Sawn formwork to insitu concrete as described:- 

1 SM 450                   450.00 

B To soffits of suspended worktop 1 SM 400                   400.00 

C Edges of suspended worktop, 75 to 150mm wide 2 LM 90                   180.00 

D Edges of plinth ditto 

12mm thick cement sand (1:3) screed, steel trowelled 

as described in; - 

2 LM 90                   180.00 
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E Concrete or blockwork base to walls; internal 

Granito tiles 

2 SM 350                   700.00 

F 
10mm thick; butt joints both ways; to cement sand base 

(m/s); to floors level; internal 
1 SM 3,500                3,500.00 

G Skirtings; 100mm wide; rounded junction with wall 

finish and straight junction with floor finish. 

2 LM 350                   700.00 

 CARRIED TO COLLECTION BELOW                   8,480.00 

 
COLLECTION 

Brought forward from page GF/19 

   

           237,860.00 

 
Brought forward from page GF/20 

   
           163,385.00 

 Brought down from page GF/21 above                   8,480.00 

TOTAL FITTINGS & FIXTURES CARRIED TO GROUND FLOOR SUMMARY             409,725.00  

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   

 ELEMENT NO .10 

BUILDERS WORK IN CONNECTION TO  

SPECILISTS WORK 

BUILDERS WORK - PLUMBING AND  

DRAINAGE INSTALLATIONS  

Builders work in connection with Plumbing and 

Drainage Installations  
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A Allow a provisional Sum of Ksh One Hundred and 

Fifty Thousand Only (Ksh 150,000.00) for Builders 

work in connection with Plumbing and Drainage 

Installations 

BUILDERS WORK - ELECTRICAL  

INSTALLATION 

Builders work in connection with Electrical 

Installations  

 ITEM              150,000.00  

B Allow a provisional Sum of Ksh One Hundred and 

Fifty Thousand Only (Ksh 150,000.00) for Builders 

work in connection with Electrical Installations 

 ITEM              150,000.00  

TOTAL: BULDERS IN CONNECTION TO SPECIALIST  CARRIED TO SUMMARY             300,000.00  

 

ITEM DESCRIPTION QTY UNIT  RATE   AMOUNT   



PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND VOCATIONAL COLLEGE IN MIGORI COUNTY 

SUNA WEST TVC GF31 

 

GROUND FLOOR WORKS - SUMMARY 

                                                 

  

 Page No.  

 

1 REINFORCED CONCRETE FRAME                            GF/2           6,873,632.00  

2 STAIRCASE                           

  

 GF/5              596,998.00  

3 RAMP                                       

  

 GF/8           1,923,900.00  

4  WALLING                               

  

 GF/10           1,881,460.00  

5  WINDOWS                              

  

 GF/13           2,731,180.00  

6  DOORS                                   

  

 GF/16           1,926,250.00  

7  FINISHES                               

  

 GF/18           5,250,980.00  

8 FITTINGS & FIXTURES           

  

 GF/21              409,725.00  

9 BUILDERS WORK IN CONNECTION TO  

SPECIALISTS WORK     

   GF/22              300,000.00  

TOTAL: GROUND FLOOR CARRIED TO BUILDER'S WORKS SUMMARY        21,894,125.00  





PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND VOCATIONAL COLLEGE IN MIGORI COUNTY 

SUNA WEST TVC FF/1 

 

ITEM DESCRIPTION QTY UNIT  RATE  
 AMOUNT        

Kshs.     Cts  

 FIRST FLOOR WORKS 

ELEMENT  NO. 1 

R.C. FRAME 

Vibrated reinforced insitu concrete class 20/20 

in:- 

    

A Columns 22 CM       13,000             286,000.00  

B Beams 45 CM       13,000             585,000.00  

C 150mm thick suspended slab (water tanks) 

Reinforcement (all provisional) 

Supply and fix steel reinforcement bars 

including cutting, bending, hooking, fixing, 

tying wire, spacers and supporting all in 

position 

Hot rolled ribbed bars to K.S. ISO 6935 -2:- 

50 SM         1,950               97,500.00  

D 16mm ditto 2599 KG            160             415,840.00  

E 12mm ditto 1182 KG            160             189,120.00  

F 10mm ditto 398 KG            160               63,680.00  

G 8mm ditto 

Sawn formwork to: 

2597 KG            160             415,520.00  

H Vertical sides of column 223 SM            400               89,352.00  

I Ditto curved on plan to 150mm radius 68 SM            400               27,132.00  

J Horizontal soffits of suspended slab 50 SM            400               20,000.00  
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K 
Sides and soffits of main and intermediate 

beams 
495 SM            400             198,000.00  

L Edge of slab over 75mm but not exceeding  

150mm high 

30 LM            120                 3,600.00  

CARRIED TO COLLECTION         2,390,744.00  

 

ITEM DESCRIPTION QTY UNIT  RATE  
 AMOUNT        

Kshs.     Cts  

 

Expansion joint 

    

A 20mm thick "Flexcell" or other equal and 

approved expansion joint filler between 

concrete surfaces 

51 SM            450               22,950.00  

CARRIED TO COLLECTION              22,950.00  
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SUNA WEST TVC FF/3 

 COLLECTION 

Brought forward from page FF/1 

Brought forward from page FF/2 above 

           2,390,744.00  

             22,950.00  

TOTAL:  FRAMES CARRIED TO FIRST FLOOR SUMMARY         2,413,694.00  

 

ITEM DESCRIPTION QTY UNIT  RATE  
 AMOUNT        

Kshs.     Cts  

 
ELEMENT NO. 2 

WALLING 

External Walling  

    



PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND VOCATIONAL COLLEGE IN MIGORI COUNTY 
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A 200mm thick chisel dressed on one side 

approved natural stone walling bedded and  

jointed in cement sand (1:3) mortar, reinforced 

every alternative course with neat horizontally 

raked joints and flush vertical externally as 

work proceeds, internal left plain in readiness 

for plastering 

Internal Walling  

400 SM         1,900             760,000.00  

B Ditto internal walling 413 SM         1,900             783,750.00  

C Ditto100mm thick 22 SM         1,600               34,560.00  

D 
Form or leave 250 x 250mm opening in  

200mm walling 
63 NO            200               12,600.00  

E 225 x 225mm precast concrete permanent 

ventilation mosquito gauzed laid in cement 

sand (1:3) mortar 

Aluminum partitions 

The following in heavy duty powder coated 

aluminum framing in 100 x 50 x 2mm Thick to 

approved color and beadings to BS 10 BS15; 

with channels on both sides at 1200mm centers 

vertically:- 

126 NO            320               40,320.00  

F 100 x 50 x 2mm Thick, 3000mm High 

partitions comprising of approx. 400mm High 

vertical-lourved Top panel;1000mm High 

glazed middle panel; and 1000mm High 

laminated MDF boarding bottom panel; 

including 20 x 20mm aluminium glazing beads; 

20mm rubber strips; glazing to partitions (m.s)  

28 SM       10,000             280,000.00  

CARRIED TO COLLECTION         1,911,230.00  
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SUNA WEST TVC FF/5 

ITEM DESCRIPTION QTY UNIT  RATE  
 AMOUNT        

Kshs.     Cts  

 

Glazing 

    

A 

6mm Thick clear glass fixed to metal with 

aluminium connectors and rubber strips; panes 

exceeding 0.5 square meters but not exceeding 

1.0 square meters 

14 SM         1,600               22,400.00  

B 20x20mm glazing beads 108 LM            300               32,400.00  

C 20mm rubber strips 54 LM            250               13,500.00  

CARRIED TO COLLECTION              68,300.00  
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SUNA WEST TVC FF/6 

 COLLECTION 

Brought forward from page FF/3 

Brought forward from page FF/4 above 

           1,911,230.00  

             68,300.00  

TOTAL:  WALLING CARRIED TO FIRST FLOOR SUMMARY         1,979,530.00  

 

ITEM DESCRIPTION QTY UNIT  RATE  
 AMOUNT        

Kshs.     Cts  

 ELEMENT NO. 3 

WINDOWS 

Precast concrete normal, class 20/20mm 

vibrated 
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A Cills 250 x 75mm thick, once sunk weathered, 

once throated, reinforced as necessary for 

handling, bedding, jointed and pointing in 

cement sand mortar(1:4) 

Window board 

93 LM            450               41,850.00  

B 
150 x 25mm window-boards including rounded 

eges and 20 x 25mm bearers 
93 LM            850               79,050.00  

C 

20mm diameeter hollow section metal curtain 

rail complete with curtain rings, rollers, 

hardwood end brackets (2No) and all other 

accessories, length 3000mm 

4 NO         3,000               12,000.00  

D Ditto length 2400mm 21 NO         2,400               50,400.00  

E Ditto length 3600mm 4 NO         3,600               14,400.00  

F Ditto length 1800mm 1 NO         1,800                 1,800.00  

G Ditto length 2100mm 

Steel casement windows 

Purpose made small panel mild steel ready 

primed casement window to schedule with  

pressed steel ventilating hood and 25x6mm 

mild steel flat to match window division 

burglar proofing in openings and polished 

brass window ironmongery as supplied by 

Kensmetal Industries Ltd. and fixed to 

masonry jambs and concrete head 

5 NO         2,100               10,500.00  

H Window size 2700 x 1500mm high 4 NO       22,275               89,100.00  

I Window size 1200 x 1500mm high 26 NO         9,900             257,400.00  

J Window size 3300 x 900mm high 12 NO       16,335             196,020.00  

CARRIED TO COLLECTION            752,520.00  
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SUNA WEST TVC FF/8 

ITEM DESCRIPTION QTY UNIT  RATE  
 AMOUNT        

Kshs.     Cts  

A  Window size 2700 x 1200mm high 3 NO       17,820               53,460.00  

B  Window size 5000 x 1500mm high 2 NO       41,250               82,500.00  

C Window size 1800 x 900mm high 1 NO         8,910                 8,910.00  

D Window size 1500 x 900mm high 

Glazing 

5 NO         7,425               37,125.00  

E 4mm thick clear sheet glass to metal with putty  113 SM         1,600             180,800.00  

F Ditto but obscure 

Painting and decorating 

One undercoat two finishing coats oil paint full 

gloss finish to Crown Paints or equal and 

approved 

7 SM         1,800               12,600.00  

G 
Wood surfaces;exceeding 100mm but not 

exceeding 200mm girth 
93 LM              80                 7,440.00  

H Metal window surfaces 226 SM            350               79,100.00  

J Concrete window cill surfaces 

One coat aluminium hardwood primer to  

Crown Paints or equal and approved 

30 SM            400               12,000.00  

K 
Wood surfcaes before fixing 100 - 200mm girth 

internal 
93 LM              40                 3,720.00  

CARRIED TO COLLECTION            477,655.00  
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 COLLECTION 

Brought forward from page FF/5 

Brought forward from page FF/6 Above 

   

           752,520.00  

           477,655.00  

TOTAL: WINDOWS CARRIED TO FIRST FLOOR SUMMARY         1,230,175.00  

 

ITEM DESCRIPTION QTY UNIT  RATE  
 AMOUNT        

Kshs.     Cts  

 ELEMENT NO. 4 

DOORS 

Supply and fix the following heavy duty 

sections mild steel doors one coat red lead 

oxide primer complete with approved hinges 

and including all cutting, welding, assembly 

erection, priming and fixing lugs to walling and 

concrete bedding and pointing round frames in 

cement and sand mortar  complete with all 

necessary ironmongery; all welding ground to 

smooth finish  to Architects detail  

External panel doors 

    

A 
50mm thick pannelled door size 1000 x  

2400mm high 
1 NO       21,000               21,000.00  

B 
Ditto but overall 1500 x 2400mm high, double 

door, double swing 
4 NO       31,500             126,000.00  

C Ditto but size 900 x 2400mm high 2 NO       42,000               84,000.00  
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D Ditto but overall size 2000 x 2400mm high, 

double door, double swing 

Flush door, B.S. 459, part 2 

1 NO       42,000               42,000.00  

E 

Single solid core door 45mm thick, 800 x 

2055mm high mahogany veneered facing and 

hardwood lipping all edgeds 

3 NO         7,000               21,000.00  

F Ditto size 900 x 2400mm high 2 NO         7,000               14,000.00  

G Ditto size 1100 x 2400mm high 1 NO         9,000                 9,000.00  

H Ditto size 1000 x 2400mm high 1 NO         7,500                 7,500.00  

I Ditto size 850 x 2100mm high 1 NO         6,500                 6,500.00  

CARRIED TO COLLECTION            331,000.00  

 

ITEM DESCRIPTION QTY UNIT  RATE  
 AMOUNT        

Kshs.     Cts  

 Joinery 

Frames; wrot mahogany or equivalent 

hardwood 

150 x 50mm frames 148 LM         2,500             370,000.00  

 150 x 50mm transome 24 LM         2,500               60,000.00  

 50 x 25mm gazing beads 48 LM            300               14,400.00  

 45 x 25mm quadrant 148 LM            175               25,900.00  

 45 x 25mm architraves 

Glazing 

148 LM            175               25,900.00  
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A 5mm thick clear glass to casement with putty 

0.10 to 0.50 square metres 

Ironmongery 

Supply and fix the following 

4 SM 1600                6,400.00  

B Steel brass coated butt hinges 51 PRS 450              22,950.00  

C 

225 x 25 x 3mm thick door fixing cramps, one 

end bent and twice screwed to frame and thet 

other end fanged and built into blockwork 

133 NO 100              13,300.00  

D Door stops, No. 8400 29 NO 575              16,675.00  

E 
2-lever "Union" mortice lock complete with set 

lever handle furniture 
20 NO 2800              56,000.00  

F 
3-lever mortice lock catalogue complete with set 

lever handle furniture 
9 NO 4500              40,500.00  

G Indicator bolt  5 NO 1700                8,500.00  

H Male/female signs 2 NO 1200                2,400.00  

I Brass coated barrel bolt, 150mm long 8 NO 750                6,000.00  

CARRIED TO COLLECTION            668,925.00  

 

ITEM DESCRIPTION QTY UNIT  RATE  
 AMOUNT        

Kshs.     Cts  

 Painting and Decorating 

One coat aluminium hardwood primer to Crown 

Paints or equal and approved 

Wood surfaces before fixing 100 to 200mm girth 

internal 148 LM              40                 5,920.00  



PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND VOCATIONAL COLLEGE IN MIGORI COUNTY 

SUNA WEST TVC FF/12 

 One undercoat and two finishing coats 

polyurethane lacquer to Crown Paints or equal 

and approved 

Wood surfaces 

232 SM            350               81,200.00  

CARRIED TO COLLECTION              87,120.00  

 COLLECTION 

Brought forward from page FF/05 

Brought forward from page FF/05 

Brought forward from page Above 

              331,000.00  

           668,925.00  

             87,120.00  

TOTAL: DOORS CARRIED TO FIRST FLOOR SUMMARY         1,087,045.00  

 

ITEM DESCRIPTION QTY UNIT  RATE  
 AMOUNT        

Kshs.     Cts  
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SUNA WEST TVC FF/13 

 ELEMENT NO. 5 

FINISHES 

FLOORS 

    

A 
20mm thick cement and sand (1:4) floor screed 

to receive terazzo(ms) 
780 SM            450             351,000.00  

B 20mm thick cement and sand (1:4) floor screed 

to receive ceramic tiles(ms) 

Ceramic tiles 

250 SM            450             112,500.00  

C 
400 x 400 x 8mm thick tiles, as "Ceramic Tiles'' 

or an approved equivalent on prepared screed 
250 SM         1,500             375,000.00  

D Ditto but 8 x 100mm high skirting 

Terrazzo paving 

205 LM            180               36,900.00  

E 20mm thick terrazzo paving machine polished 780 SM         1,800          1,404,000.00  

F Dividing strips, PVC 3 x 25mm setting in 

terrazzo (provisional) 

WALLS 

953 LM            150             142,950.00  

G 

12 mm first coat of cement and sand (1:3);  

3 mm second coat of cement and lime putty 

(1:10)   

1268 SM            350             443,870.00  

H 
12mm thick cement sand (1:4) backings to 

receive ceramic wall tiles(ms) 
90 SM            350               31,500.00  

I Extra over walling for key pointing with neat 

half round recessed horizontal joints and flush 

vertical joints in cement and sand (1:3) mortar. 

Ceramic tiles 

230 SM            350               80,500.00  

J 250 x 300 x 6mm thick coloured ceramic  

wall tiles on screed backing fixed with approved 

adhesive 

90 SM         1,500             135,000.00  
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SUNA WEST TVC FF/14 

CARRIED TO COLLECTION         3,113,220.00  

 

ITEM DESCRIPTION QTY UNIT  RATE  
 AMOUNT        

Kshs.     Cts  

 

CEILINGS 

    

A 12mm thick cement lime sand (1:1:6) plaster on 

ceiling slab at water tank base 

Painting and decorating 

Prepare and apply one under coat and two 

finishing coats of first quality silk vinyl paint 

to:- 

50 SM            400               20,000.00  

B Plastered wall surfaces  1268 SM            350             443,870.00  

C Ditto soffits of suspended ceiling 1030 SM            350             360,500.00  

D Rendered wall surfaces 90 SM            350               31,500.00  

CARRIED TO COLLECTION            855,870.00  
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SUNA WEST TVC FF/15 

 COLLECTION 

Brought forward from page FF/10 

Brought forward from page FF/11 Above 

           3,113,220.00  

           855,870.00  

TOTAL: FINISHES CARRIED TO FIRST FLOOR SUMMARY         3,969,090.00  

 

ITEM DESCRIPTION QTY UNIT  RATE  
 AMOUNT        

Kshs.     Cts  

 ELEMENT NO. 6 

WALKWAY BALUSTRADE 

Concrete Sundries 

    

A From pocket not exceeding 100mm deep for 

fish-tailed end of 20 x 25mm SHS, and later 

make good with cement and sand (1:2) grout 

The following in mild steel balustrading, 

including grinding all welds smooth 

145 NO            200               29,000.00  
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SUNA WEST TVC FF/16 

B 

25 mm CHS 2mm thick baluster, 675mm high, 

one end capped and other end fishtailed and 

fixed into mortice (m.s) 

685 NO            200             137,000.00  

C 

50 x 50 x 2.5mm thick SHS mild steel  baluster, 

1000mm long, one end fish-tailed and cast into 

mortice in concrete (m.s) and other end welded 

to handrail 

145 NO            960             139,200.00  

D 50mm CHS 2mm thick handrail 137 LM            615               84,255.00  

E 25mm CHS 2mm thick middle rail 137 LM            300               41,100.00  

F 25mm CHS 2mm thick lower rail 137 LM            300               41,100.00  

G Welded end 

Mahogany 

145 NO            100               14,500.00  

H 150 x 50mm handrail, with one labour 173 NO         2,500             432,500.00  

I Ditto in Splayed end  18 NO            200                 3,600.00  

J Ditto in Wreath 

Touch up primer, prepare and apply two 

undercoats and one gloss finishing coat oil paint 

on the following steel surfaces internally: On 

Metalwork: 

18 NO            200                 3,600.00  

K Surfaces not exceeding 100mm girth 1018 LM              40               40,720.00  

CARRIED TO COLLECTION            966,575.00  

 

ITEM DESCRIPTION QTY UNIT  RATE  
 AMOUNT        

Kshs.     Cts  

 

Prepare and apply three coats of polyurethane 

clear lacquer varnish on the following 

woodwork surfaces internally: on Woodwork: 

    



PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND VOCATIONAL COLLEGE IN MIGORI COUNTY 

SUNA WEST TVC FF/17 

A General surfaces 80 SM            350               28,000.00  

CARRIED TO COLLECTION              28,000.00  

 COLLECTION 

Brought forward from page FF/12 

Brought forward from page FF/13 Above 

              966,575.00  

             28,000.00  

TOTAL: WALKWAY BALUSTRADE CARRIED TO FIRST FLOOR SUMMARY         2,983,725.00  

 

ITEM DESCRIPTION QTY UNIT  RATE  
 AMOUNT        

Kshs.     Cts  



PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND VOCATIONAL COLLEGE IN MIGORI COUNTY 

SUNA WEST TVC FF/18 

 ELEMENT NO. 7 

ROOFING & RAINWATER DISPOSAL  

Roof Covering 

    

A 

28 Gauge pre-painted IT4 resincot  

corrugated iron sheets fixed to steel purlins 

(m/s) 

1350 SM         1,800          2,430,000.00  

B 
28 Gauge Translucent  IT4p Polycarbonate 

sheets sheets fixed to steel purlins (m/s) 
180 SM         2,500             450,000.00  

C 28 Gauge pre-painted ridge cap 195 LM            500               97,500.00  

D 28 Gauge Valley or hip cap 

Unframed structural steel work, factory primed 

before delivery to site and to be executed by an 

approved Sub-contractor 

Steel trusses 

80 LM            650               52,000.00  

E 
75 x 50 x 3mm rectangular hollow section 

rafter 
900 LM         1,440          1,296,000.00  

F Ditto joist 315 LM         1,440             453,600.00  

G 
75 x 50 x 3mm rectangular hollow section 

struts/ties 
550 LM         1,440             792,000.00  

H 125 x 50 x 3mm "Z" purlins 1065 LM            930             990,450.00  

I 

16mm diameter sag rods threaded for and 

including nuts and washers and driling holes 

through "Z" purlins 

520 LM            600             312,000.00  

J 50 x 50 x 3mm square hollow section angle 

braces 

Plates, Cleats, etc 

445 LM         1,145             509,525.00  

K 
6mm thick plate size 325 x 100mm, six times 

drilled for 12mm diameter bolts 
60 NO            500               30,000.00  



PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND VOCATIONAL COLLEGE IN MIGORI COUNTY 

SUNA WEST TVC FF/19 

L 

12mm thick plate size 250 x 150mm, four times 

drilled for 16mm diameter bolts, and one face 

welded to joist 

60 NO            500               30,000.00  

CARRIED TO COLLECTION         7,443,075.00  

 

ITEM DESCRIPTION QTY UNIT  RATE  
 AMOUNT        

Kshs.     Cts  

 Bolts and nuts to B.S. 4190 

12mm diameter bolt 80mm long with head, nut 

and 2No. Washers 350 NO            300             105,000.00  

 16mm ditto, 225mm long with ditto 235 NO            300               70,500.00  

 25 x 250mm Fascia or barge board  

Sawn celcured cypress in:- 

160 LM            800             128,000.00  

A 75 x 50mm brandering 1991 LM            230             457,930.00  

B 50 x 50mm brandering 

Ceilings 

1837 LM            170             312,290.00  

C 
12mm thick chipboard  fixed onto brandering 

with clout nails 
1143 SM            900          1,028,700.00  

D 75 x 50mm cypress cornice on ceiling 

Painting and deccoration 

565 LM            450             254,250.00  

E 
Prepare and apply three coats of plastic 

emulsion on chipboard ceiling 
1143 SM            350             400,050.00  

F Ditto to timber surfaces not exceeding  

100mm girth 

Rainwater Disposal 

Unplasticised PVC rainwater pipes and fittings :  

solvent welded joints  

565 LM              40               22,600.00  

G 
180mm Diameter half round gutter: fixed with 

approved brackets  
160 LM         1,035             165,600.00  



PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND VOCATIONAL COLLEGE IN MIGORI COUNTY 

SUNA WEST TVC FF/20 

H Extra for stopped end  6 NO            520                 3,120.00  

I Extra for 90 degree bend  19 NO            500                 9,500.00  

J Extra  for 110mm diameter rainwater outlet  20 NO            500               10,000.00  

K 100mm Diameter rain water pipe : fixed to wall with 

approved holderbats  

150 LM            700             105,000.00  

CARRIED TO COLLECTION         3,072,540.00  

 

ITEM DESCRIPTION QTY UNIT  RATE  
 AMOUNT        

Kshs.     Cts  

A Extra for bend  10 NO            500                 5,000.00  

B Extra for swan neck : 600mm projection. 20 NO            500               10,000.00  

C Extra for rainwater shoe 

Prepare and knot coated surfaces : prime and apply 

two undercoats  and one finishing coat gloss paint : 

on wood  

20 NO            500               10,000.00  

D Fascia : over 200 but not exceeding 300mm girth  160 LM            120               19,200.00  

CARRIED TO COLLECTION              44,200.00  
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SUNA WEST TVC FF/21 

 COLLECTION 

Brought forward from page FF/14 

Brought forward from page FF/15 

Brought forward from page FF/16 Above 

           7,443,075.00  

        3,072,540.00  

             44,200.00  

TOTAL: ROOFING CARRIED TO FIRST FLOOR SUMMARY       10,559,815.00  

 

ITEM DESCRIPTION QTY UNIT  RATE  
 AMOUNT        

Kshs.     Cts  

 ELEMENT NO 8 

BUILDERS WORK IN CONNECTION TO  

SPECILISTS WORK 

BUILDERS WORK - PLUMBING AND  

DRAINAGE INSTALLATIONS  

Builders work in connection with  

Plumbing and Drainage Installations  

    



PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND VOCATIONAL COLLEGE IN MIGORI COUNTY 

SUNA WEST TVC FF/22 

A Allow a provisional Sum of Ksh One  

Hundred and Fifty Thousand Only (Ksh 

1500,000.00) for Builders work in connection 

with Plumbing and Drainage Installations 

BUILDERS WORK - ELECTRICAL 

INSTALLATION 

Builders work in connection with  

Electrical Installations  

 ITEM             150,000.00  

B Allow a provisional Sum of Ksh One  

Hundred and Fifty Thousand Only (Ksh 

150,000.00) for Builders work in connection 

with Electrical Installations 

 ITEM             150,000.00  

TOTAL: BULDERS IN CONNECTION TO SPECIALIST WORKS CARRIED TO  

FIRST FLOOR SUMMARY 
           300,000.00  

 

ITEM DESCRIPTION QTY UNIT  RATE  
 AMOUNT        

Kshs.     Cts  



PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND VOCATIONAL COLLEGE IN MIGORI COUNTY 

SUNA WEST TVC FF/23 

 

FIRST FLOOR WORKS - SUMMARY 

  

Page No. 

 

1  FRAMES                                              FF/2          2,413,694.00  

2  WALLING                                        

  

 FF/4          1,979,530.00  

3  WINDOWS                                       

  

 FF/6          1,230,175.00  

4  DOORS                                             

  

 FF/9          1,087,045.00  

5  FINISHES                                         

  

 FF/11          3,969,090.00  

6 WALKWAY BALUSTRADE         

  

 FF/13          2,983,725.00  

7 ROOFING                                         

  

 FF/16        10,559,815.00  

8 BUILDERS WORK IN CONNECTION TO  

SPECIALISTS WORK                  

   FF/17             300,000.00  

TOTAL: FIRST FLOOR CARRIED TO BUILDER'S WORKS SUMMARY       24,523,074.00  



 

 

PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND  

VOCATIONAL COLLEGE IN MIGORI COUNTY 

BUILDERS WORK SUMMARY 

ITEM TITLE  PAGE NO. AMOUNT KSHS. 

1 

2 

3 

SUBSTRUCTURES  

GROUND FLOOR WORKS 

FIRST FLOOR WORKS 

SUBS/5 

GF/23 

FF/18 

       10,911,526.00 

       21,894,125.00 

       24,523,074.00 

TOTAL CARRIED TO GRAND SUMMARY        57,328,725.00 



PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND VOCATIONAL COLLEGE IN MIGORI COUNTY 

CIV / 1 

BUILDERS WORK SUMMARY BW/ 1 
EXTERNAL/CIVIL WORKS 

ITEM DESCRIPTION UNIT QTY RATE 
AMOUNT          

Kshs      Cts 

 

SEWER LINE 

EXCAVATIONS 

    

A 

Excavate trench for diameter 160mm dia sewer pipe 

starting from ground level not exceeding 1.5m deep 

backfill after laying pipe and dispose excess materials 

as directed by the Engineer average depth 1.00m 

LM 30 350 10,500 

B Ditto but average depth 1.5m LM 40 380 15,200 

C Ditto but average depth 1.75m LM 20 400 8,000 

D Ditto but average depth 2.00m LM 10 450 4,500 

E 
Allow fo plunking and strutting to all excavations 

during construction 

 
ITEM 10,000 10,000 

F Allow for keeping all excavations free from general 

waters 

PIPE LAYING 

 ITEM 10,000 10,000 

G 
Provide lay and joint in trench dia 160mm Upvc golden 

brown class 41Upvc pipe in flexible rubber ring joints 
LM 100 1,230 123,000 

H Provide lay & compact 100mm thick approved 

compacted murram bed to sewer line 

MANHOLES 

SM 60 230 13,800 

J 
Excavate pit for standard manhole depth not exceeding 

1.5m av. Depth 1.0m 
CM 16 350 5,600 

K Ditto av. Depth 1.50m CM 12 380 4,560 
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CIV / 2 

L Ditto av. Depth 2.0m CM 12 400 4,800 

 TOTAL CARRIED TO COLLECTION PAGE CIV 11   209,960 

 

ITEM DESCRIPTION UNIT QTY RATE 
AMOUNT          

Kshs      Cts 

A 

Allow fo plunking and strutting to all excavations 

during construction 

 

ITEM 10,000 10,000 

B 
Allow for keeping all excavations free from general 

waters 

 
ITEM 10,000 10,000 

C 
Provide material and construct manhole type A to 

detail (50)5300 
NO 6 10,000 60,000 

D 
Provide material and construct manhole type B to 

detail (50)5301 
NO 5 12,500 62,500 

E Ditto but manhole type 'C' to detail (50)5302 NO 4 15,000 60,000 

F Ditto but manhole type 'D' to detail (50)5303 NO 3 17,500 52,500 

G 

Provide and fix medium duty rectangular manhole 

cover and frames include greasing the covers in clean 

sand 

NO 18 7,850 141,300 

H 
Provide and fix bitumen coated step irons in manholes 

at 300mm c/c. All to detail 50(5309) 
NO 90 575 51,750 

I Allow for testing of the entire drainage system after 

completion to leave it in sound working order to the 

satisfaction of the Engineer. 

90,000 L SEPTIC TANK  (50)5342    

 ITEM 20,000 20,000 

J Excavation pit for septic tank n.e. 1.5m deep) CM 158 350 55,300 

K Ditto between 1.5m and 3.0m deep) CM 158 380 60,040 

L Ditto between 3.0m and 4.5m deep) CM 158 400 63,200 

M Return fill and ram CM 174 350 60,900 
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CIV / 3 

N Cart away surplus material CM 300 300 90,000 

O Planking & strutting to sides of excavations ITEM  20000 20,000 

 TOTAL CARRIED TO COLLECTION PAGE CIV 11   817,490 

 

ITEM DESCRIPTION UNIT QTY RATE 
AMOUNT          

Kshs      Cts 

A 
Keep excavations free from general waters 

ITEM 
 

20000 20,000 

B Provide lay & vibrated conc. 1:3:6 to base blinding CM 15 13,000 195,000 

C 
Provide lay & vibrate conc. 1:1.5:3 to base slab,  walls, 

cover slab,buffer & dividing walls 
CM 67 13,000 871,000 

D 
Provide formwork to soffit of suspended slab 

exceeding 1.5 m high 
SM 105 400 42,000 

E Ditto to soffit of beam SM 12 400 4,800 

F Ditto to soffit of slab over 3m high SM 185 400 74,000 

G Ditto to edge 150-225mm high LM 40 100 4,000 

H Provide formwork to sides of walls SM 120 400 48,000 

I 
Make or leave dia. 160mm hole & build in dia  

200mm pipe 
NO 4 600 2,400 

J Provide & apply 12mm thick water proof plaster SM 240 600 144,000 

K Provide  apply 25mm thick screed to floor slab SM 104 450 46,800 

L Provide & fix 600x450mm MD MH cover & frame NO 4 5,000 20,000 

M Build in dia. 200mm pipe NO 2 2,000 4,000 

N Provide cut bend & fix T16 reinforcing bar KG 3,002 160 480,320 



PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND VOCATIONAL COLLEGE IN MIGORI COUNTY 

CIV / 4 

O Ditto T12 reinforcing bar KG 1,893 160 302,880 

P Provide cut bend & fix T10 reinforcing bar KG 538 160 86,080 

Q Ditto T8 reinforcing bar KG 12 160 1,920 

 TOTAL CARRIED TO COLLECTION PAGE CIV 11   2,347,200 

 

ITEM DESCRIPTION UNIT QTY RATE 
AMOUNT          

Kshs      Cts 

A 
Provide and fix bitumen coated step irons in manholes 

at 300mm c/c. All to detail 50(5309) 

DISTRIBUTION MANHOLES (4NO._ 

NO 22 575 12,650 

B 
Excavate pit for standard manhole depth not exceeding 

1.5m av. Depth 1.5m 
CM 42 350 14,700 

C Extra over excavation in rock class 1 CM 1 1,000 1,000 

D Return fill & ram CM 25 350 8,750 

E Cart away surplus material CM 17 300 5,100 

F Provide material and construct distribution MH to 

detail (50)5351 

SOAK PIT  (50)5345  8NO. 

NO 4 10,000 40,000 

G Excavation pit for sak pit n.e. 1.5m deep CM 45 350 15,750 

H Ditto between 1.5m and 3.0m deep CM 6 380 2,280 

I Ditto between 3.0m and 4.5m deep CM 6 400 2,400 

J Ditto between 4.5m and 6.m deep CM 6 450 2,700 
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CIV / 5 

K Return fill and rum CM 39 350 13,650 

L Cart away away surplus material CM 24 300 7,200 

M 
Provide materials & erect 150mm thick circular 

masonary wall in cement motar 1:4 
SM 21 1,800 37,800 

N Provide lay & vibrate conc. 1:3:6 to 150mm thick base CM 3 13,000 39,000 

O 
Provide lay & vibrate conc. 1:2:4 to cover slab  

150mm thick 
CM 3 13,000 39,000 

P Provide & fix 600x450mm MD MH cover & frame NO 3 5,000 15,000 

 TOTAL CARRIED TO COLLECTION PAGE CIV 11   256,980 

 

ITEM DESCRIPTION UNIT QTY RATE 
AMOUNT          

Kshs      Cts 

A Provide formwork to soffit of slab SM 3 400 1,200 

B Ditto to curved edge 150-225mm high LM 15 100 1,500 

C 
Provide cut bend & fix in wall dia. 8mm HT 

reinforcing bar 
KG 78 160 12,480 

D Provide approved hardcore fill to soak pit CM 21 950 19,950 

E Make or leave rebated opening 600x450mm NO 1 600 600 

F Keep excavations free from general waters 

FRENCH DRAINS (50)5344 

 ITEM 20,000 20,000 

G 

Excavate trench for french drain starting from ground 

level not exceeding 1.5m deep, trim & shape as in 

detail (50)5344 av. depth 1.25m  

LM 160 350 56,000 

H 
Provide & lay in trench dia. 160mm agricultural pipe 

as in detail (50)5344 
LM 160 1,000 160,000 

I 
Provide & lay in trench crushed stone 20 -60mm thick 

as in detail (50)5344 
LM 160 250 40,000 
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CIV / 6 

J 
Provide lay & compact in trench 200mm thick approved 

murram 
LM 160 250 40,000 

K Return fill & ram CM 50 350 17,500 

L 
Cart away surplus material as directed by the Engineer 

SOAKAGE AREA LANDSCAPING 

CM 90 300 27,000 

M 

Prepare ground by digging to loosen the ground ave. 

depth 200mm and remove all unwanted  materials and 

cart away as directed by the Engineer 

SM 500 80 40,000 

N 

Provide manure and mix with red soil 150mm deep all 

around soakage area SM 500 250 125,000 

O Provide & plant approved grass runners 300mm  

centres both ways & maintain until well established 

SM 500 500 250,000 

 TOTAL CARRIED TO COLLECTION PAGE     811,230 

 

ITEM DESCRIPTION UNIT QTY RATE 
AMOUNT          

Kshs      Cts 

  

COLLECTION 

Brought Forward from page  CIV/1 

   

209,960 

  Brought Forward from page  CIV/2 
   

817,490 

  Brought Forward from page  CIV/3 
   

2,347,200 

  Brought Forward from page  CIV/4 
   

256,980 
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CIV / 7 

  Brought Forward from page CIV/5    811,230 

 TOTAL CARRIED TO SUMMARY PAGE     4,442,860 

 

ITEM DESCRIPTION UNIT QTY RATE 
AMOUNT          

Kshs      Cts 

 
SUMMARY 

                                                        Page No. 
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CIV / 8 

1 Sewerage Works                                 CIV/6    4,442,860 

TOTAL FOR CIVIL WORKS CARRIED TO GRAND SUMMARY  4,442,860 



 

 

  

PROPOSED TWIN WORKSHOP, CLASSROOMS AND OFFICES’ BLOCK FOR NEW TTIs IN CONSTITUENCIES  

  

  

  

  

  

  

  

  

  

  

  

BILL  NO.  4  



 

 

ELECTRICAL INSTALLATION WORKS  

  

Eligible Electrical Sub-contractors MUST 

meet the following conditions:-  

 



 

 

1. Be Registered by Energy and  

Petroleum Regulatory Authority 

(EPRA) as Electrical Contractors 

Class ‘B’ or above.  

2. Be Registered by National 

Construction Authority category 

‘NCA7’ or above.  

3. Proof of the above to be provided  

4. Contacts of the prospective sub- 

contractor to be provided.  

 

  

  

  

  

  

  

  

  

  

  

  



 

 

  

  

  

  

  

  

  

  

SECTION D  

  

  

PARTICULAR SPECIFICATION  

OF  

 



 

 

MATERIALS AND WORKS  

  

GENERAL SPECIFICATIONS OF MATERIALS AND WORKS  

  

  

 2.1  General  

  

 2.2  Standard of Materials  

  

 2.3  Workmanship  

  

 2.4  Procurement of Materials  

  

 2.5  Shop Drawings  

  

 2.6  Record Drawings  

  

 2.7  Regulations and Standards  

  



 

 

 2.8  Setting out Works  

  

 2.9  Position of Electrical Plant and Apparatus  

  

 2.10  M.C. B Distribution Panels and Consumer Units  

  

 2.11  Fused Switchgear and Isolators  

  

 2.12  Conduits and Conduit Runs  

  

 2.13  Conduit Boxes and Accessories  

  

 2.14  Labels  

  

 2.15  Earthing  

  

 2.16  Cables and Flexible Cords  

  

 2.17  Armoured PVC Insulated and Sheathed Cables  

  

 2.18  Cable Supports; Markers and Tiles  

  

 2.19  PVC Insulated Cables  

  

 2.20  Heat Resisting Cables  

  

  

 2.21  Flexible Cords  

 2.22  Cable Ends and phase Colours  

  

 2.23  Cable Insulation Colours  

  

 2.24  Sub-circuit Wiring  

  

 2.25  Space Factor  

  



 

 

 2.26  Insulation  

  

 2.27  Lighting Switches  

  

 2.28  Sockets and Switched sockets  

  

 2.29  Fused Spur Boxes  

  

 2.30  Cooker Outlets  

  

 2.31  Connectors  

  

 2.32  Lampholders  

  

 2.33  Lamps  

  

 2.34  lighting Fittings Street lighting Lanterns  

  

 2.35  Position of Points and Switches  

  

 2.36  Street/Security Lighting Columns  

  

 2.37  Timing Control Switch  

  

 2.38  Wiring System for Street Lighting  

  

 2.39  Metal control Pillar  

  

 2.40  Current Operated Earth leakage circuit breaker  

  

 2.41  MV Switchboard  

  

 2.42  Steel Conduits and Steel Trunking  

  

 2.43  Testing on Site  
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 2.1  SHOP DRAWINGS  

  

Before manufacture or Fabrication is commenced the sub-contractor shall submit Two 

copies of detailed drawings of all control pillars, meter cubicles, medium voltage 

switchboards including their components showing all pertinent information including 

sizes, capacities, construction details, etc, as may be required to determine the 

suitability of the equipment for the approval of the Engineer. Approval of the detailed 

drawings shall not relieve the sub-contractor of the full responsibility of errors or the 

necessity of checking the drawings himself or of furnishing the materials and 

equipment and performing the work required by the plans and specifications.  

  

 2.2  RECORD DRAWINGS  

  

These diagrams and drawings shall show the completed installation including sizes, 

runs and arrangements of the installation. The drawings shall be to scale not less than 1 

:50 and shall include plan views and section.  

  

The drawings shall include all the details which may be useful in the operation, 

maintenance or subsequent modifications or extensions to the installation.  

  

Three sets of diagrams and drawings shall be provided, all to the approval of the Engineer.  

  

One coloured set of line diagrams relating to operating and maintenance instructions shall 

be framed and, mounted in a suitable location.  

  

  

 2.3  REGULATIONS AND STANDARDS  

  

All work executed by the Sub-contractor shall comply with the current edition of the 

“Regulations” for the Electrical Equipment of Buildings, issued by the Institution of 

Electrical Engineers, and with the Regulations of the Local Electricity Authority.  

  

Where the two sets of regulations appear to conflict, they shall be clarified with the 

Engineers. All materials used shall comply with relevant Kenya Bureau of Standards 

Specification.  



 

 

 2.4  SETTING OUT WORK  

  

The sub-contractor at his own expenses; is to set out works and take all measurements 

and dimensions required for the erection of his materials on site; making any 

modifications in details as may be found necessary during the progress of the works, 

submitting any such modifications or alterations in detail to the Engineer before 

proceeding and must allow in his Tender for all such modifications and for the provision 

of any such sketches or drawings related thereto.  

  

 2.5  POSITIONS OF ELECTRICAL PLANT AND APPARATUS  

The routes of cables and approximate positions of switchboards etc, as shown on the 

drawings shall be assumed to be correct for purpose of Tendering, but exact positions of 

all electrical Equipment and routes of cables must be agreed on site with the Engineer 

before any work is carried out.  

  

 2.6  MCB DISTRIBUTION PANELS AND CONSUMER UNITS  

All cases of MCB Panels and consumer units shall be constructed in heavy gauge sheet 

with hinged covers.  

  

Removable undrilled gland plates shall be provided on the top and bottom of the cases. 

Miniature circuit breakers shall be enclosed in moulded plastic with the tripping 

mechanism and arc chambers separated and sealed from the cable terminals.  

  

The operating dolly shall be tripfree with a positive movement in both make and break 

position. Clear indication of the position of the handle shall be incorporated.  

  

The tripping mechanism shall be on inverse characteristic to prevent tripping in temporary 

overloads and shall not be affected by normal variation in ambient temperature.  

  

A locking plate shall be provided for each size of breaker; A complete list of circuit details 

on typed cartridge paper glued to stiff cardboards and covered with a sheet of perspex, 

and held in position with four suitable fixings, shall be fitted to the inner face of the lids 

of each distribution panel. The appropriate MCB ratings shall be stated on the circuit chart 

against each circuit in use: Ivorine labels shall be secured to the insulation barriers in such 

a manner as to indicate the number of the circuits shown on the circuit chart.  



 

 

Insulated barriers shall be fitted between phases, and neutrals in all boards, and to shroud 

live parts.  

  

Neutral cables shall be connected to the neutral bar in the same sequence as the phase 

cables are connected to the MCB’s .   This shall also apply to earth bars when installed.  
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 2.7  FUSED SWITCHGEAR AND ISOLATORS  

All fused switchgear and isolators whether mounted on machinery, walls or industrial 

panels shall conform to the requirements of KS 04 – 226 PART: 1: 1985.  

  

All contacts are to be fully shrouded and are to have a breaking capacity on manual 

operations as required by KS 04 – 182 : 1980.  

  

Fuse links for fused switches are to be of high rupturing capacity cartridge type, 

conforming to KS 04 – 183 : 1978.  

  

Isolators shall be load breaking/fault making isolators.  

  

Fused switches and isolators are to have separate metal enclosures. Mechanical interlocks 

are to be provided between the door and main switch operating mechanism so arranged 

that the door may not be opened with the switch in the ‘ON’ position. Similarly; it shall 

not be possible to close the switch with the door open except that provision to defeat the 

mechanical interlock and close the switch with the door in the open position for test 

purposes. The ‘ON’ and ‘OFF’ positions of all switches and isolators shall be clearly 

indicated by a mechanical flag indicator or similar device. In T.P & N fused switch units, 

bolted neutral links are to be fitted.  

  

 2.8  CONDUITS AND CONDUIT RUNS  

Conduit systems are to be installed so as to allow the loop-in system of wiring:  

  

All conduit shall be black rigid super high impact heavy gauge class ‘A’ PVC in 

accordance with KS 04 – 179: 1988 and IEE Regulations. No conduit less than 20mm in 

diameter shall be used anywhere in this installation.  

  

Conduit shall be installed buried in plaster work and floor screed except when run on 

wooden or metal surface when they will be installed surface supported with saddles every 

600mm. Conduit run in chases shall be firmly held in position by means of substantial 

pipe hooks driven into wooden plugs.  

  

The Sub-contractors attention is drawn to the necessity of keeping all conduits entirely 

separate from other piping services such as water and no circuit connections will be 

permitted between conduits and such pipes.  



 

 

All conduits systems shall be arranged wherever possible to be self-draining to switch 

boxes and conduit outlet points for fittings:  

  

The systems, when installed and before wiring shall be kept plugged with well fitting 

plugs and when short conduit pieces are used as plugs, they shall be doubled over and 

tied firmly together with steel wire; Before wiring all conduit systems shall be carried out 

until the particular section of the conduit installation is complete in every respect.  
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The sets and bends in conduit runs are to be formed on site using appropriate size 

bending springs and all radii of bends must not be less than 2.5 times the outside 

diameter of the conduit. No solid or inspection bends, tees or elbows will be used.  

  

Conduit connections shall either be by a demountable (screwed up) assembly or 

adhesive fixed and water tight by solution. The tube and fittings must be clean and free 

of all grease before applying the adhesive. When connections are made between the 

conduit and switch boxes, circular or non-screwed boxes, care shall be taken that no 

rough edges of conduit stick out into the boxes.  

  

Runs between draw in boxes are not to have more than two right angle bends or their 

equivalent . The sub-contractor may be required to demonstrate to the Engineers that 

wiring in any particular run is easily withdrawable and the sub- contractor may, at no 

extra cost to the contract; be required to install additional draw-in boxes required. If 

conduit is installed in straight runs in excess of 6000mm, expansion couplings as 

manufactured by Egatube shall be used at intervals of 6000mm.  

  

Where conduit runs are to be concealed in pillars and beams, the approval of the 

Structural Engineer, shall be obtained. The sub-contractor shall be responsible for 

marking the accurate position of all holes, chases etc, on site, or if the Engineer so 

directs, shall provide the Main Contractor with dimensional drawings to enable him t o 

mark out and form all holes and chases. Should the sub-contractor fail to inform the 

main contractor of any inaccuracies in this respect they shall be rectified at the sub-

contractors expense.  

  



 

 

It will be the Sub-contractors responsibility to ascertain from site, the details of 

reinforced concrete or structural steelwork and check from the builder’s drawings the 

positions of walls, structural concrete and finishes. No reinforced concrete or steelwork 

may be drilled without first obtaining the written permission of the Structural Engineer.  

  

  

  

The drawings provided with these specifications indicate the appropriate positions only 

of points and switches, and it shall be the Sub-Contractors responsibility to mark out 

and centre on site the accurate positions where necessary in consultation with the 

Architect and the Engineer. The sub- contractor alone shall be responsible for the 

accuracy of the final position.  

  

 2.13  CONDUIT BOXES AND ACCESSORIES  

  

All conduit outlets and junction boxes are to be either malleable iron and of standard 

circular pattern of the appropriate type to suit saddles being used or super high impact 

PVC manufactured to KS 04 – 179 : 1983.  

Small circular pattern boxes are to be used with conduits up to and including 25mm 

outside diameter. Rectangular pattern adaptable boxes are to be used for conduits of 

32mm outside diameter and larger. For drawing in of cables in exposed runs of conduit, 

standard pattern through boxes are to be used:  

  

Boxes are to be not less than 50mm deep and of such dimensions as will enable the largest 

appropriate number of cables for the conduit sizes to be drawn in without excessive 

bending.  

  

Outlet boxes for lighting fittings are to be of the loop-in type where conduit installation 

is concealed and the sub-contractor shall allow one such box per fitting, except where 

fluorescent fittings are specified when two such boxes per fitting shall be fitted flush with 

ceiling and if necessary fitted with break joint rings.   Pattresses shall be fitted where 

required to outlets on surface conduit runs.  

  

Adaptable boxes are to of PVC or mild steel (of not less than 12swg) and black enamelled 

or galvanised finish according to location. They shall be of square or oblong shape 



 

 

location. They shall be of square or oblong shape complete with lids secured by four 2 

BA brass roundhead screws; No adaptable box shall be less than 75mm x 75mm x 50mm 

or larger than 300mm x 300mm x 75mm and shall be adequate in depth in relation to the 

size of conduit entering it. Conduits shall only enter boxes by means of conduit bushes.  

  

  

 2.14  LABELS  

Labels fitted to switches and fuseboards;-  

  

(i) Shall be Ivorine engraved black on white.  

  

(ii) Shall be secured by R.H brass screws of same manufacturing throughout.  

  

(iii) Shall be indicated on switches:-  

a) Reference number of switch  

  

b) Special current rating  

  

c) Item of equipment controlled  

  

(iv) Shall indicate on MCB panels  

a) Reference number  

b) Type of board, i.e;, lighting, sockets, etc,.  

c) Size of cable supplying panel  

d) where to isolate feeder cable  

(v) Shall be generally not less than 75mm x 50mm.  
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 2.15  EARTHING  

  

The earthing of the installation shall comply with the following requirements;-  

  



 

 

(i) It shall be carried out in accordance with the appropriate sections of the current 

edition of the Regulations, for the Electrical Equipment of Buildings issued by 

Institute of Electrical Engineers of Great Britain.  

  

(ii) At all main distribution panels and main service positions a 25mm x 3mm 

minimum cross sectional area Copper tape shall be provided and all equipment 

including the lead sheath and armouring of cables, distribution boards and 

metal frames shall be bonded thereto.  

(iii) The earth tape in Sub-clause (ii) shall be connected by means of a copper tape 

or cable of suitable cross sectional area to an earth electrode which shall be a 

copper earth rod (see later sub-clause).  

  

(iv) All tapes to be soft high conductivity copper, untinned except where otherwise 

specified and where run underground on or through walls, floors, etc., it shall 

be served with corrosion resisting tape or coated with corrosion compound and 

braided  

(v) Where the earth electrode is located outside the building a removable test link 

shall be provided inside the building as near as possible to the point of entry to 

the tape, for isolating the earth electrode for testing purposes.  

(vi) Earthing of sub-main equipment shall be deemed to be satisfactory where the 

sub-main cables are M.I.C.S. or conduit with separate earth wire, and 

installation is carried out in accordance with the figures stated in the current 

edition of the I.E.E Regulations.  

(vii) Where an earth rod is specified (see Sub-clause (iii) it shall be proprietary 

manufacture, solid hand drawn copper of 15mm diameter driven into the 

ground to a minimum depth of 3.6m . It shall be made up to 1.2m sections with 

internal screw and socket joints and fitted with hardened steel tip and driving 

cap.  

(viii) Earth plates will not be permitted  

(ix) Where an earth rod is used the earth resistance shall be tested in the manner 

described in the current edition of the IEE Regulations, by the Sub-Contractor 

in the presence of the Engineer and the Sub-Contractor shall be responsible for 

the supply of all test equipment.  

(x) Where copper tape is fixed to the building structure it structure it shall be by 

means of purpose made non-ferrous saddles which space the conductor away 

from the structure a minimum distance of 20mm. Fixings, shall be made using 



 

 

purpose made plugs; No fixings requiring holes to be drilled through the tape 

will be accepted.  

(xi) Joints in copper tape shall be tinned before assembly riveted with a minimum of 

two copper rivets and seated solid.  

(xii) Where holes are drilled in the earth tape for connection to items of equipment 

the effective cross sectional area must not be less than required to comply with 

the IEE regulations.  

(xiii) Bolts, nuts and washers for any fixing to the earth tape must be of non- ferrous 

material.  

  

(xiv) Attention is drawn to the need for the earthing metal parts of lighting fittings 

and for bonding ball joint suspension in lighting fittings.  

  

 2.16  CABLES AND FLEXIBLE CORDS  

  

All cables used in this Sub-Contract shall be manufactured in accordance with the current 

appropriate Kenya standard Specification which are as follows:-  

  

 P.V.C. Insulated Cables and Flexible Cords  -  Ks 04-192:1988  

  

 P.V.C. Insulated Armoured Cables  -  Ks 04-  

194:1990  

  

 Armouring of Electric cables  -  Ks 04-290:1987  

  

The successful Sub-Contractor will, at the Engineers discretion be required to submit 

samples of cables for the Engineers approval; the Engineer reserves the right to call for 

the cables of an alternative manufacture without any extra cost being incurred.  

P.V.C. insulated cables shall be 500/1000 volt grade. No cables smaller than 1.5mm² 

shall be used unless otherwise specified. The installation and the finish of cables shall 

be as detailed in later clauses. The colour of cables shall conform with the details 

stated in the “Cable Braid and insulation Colours” Clause.  

  

 2.17  ARMOURED P.V.C. INSULATED AND SHEATHED CABLES:  

  



 

 

Shall be 600/1000 volt grade manufactured to Ks 04-194:1988 and Ks 04- 187/188 with 

copper stranded conductors.  

  

The wire armour of the cable shall be used wholly as an earth continuity conductor and 

the resistance of the wire armour shall have a resistance not more than twice of the 

largest current carrying conductor of the cable.  

  

P.V.C./S.W.A./P.V.C. cables shall be terminated using “Telecom” “B” type or 

approved equal or approved equal glands and a P.V.C. tapered sleeve shall be provided 

to shroud each gland.  
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Where cables rise from floor level to switchgear etc., they shall be protected by P.V.C. 

conduit, to a height of 600mm from finished floor level, whether the cable is run on the 

surface or recessed into the wall.  

  

 2.18  CABLE SUPPORTS, MARKERS AND TILES  

  

All PVC/SWA/PVC cables run inside the building shall be fixed in rising ducts or on 

ceilings by means of die cost cables hooks or clamps, or appropriate size to suit cables, 

fixed by studs and back nuts to their channel sections.  

  

Alternatively, fixing shall be by BICC claw type cleating system with die-cast cleats 

and galvanised mild steel back straps or similar approved equal method. For one or two 

cables run together the cleats shall be fixed a special channel section supports or 

backstraps described above which shall in turn be secured to walls or ceilings of ducts 

by rawbolts.  

  

In excessively damp or corrosive atmospheric conditions special finishes may be 

required and the Sub-contractor shall apply to the Engineer for further instructions 

before ordering cleats and channels for such areas.  

  



 

 

The above type of hooks and clamps and channels or cleats and blackstraps shall also be 

used for securing cables in vertical ducts.  

  

Cables supports shall be fixed at 600mm maximum intervals, the supports being 

supplied and erected under this Sub-contract. Saddles shall not be used for supporting 

cables nor any other type of fixing other than one of the two methods described above 

or other system which has received prior approval of the Engineer;  

  

Cables are to be kept clear of all pipe work and the Sub-contractor shall work in close 

liaison with other services Sub-contractors.  

  

The Sub-Contractor shall include for the provision of fixing of approved type coloured 

slip on cables end markers to indicate permanently the correct phase and neutral 

colours on all ends.  

  

Provision shall be made for supplying and fixing approved non-corrosive metal cable 

markers to be attached to the outside of all PVC/SWA/PVC cables at 15mm intervals 

indicating cable size and distinction.  

  

Where PVC/SWA/PVC cables are outside the building they shall be laid underground 

750mm deep with protecting concrete interlocking cover tiles laid over which shall be 

provided and laid under this Sub-contract.  

  

All necessary excavations and reinstatement of ground including sanding or trenches will 

be carried out by the Sub-Contractor, unless otherwise stated.  
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 2.19  PVC INSULATED CABLES  

Shall be of non-braided type as CMA reference 6491 x 600/1000/1000 volt grade cables, 

or equal approved.  

  

PVC cables shall conform to the details of the “ Cables and Flexible cords” and “Cable 

Braid and Insulation Colours” clauses.  

  



 

 

 2.20  HEAT RESISTING CABLES  

Final connections to cookers, water heaters, etc., shall be made using butyl rubber 

insulated cable as CMA reference 610 butyl (Single core 600/1000 Volt).  

  

This type of cable shall be used in all instances where a temperature exceeding 100°F, 

but not exceeding 150°F is likely to be experienced. Final connections to all lighting 

fittings (and other equipment where a temperature in excess of 150°c likely to be 

experienced ) shall be made using silicon rubber insulated cable or equal and approved.  

  

 2.21  FLEXIBLE CORDS  

  

Shall be in accordance with the “Cable and Flexible Cords” clause. No cord shall be less 

than 24/0.2mm in size unless otherwise specified.  

  

Circular white twin TRS flex shall be used for plain pendant fittings up to 100 watts. 

For all other types of lighting fittings the flexible cable shall be silicone rubber 

insulated.  

  

No polythene insulated flexible cable shall be used in any lighting fitting or other 

appliance (see “Heat Resisting Cables” Clause 30).  

  

 2.22  CABLE ENDS AND PHASE COLOURS  

  

All cable ends connected up in switchgear, MCB panels etc;, shall have the insulation 

carefully cut back and the ends sealed with Hellerman rubber slip on cable end markers.  

  

The markers shall be of appropriate phase colour for switch and all other live feeds 

to the details of the “Cable Insulation Colours” clause. Black cable with black end 

markers shall only be used for neutral cables.  

  

 2.23  CABLE INSULATION COLOURS  

Unless otherwise stated in later clauses the insulation colours shall be in accordance with 

the following table.  

  

Where other systems are installed the cable colours shall be in accordance with the details 

stated in the appropriate clause.  
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 SYSTEM  INSULATION COLOUR  CABLE END  

MARKER  

    

Main and Sub-Main  

a) Phase  Red  Red  

b) Neutral  Black  Black  

      

1) Sub-Circuits Single 

Phase  

      

a) Phase  Red  Red  

b) Neutral  Black  Black  

  

  

 2.24  SUB-CIRCUIT WIRING  

For all lighting and sockets wiring shall be carried out in the “looping in” system and 

there shall be no joints whatsoever. No lighting circuits shall comprise more than 20 

points when protected by 10A MCB. Cables with different cross- section area of 

copper shall not be used in combination.  

  

Lighting circuits P. V.C. cable 1.5mm² for all lighting circuits indicated on the drawing.  

Power circuits P.V.C cable (minimum sizes).  

(i) 2.5mm² for one, two or three 5Amp sockets wired in parallel.  

  

(ii) 2.5mm² for one 15Amp socket.  

  

(iii) 2.5mm² for maximum of ten switched 13 Amp sockets wired from 30 Amp MCB.  



 

 

The wiring sizes for lighting circuits and sockets are shown on the drawings. In such 

cases, the sizes shown on the drawings shall prevail over the sizes specified.  

  

Wiring sizes for other appliances shall be shown on the drawing or specified in later 

clauses of this specification.  

 2.25  SPACE FACTOR  

  

The maximum number of cables that may be accommodated in a given size of conduit 

or trunking or duct is not to exceed the number in Tables B.5 and B.6 or as stated in 

Regulation B.91, B.117 and B.118 of the I.E.E Regulations whichever is appropriate.  

  

 2.26  INSULATION  

  

The insulation resistance to earth and between poles of the whole wiring system, 

fittings and lumps, shall not be less than the requirements of the latest edition of the 

I.E.E Regulations. Complete tests shall be made on all circuits by the Sub-contractor 

before the installations are handed over.  

  

A report of all tests shall be furnished by the Sub-Contractor to the Engineer. The 

Engineer will then check test with his own instruments if necessary.  

  

 2.27  LIGHTING SWITCHES  

  

These shall be mounted flush with the walls, shall be contained in steel or alloy boxes 

and shall be of the gangs ratings and type shown in the drawings. They shall be as 

manufactured by M.K. Electrical Ltd., or other equal and approved to KS 04 – 247: 1988  

  

 2.28  SOCKETS AND SWITCHED SOCKETS  

  

These shall be flush pattern in steel/pvc box and shall be of the gangs and type specified 

in the drawings.  

  

They shall be 13- Amp, 3-pin, shuttered, switched and as manufactured by “M.K. 

Electrical Co. Ltd.”, or other approved equal to KS 04 – 246: 1987  

  



 

 

 2.29  FUSED SPUR BOXES  

  

These shall be flush, D.P switched as in steel/pvc box and of type and make specified 

in the drawings complete with pilot light and as manufactured by “M. K. Electrical 

Company Ltd”, or other approved equal. KS 04 – 247: 1988  

  

 2.30  COOKER OUTLETS  

  

These shall be flush mounted with 13-A switched socket outlet and neon indicator Lamps.  

The cooker control units shall be as manufactured by “M.K. Electrical Company Ltd”, or 

other approved equal KS 04 – 247: 1988  
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 2.31  CONNECTORS  

Shall be specified in the drawings and appropriate rating. These shall be fitted at all 

conduit box lighting point outlets for jointing of looped P.V.C cables with flexible 

cables of specified quality.  

  

 2.32  LAMPHOLDERS  

  

Shall be of extra heavy H.O skirted and shall be provided for every specified lighting 

fitting and shall be B.C;, E.S;, or G.E.S as required. All E.S. and G.E.S.  

holders shall be heavy brass type (except for plain pendants where the reinforced bakelite 

type shall be used). The screwed cap of the E.S and G.E.S.  

holders shall be connected to the neutral.  

  



 

 

Where lampholders are supported by flexible cable, the holders shall have “cord grip” 

arrangements and in the case of metal shades earthing screws shall be provided on each 

of the holders.  

  

The Sub-Contractor must order the appropriate type of holder when ordering lighting 

fittings, to ensure that the correct types of holders are provided irrespective of the 

type normally supplied by the manufacturers.  

  

 2.33  LAMPS  

  

All lamps shall be suitable for normal stated supply voltage and the number and sizes of 

lamps detailed on the drawings shall be supplied and fixed. The Sub- Contractor must 

verify the actual supply voltage with the supply authority before ordering the lamps.  

  

Tungsten filament lamps shall be manufactured in accordance with KS 04 – 112:1978 

for general service lamps and KS 04 – 307:1985 for lamps other than general services. 

Tubular fluorescent lamps shall comply with KS 04 – 464:1982  

  

Pearl lamps shall be used in all fittings unless otherwise specified.  

  

 2.34  LIGHTING FITTINGS AND STREET LIGHTING LANTERNS  

This Sub-Contract shall include for the provision, handling charges, taking the delivery, 

safe storage, wiring (including internal wiring) assembling and erecting of all lighting 

fittings shown on the drawings.  

  

All fittings and pendants shall be fixed to the conduit boxes with brass R/H screws. 

These to be in line with metal finish of fittings. The lighting fittings are detailed for 

the purpose of establishing a high standard of finish and under no circumstances will 

substitute fittings be permitted.  

In case of rectangular shaped ceiling fittings, the extreme ends of the fittings shall be 

secured to suitable support in addition to the central conduit box fittings. Supports shall 

be provided and fixed by the Sub-Contractor.  
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The whole of the metal work of each lighting fittings shall be effectively bonded to 

earth. In the case of ball and/or knuckle joints short lengths of flexible cable shall be 

provided, bonded to the metal work on either side of the joints. If the above provisions 

are not made by the manufacturers -, the Sub-contractor shall include cost of additional 

work necessary in his tender. See “Flexible Cords” clause for details of internal wiring 

of lighting fittings. Minimum size of internal wiring shall be 20/0.20mm (23/0067). 

Each lighting fitting shall be provided with number type and size of lamps as detailed 

on the drawings. It is to be noted that some fittings are suspended as shown on the 

drawings.  

  

Where two or more points are shown adjacent to each other on the drawings, e.g socket 

outlet and telephone outlet, they shall be lined up vertically or horizontally on the centre 

lines of the units concerned.  

  

Normally, the units shall be lined up on vertical centre lines, but  where it is necessary to 

mount units at low level they shall be lined up horizontally.  

  

2.35 POSITIONS OF POINTS AND SWITCHES  

  

Although the approximate positions of all points are shown on the drawings, enquiry shall 

be made as to the exact positions of all M.C.B panels, lighting points, socket outlets etc, 

before work is actually commenced. The Sub- contractor must approach the Architect 

with regard to the final layout of all lights on the ceiling and walls.  

  

The Sub-contractor must consult with the Engineer in liaison with the Clerk of Works, or 

the General Foreman on site regarding the positions of all points before fixing any conduit 

etc. The Sub-Contractor shall be responsible for all alterations made necessary by the 

non-compliance with the clause.  

  

 2.36  STREET/SECURITY OUTDOOR LIGHTING COLUMNS:  

The column shall be at a minimum of 225mm in the ground on 75mm thick concrete 

foundations and the pole upto 150mm shall be surrounded with concrete. The top bracket 

and plain section of the columns shall be common to and interchangeable with all 

brackets with maximum mismatching tolerance of 3mm between any pole and bracket. 

After manufacture and before erection the columns shall be treated with an approved 

mordant solution which shall be washed off and the whole allowed to dry. Thereafter, the 



 

 

columns shall be painted with one undercoat and two coats of gloss paint to an approved 

colour. All columns shall be complete with fused cut-outs.  

 2.37  TIMING CONTROL SWITCH  

These shall be installed where shown on the drawings. Photocell timing control circuits 

which will operate ‘on’ with a specified level of darkness and ‘off’ with a given level of 

light. The initial adjustment will be done with approval of the Electrical Engineer.  
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 2.38  WIRING SYSTEM FOR STREETLIGHTING  

  

Cables shall be as indicated on the drawings, and shall be laid in a cable trench  

450mm deep along the road sides and 600mm deep across the roads and 900mm away 

from the road kerb or 1500mm away from the edges of the road. ‘Loop-in’ and ‘Loop-

out’ arrangement shall be used at every pole. Wiring to the lanterns on each pole shall 

be with 1.5mm² PVC twin insulated and sheathed cable with earth wire shall be laid at 

least 600mm below the finished road level on a compact bed of murram at least 50mm 

thick and covered with a concrete surrounded 150mm thick.  

  

 2.39  METAL CONTROL PILLAR  

  

These shall be metal clad and fabricated as per contract drawings and specification. 

The Sub-Contractor shall supply, install, test and commission control pillars including 

supplying, fixing connecting switchgears as detailed on the appropriate drawings.  

  

 2.40  CURRENT OPERATED EARTH LEAKAGE CIRCUIT BREAKER  

  

Current operated earth leakage circuit breaker shall conform to B.S.S. 4293:68 rated at 

240 volts D.P. 50 cycles A.C. Mains.  

  

The breaker shall be provided with test switch and fitted in weather proof enclosure for 

surface mounting. The rated load current and earth fault operating current shall be as 



 

 

specified in the drawings. These shall be as manufactured by Crabtree, Siemens or 

other equal and approved.  

  

 2.41  M.V. SWITCHBOARD AND SWITCHGEAR  

  

The switchboard shall be manufactured in accordance with KS04-226 which co- 

ordinates the requirements for electrical power switchgear and associated apparatus. It 

is not intended that this K.S. should cover the requirements for specified apparatus for 

which separate Kenyan Standard exist. All equipment and material used in the 

switchboard shall be in accordance with the appropriate Kenya Standard.  

  

The switchboard shall comprise the equipment shown on the drawings together with all 

current transformers, auxiliary fuses, labels, small wiring and interconnections necessary for 

the satisfactory operation of the switchboard  

  

Switchboard shall be of the flush fronted, enclosed, metal clad type with full front or 

rear access as called for in the particular specifications, suitable for indoor use, 

sectionalized as necessary to facilitate transport and erection. The maximum height of 

the switchboard is to be approximately 2.0 meters. A suitable connection chamber 

containing all field terminals shall be provided at the top or bottom of the switchboard as 

appropriate.  

  

Before manufacture, the Sub-Contractor shall submit to the consulting Engineer for 

approval of detailed drawings showing the layout, construction and connection of the 

switchboard.  

  

All bus-bars and bus-bar connections shall consist of high conductivity copper and be 

provided in accordance with KS 04-226: 1985. The bus-bars shall be clearly marked 

with the appropriate phase and neutral colours which should be red, yellow, blue for 

the phases and black for neutral. The bus-bars shall be so arranged in the switchboard 

that the extensions to the left and right may be made in the future with ease should the 

need arise.  

  



 

 

Small wiring, which will be neatly arranged and cleated, shall be executed in 

accordance with B.S. 158 and the insulation of the wiring shall be colored according 

to the phase or neutral connection.  

  

Switches and fuse switches, shall be in strict accordance with KS04-183:1978 Class 2 

switches. Means of locking the switch in the “OFF” position shall be provided.  

  

All fuse switches shall comply with KS04-183:1978, PARTS 2 and 3 a fault rating at 

least equal to the fault rating of the switchboard in which they are installed. Cartridge 

fuse links to KS 04-183:1978 category A.C. 46, class Q1 and fusing factor not 

exceeding 1.5 shall be supplied with each Fused switch.  

  

Mounting arrangements shall be such that individual complete fuse switches may be 

disconnected and withdrawn when necessary without extensive dismantling work. 

When switches are arranged in their formation all necessary horizontal and vertical 

barriers shall be provided to ensure segregation from adjacent units. Means of locking 

the switch in the “OFF” position shall be provided.  
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 2.42  STEEL CONDUITS AND STEEL TRUNKING  

  



 

 

Conduits shall be of heavy gauge class “B” welded to Standard specification KS 04-

180:1985. In no case will conduit smaller than 20mm diameter be used on the works. 

Conduits installed within buildings shall be black enameled finish except where 

specified otherwise. Where installed externally or in damp conditions they shall be 

galvanised. Conduit fittings, accessories or equipment used in conjunction with 

galvanised conduits shall also be galvanised or otherwise as approved by the service 

engineer.  

  

Metal trunking shall be fabricated from mild steel of not less than 18 swg. All sections 

of trunking shall be rigidly fixed together and attached to the framework or fabric or 

the building at intervals of not less than 1.2m. Joint trunking shall not overhang fixing 

points by more than 0.5m.  

  

All trunking shall be made electrically continuous by means of 25 x 3mm copper links 

across each joint and where the trunking is galvanised, the links shall be made by 

galvanised flat iron strips.  

  

All trunking fittings (i.e. Bends, tees, etc) shall leave the main through completely clear 

of obstructions and continuously open except through walls and floors at which points 

suitable fire resisting barriers shall be provided as may be necessary. The inner edge of 

bends and tees shall be chamfered where cables larger than 35mm² are employed.  

  

Where trunking passes through ceilings and walls the cover shall be solidly fixed to 

150mm either side of ceilings and floors and 50mm either side of walls.  

  

Screws and bolts securing covers to trunking or sections of covers together shall be 

arranged so that damage to cables cannot occur either when fixing covers or when 

installing cables in the trough.  

  

Where trunking is used to connect switchgear of fuseboards, such connections shall be 

made by trunking fittings manufactured for this purpose and not by multiple conduit 

couplings.  

  

Where vertical sections of trunking are used which exceed 4.5m in length, staggered tie 

off points shall be provided at 4.5m intervals to support the weight of cables.  

  



 

 

Unless otherwise stated, all trunking systems shall be painted as for conduit.  

  

  

Where a wiring system incorporates galvanized conduit and trunking, the trunking shall 

be deemed to be galvanized unless specified otherwise.  

  

The number of cables to be installed in trunking shall be such as to permit easy drawing 

in without damage to the cables, and shall in no circumstances be such that a space factor 

of 45% is exceeded.  

  

Conduit and trunking shall be mechanically and electrically continuous. Conduit shall be 

tightly screwed between the various lengths so that they butt at the socketed joints.   The 

internal edges of conduit and all fittings shall be smooth, free from burrs and other 

defects.   Oil and any other insulating substance shall be removed from the screw threads; 

where conduits terminate in fuse-gear, distribution boards, adaptable boxes, non-spouted 

switchboxes, etc., they shall, unless otherwise stated, be connected thereto by means of 

smooth bore male brass bushes, compression washers and sockets. All exposed threads 

and abrasions shall be painted using an oil paint for black enamelled tubing and 

galvanising paint for galvanised tubing immediately after the conduits are erected. All 

bends and sets shall be made cold without altering the section of the conduit. The inner 

radius of the bed shall not be less than four (4) times the outside diameter of the conduit. 

Not more than two right angle bends will be permitted without the inter-position of a 

draw-in-box. Where straight runs of conduit are installed, drawin-boxes shall be provided 

at distances not exceeding 15mm. No tees, elbows, sleeves, either of inspection or solid 

type, will be permitted.  

  

Conduit shall be swabbed out prior to drawing in cables, and they shall be laid so as to 

drain of all condensed moisture without injury to end connections.  

  

Conduits and trunking shall be run at least 150mm clear of hot water and steam pipes, 

and at least 75mm clear of cold water and other services unless otherwise approved by 

the services engineer.  

  

  



 

 

All boxes shall conform to KS 04 – 668: 1986, to be of malleable iron, and black 

enamelled or galvanised according to the type of conduit specified. All accessory boxes 

shall have threaded brass inserts.  

  

Box lids where required shall be heavy gauge metal, secured by means of zinc plated or 

cadmium plated steel screws.  

  

All adaptable boxes and lids of the same size shall be interchangeable. Boxes used on 

surface work are to be tapped or drilled to line up with the conduit fixed in distance 

type saddles allowing clearance between the conduit and wall without the need for 

setting the conduit.  
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Where used in conjunction with mineral insulated copper sheathed cable, galvanised 

boxes shall be used and painted after erection.  

  

Draw-in boxes in the floors are generally to be avoided but where they are essential they 

must be grouped in positions approved by the services engineer and covered and by the 

suitable floor traps, with non-ferrous trays and covers.  

  

The floor trap covers are to be recessed and filled in with a material to match the floor 

surface.  

  

The Sub-contractor must take full responsibility for the filling in of all covers, but the 

filling in material will be supplied and the filling carried out by the main building 

contractor.  

  

Where buried in the ground outside the building the whole of the buried conduit is to be 

painted with two coats of approved bitumastic composition before covering up.  

  



 

 

Where run on the surface, unpainted fittings and joints shall be painted with two coats of 

oil bound enamel applied to rust and grease free metalwork.  

  

 2.43  TESTING ON SITE  

The Sub-contractor shall conduct during and at the completion of the installation and, if 

required, again at the expiration of the maintenance period, tests in accordance with the 

relevant section of the current edition of the Regulations for the electrical equipment of 

buildings issued by the I.E.E of Great Britain, the Government Electrical Specification 

and the Electric Supply Company’s By- Laws.  

  

(a) Tests shall be carried out to prove that all single pole switches are installed in the 

‘live’ conductor.  

  

(b) Tests shall be carried out to prove that all socket outlets and switched socket outlets 

are connected to the ‘live’ conductor in the terminal marked as such, and that each 

earth pin is effectively bonded to the earth continuity system. Tests shall be carried 

out to verify the continuity of all conductors of each  

‘ring’ circuit.  

(c) Phase tests shall be carried out on completion of the installation to ensure that 

correct phase sequence is maintained throughout the installation. Triplicate copies 

of the results of the above tests shall be provided within 14 days of the witnessed 

tests and the Sub-contractor will be required to issue to the service engineer the 

requisite certificate upon completion as required by the regulations referred to 

above.  

(d) Any faults, defects or omissions or faulty workmanship, incorrectly positioned or 

installed parts of the installation made apparently by such inspections or tests shall 

be rectified by the Sub-contractor at his own expense.  

  

(e) The Sub-contractor shall provide accurate instruments and apparatus and all labour 

required to carry out the above tests. The instruments and apparatus shall be made 

available to the services engineer to enable him to carry out such tests as he may 

require.  

  

The Sub-contractor shall generally attend on other contractors employed on the project 

and carry out such electrical tests as may be necessary.  

  



 

 

The Sub-contractor shall test to the services engineer’s approval and as specified 

elsewhere in this specification or in standards and regulations already referred to, all 

equipment, plant and apparatus forming part of the works and before connecting to any 

power or other supply and setting to work.  

  

Where such equipment, etc., forms part of or is connected to a system whether 

primarily or of an electrical nature or otherwise ( e.g. air conditioning system) the Sub-

contractor shall attend on and assist in balancing, regulating testing and 

commissioning, or if primarily an electrical or other system forming part of works, 

shall balance, regulate, test and commission the system to the service engineer’s 

approval.  
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APPENDIX TO GENERAL SPECIFICATIONS OF MATERIALS AND WORKS  

  

The electrical sub-contractor shall comply with the following:-  

  

1. Government Electrical Specifications No. 1 and No. 2.  



 

 

  

2. All requirements of Kenya Power Company Limited, and Communications Authority 

(CA).  

3. Institute of Electrical Engineer’s Rules and Regulations for elctrical Installation in 

Buildings (Current Edition)   
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SCHEDULE OF CONTRACT DRAWINGS  

SCHEDULE OF CONTRACT DRAWINGS  

  

Drawing No.  Description  

TVET/E-01  GROUND FLOOR-LIGHTING LAYOUT  

TVET/E-02  GROUNG FLOOR-POWER LAYOUT  

TVET/E-03  UPPER FLOOR-LIGHTING LAYOUT  

TVET/E-04  UPPER FLOOR –PWER LAYOUT  



 

 

TVET/E-05  GENERAL POWER DISTRIBUTION- 

SCHEMATIC  
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PARTICULAR SPECIFICATIONS  

OF  

MATERIALS AND WORKS  

  

PARTICULAR SPECIFICATIONS  

  

 1.0  SITE LOCATION  

  

The site of the proposed works is at Suna West TVC, Migori county.  

  

 2.0  SCOPE OF WORKS  

  

The works to be carried out under this sub-contract comprise supply, installation, testing 

and commissioning of the following:-  

  

Electrical Works  

This shall include: -  

a. Electrical Installation  

b. Trunking  

c. Lightning Protection System  

  

 3.0  MATERIALS FOR THE WORKS  

  

Materials shall be as specified in Section D and in the Bills of Quantities of this 

document which shall be read in conjunction with contract drawings. Alternative 

materials shall be accepted only after approval by the Project Manager.   
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SCHEDULE OF UNIT RATES  

  

1. The tenderer shall insert unit rates against the items in the following schedules and may 

add such other items as he considers appropriate.  

  

2. The unit rates shall include for supply, transport, insurance, delivery to site, storage as 

necessary, assembling, cleaning, installing, connecting, profit and maintenance in 

defects liability and any other obligation under this contract.  

  

3. The unit rates will be used to assess the value of additions or omissions arising from 

authorised variations to the contract works.  

  

4. Where trade names or manufacturer’s catalogue numbers are mentioned in the 

specification, the reference is intended as a guide to the type of article or quality of 

material required. Alternative brands of equal and approved quality will be accepted.   



 

 

SCHEDULE OF UNIT RATES  

NO  DESCRIPTION  QTY  UNIT  UNIT RATE  

    

1) Cables : Four core armoured Cables:-  

a) 16mm2  

  

1  

  

M  

KSHS  CTS  

    

 b) 25 mm2  1  M    

 c) 35mm2  1  M    

 d) 50mm2  1  M    

 e) 70 mm2  1  M    

 2) 4.0mmx2core armoured cales  1  M    

 3) 6.0mmx2core armoured cable  1  M    

 4)10.0mm x2Core armoured cable  

  

1  

  

M  

M  

  

 5) 25mm single core pvc cable  1  M    

 
6) 10.0mm single core pvc cable  

7) 2 Zone fire control panel c/w 72hr battery back-  

  

1  

  

NO  

  

 up.  

8) Bell sounders as: -  

a) 24V DC4’’(100mm)  

  

  

1  

  

  

NO  

  

 b) 24V DC 6’’(150mm)  1  No    

 c) Weatherproof 24V DC 6’’(150mm)  1  NO    

 9) 20A Tp contactor -Telemecanique 10) 

Photocell.  

  

1  

  

NO  

  

 11) Trenching(200mm widex450mm deep) ,tiling with 

hatari tiles,cable laying and  

Backfilling……………………………………………  

  

  

1  

  

  

M  

  



 

 

 12) 6.8metres galvanized metal street lighting column 

for side entry(6M above ground & 800mm below)-

lower part 100mm diameter-2.2m,followed by 75mm-

1.8 and 50mm-2.0mm complete with internal wiring 

and fused excluding lantern  

  

  

  

  

1  

  

  

  

  

No  

  

 13)Beta 79 Lantern for side entry  1  No    

 
14)Post top street light column 5M  1  No  

  

 15)Gamma 6 Lantern for post top mounting  

  

  

1  

  

No  

  

  G2  
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BILLS OF QUANTITIES   



 

 

BILLS OF QUANTITIES  

A) PRICING OF PRELIMINARIES ITEMS.  

  

Prices will be inserted against item of preliminaries in the sub-contractor’s Bills of Quantities 

and specification. These Bills are designated as Bill 1 in this Section. Where the sub-contractor 

fails to insert his price in any item he shall be deemed to have made adequate provision for this 

on various items in the Bills of Quantities. The preliminaries form part of this contract and 

together with other Bills of Quantities covers for the costs involved in complying with all the 

requirements for the proper execution of the whole of the works in the contract.  

  

The Bills of Quantities are divided generally into three sections:-  

  

a) Preliminaries – Bill 1  

  

Sub-contractors preliminaries are as per those described in section C – sub-contractor 

preliminaries and conditions of contract. The sub-contractor shall study the conditions and make 

provision to cover their cost in this Bill. The number of preliminary items to be priced by the 

Tenderer have been limited to tangible items such as site office, temporary works and others. 

However the Tenderer is free to include and price any other items he deems necessary taking 

into consideration conditions he is likely to encounter on site.  

  

b) Installation  

The brief description of the items in these Bills of Quantities should in no way modify or 

supersede the detailed descriptions in the contract Drawings, conditions of contract and 

specifications.  

The unit of measurements and observations are as per those described in clause 1.05 of the section 

C.  

  

c) Summary  

  

The summary contains tabulation of the separate parts of the Bills of Quantities carried forward 

with provisional sum, contingencies and any prime cost sums included. The sub-contractor shall 

insert his totals and enter his grand total tender sum in the space provided below the summary.  

This grand total tender sum shall be entered in the Form of Tender provided elsewhere in this 

document  
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J  

B) NOTES FOR BILLS OF QUANTITIES  

1. The Bills of Quantities form part of the contract documents and are to be read in 

conjunction with the contract drawings and general specifications of materials and works.  

  

2. The prices quoted shall be deemed to include for all obligations under the sub- contract 

including but not limited to supply of materials, labour, delivery to site, storage on site, 

installation, testing, commissioning and all taxes (including 16% V.A.T and 3 % 

Withholding tax).  

  

  

3 All prices omitted from any item, section or part of the Bills of Quantities shall be deemed to 

have been included to another item, section or part.  

  

4. The brief description of the items given in the Bills of Quantities are for the purpose of 

establishing a standard to which the sub-contractor shall adhere to. Otherwise alternative 

brands of equal and approved quality will be accepted.  

  

Should the sub-contractor install any material not specified here in before receiving 

approval from the Project Manager, the sub-contractor shall remove the material in 

question and, at his own cost, install the proper material.  

  

5. The grand total of prices in the price summary page must be carried forward to the Form 

of Tender.  

  

6. Tenderers must enclose, together with their submitted tenders, detailed coloured 

manufacturer’s Brochures detailing Technical Literature and specifications of fittings they 

intend to offer. This shall be used in the tender evaluation to determine the first line 

aesthetics and quality of fittings offered.  

  

7. No preliminaries are provided in this bills of quantities  
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 1.  Statement of Compliance  

  

a) I confirm compliance of all clauses of the General Conditions, General 

Specifications and Particular Specifications in this tender.  

  

b) I confirm I have not made and will not make any payment to any person, who can 

be perceived as an inducement to win this tender.  

  

  

  

  

  

  

  

  

  

Signed ..................................................... for and on behalf of the Tenderer  

  

  

Date: …………………….  

  

  

Official Rubber Stamp: ……………………………………………………………  
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SCHEDULE OF RATES AND SPECIFICATIONS FOR ELECTRICAL INSTALLATION WORKS  

TO THE PROPOSEDTWIN WORKSHOP, CLASSROOMS & OFFICES' BLOCK FOR TTIs IN 

CONSTITUENCIES  

  

  

ITEM  DESCRIPTION  QTY  UNIT  RATE  AMOUNT(KHz) 

  

  

  

  

GROUND FLOOR  

Supply ,install, test and commission the  following;  

  

  

  

  

  

  

    

  

  



 

 

G1  

  

  

  

Lighting points wired in 3x1.5 mm2 single core 

PVC cables drawn in 20mm heavy gauge conduits 

concealed in walls and floors,1-way switched but 

excluding the light fitting itself  

48  

  

  

  

No  

  

  

  

   

  

  

  

  

G2  

  

Ditto' but 2 way  

  

48  

  

No  

   

G3  1 gang 1 way switch as MK or approved equal  17  No     

  

G4  

  

3 gang 2 way switch as MK or approved equal  

  

6  

  

No  

   

  

G5  

  

1 gang 2 way switch as MK or approved equal  

  

7  

  

No  

   

  

G6  

  

2 gang 2 way switch as MK or approved equal  

  

3  

  

No  

   

  

G7  

  

  

  

  

Emergency lighting points wired using 3x1.5mm2 

pvc cables drawn in 20mm heavy gauge pvc 

conduits concealed in walls and  

floors but excluding the fitting itself  

  

24  

  

  

  

  

No  

  

  

  

   

   

  

G8  

  

Emergency lighting fitting fitting as Thorn or 

approved equivalent  

24  

  

No  

  

    

G9  

  

  

  

  

1500mmx2x45watts LED fitting complete with 

aluminium open ends trough reflectors and 

suspended with suitable chains one metre from 

concrete slab ceiling.Fitting to be as Philips or  

Equal and approved equivalent  

18  

  

  

  

  

No  

  

  

  

  

 `  

  

  

  

  

  Total carried forward to collection page      Kshs    
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ITEM  DESCRIPTION  QTY  UNIT  RATE  AMOUNT(Kshs) 

    

(iii)Blank covers  

  

4  

  

No  

    

G23  50mm diametre heavy gauge pvc conduit  28  M    

G24  100mm diametre heavy gauge pvc duct  10  M    

G25  32mm diametre heavy gauge pvc conduit  90  M    

G26  25mm diametre heavy gauge pvc conduit  30  M    

G27  

  

  

  

Power points wired using 3x2.5mm2 pvc single core 

pvc cables drawn in 20mm heavy gauge pvc 

conduits concealed in walls and floors but excluding 

the socket outlet itself.  

26  

  

  

  

No  

  

  

  

  

  

G28  

  

Ditto' but cable laid in metal trunking  

  

21  

  

No  

  

G29  

  

13A twin switched socket outlets as MK or 

approved equivalent  

  

47  

  

  

No  

  

  

  

G30  

  

  

Power points wired using 3x4.0mm2 pvc single 

core cable drawn in 20mm heavy gauge pvc 

conduits concealed in walls and floors but 

excluding the socket outlet itself.  

3  

  

  

  

No  

  

  

  

G31  Power points wired using 4 core 10.0mm2 pvc 

cable drawn in 32mm heavy gauge pvc conduits 

concealed in walls and floors but excluding the 

socket outlet itself.  

  

8  No    

G32  

  

32A three phase switch fuse as Mem original or 

approved equivalent  

8  

  

No  

  

  

G33  

  

20A three phase switch fuse as Mem original or 

approved equivalent  

3  

  

No  

  

  

G34  25.0mmx4 core single core sub-main cables  10  M    
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G35  

  

16.0mmx4 core single core sub-main cables  

  

30  

  

M  

  

  

G36  

  

10.0mmx3 core single core sub-main cables  

  

15  

  

M  

  

  Total carried forward to collection page      Kshs    

 

ITEM  DESCRIPTION  QTY  UNIT  RATE  AMOUNT(Kshs) 

  

G37  

  

10.0mmx1core single core sub-main cables  

  

15  

  

M  

  

  

  

  

  

G38  50x150mm galvanized metal trunking  50  M    

G39  Metal frame onto which twin socket outlets are  21  No  
  

  

  

G40  

mounted on trunking  

  

Earthing the installation comprising the following;  

(i) 1500mmx15mm diameter copper electrode 

complete with clamp  

  

  

  

1  

  

  

  

No  

  

  (ii) 10.0mm2 yellow/green PVC single cables  

(iii) precast inspection pit complete with cover  

5  

1  

M 

No  

  

  Carried forward to collection          

    

COLLECTION PAGE 1  

  

Brought forward from page H-4  

      

  

Kshs  

  

   

Brought forward from page H-5  

    

Kshs  

 

   

Brought forward from page H-6  

    

Kshs  

 

   

Brought forward from page H-7  

    

Kshs  

 



 

 

   

Brought down from above  

    

Kshs  

 

  Total carried forward to summary page      Kshs    

 

ITEM  DESCRIPTION  QTY  UNIT  RATE  AMOUNT(Kshs) 
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U1  

   

U2  

U3  

  

U4  

  

U5  

  

U6  

  

U7  

  

U8  

U9  

U10  

  

U11  

  

UPPER FLOOR  

  

Supply ,install,test and commission the following;  

  

Lighting point wired using 3x1.5mm2 pvc single 

core cable drawn in 20mm heavy gauge pvc 

conduits concealed in walls and floors ,one way 

switched but excluding the switch itself.  

  

Ditto' but 2 way switched  

  

1 gang 1 way switch as MK or approved equal  

  

  

1 gang 2 way switch as Mk or approved equal  

  

  

2 gang 2 way switch as MK or approved equal  

  

  

3 gang 2 way switch as MK or approved equal  

  

  

1200mmx2x36 watts bare batten Led fitting 

complete with tube as Philips or approved 

equivalent  

  

Ditto' but with aluminium louvres  

  

Ditto' but with prismatic controllers(diffuser)  

  

Ditto' but 1200mmx1x36watts with prismatic 

diffuser  

  

  

  

  

  

  

  

69  

   

25  

23  

  

1  

  

5  

  

2  

  

29  

  

12 16  

4  

  

28  

  

3  

  

  

  

  

  

  

  

No  

   

No  

No  

  

No  

  

No  

  

No  

  

No  

  

No  

No  

No  

  

No  

  

    



 

 

U12  

  

  

U13  

Ditto' but 1200mmx1x36watts bare batten  LED 

fitting   

28watts x2D compact lighting fitting complete 

with lamp as Tronic or equal and approved 

equivalent  

  

Power point wired using 3x2.5mm2 laid on metal 

trunking  

32  No  

  

No  

  Total carried forward to collection page      Kshs    
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ITEM  DESCRIPTION  QTY  UNIT  RATE  AMOUNT(Kshs) 

U14  

  

  

  

Power point wired using 3x2.5mm2 drawn in heavy 

gauge 20 mm diameter pvc conduits concealed in 

walls and floors but excluding the socket outlet 

itself.  

38  

  

  

  

No  

  

  

  

    

U15  Ditto' but for Data /Voice outlet  34  No    

U16  

  

13A twin switched socket outlets as MK or approved 

equivalent  

51  

  

No  

  

  

U17  

  

  

50x200mm 2-compartment powder coated 

metal trunking fabricated from steel sheet 

gauge 18  

120  

  

  

M  

  

  

  

U18  

  

8-ways triple pole distribution board as Hager or 

approved equal  

  1  

  

No  

  

  

U19  5 A sp MCB as make of consumer's units  10  No    

U20  30 A sp MCB as make of consumer's units  6  No    

U21  Consumer's unit blank covers  8  No    

U22  

  

Emergency lighting fittings as thorn or approved 

equal  

24  

  

No  

  

  

U23  

  

  

Manually operated fire alarm gong as Menvier or 

approved equal  

Lightning Protection  

1  

  

  

No  

  

  

  

U24  25mm x3mm pure copper tape  68  M    

U25  

  
Aerial rod complete with 3 spikes and ridge saddles  

3  

  

No  

  

  

U26  Tape saddles  20  No    

U27  4-way circular test clamps  2  No    

U28  

  

1500mm x 15mm diameter copper earth electrodes 

complete with clamp  

2  

  

No  

  

  



 

 

U29  

  

Pre-cast inspection chamber complete with cover  2  

  

No  

  

  

  Total carried forward to collection page      Kshs    

 

ITEM  DESCRIPTION  QTY  UNIT  RATE  AMOUNT(Kshs) 
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H-15  

    

COLLECTION PAGE 2  

  

  

 Brought forward from page  H-9  

  

 Brought forward from page  H-10  

      

  

  

  

Kshs  

Kshs  

  

  Total carried forward to summary page      Kshs    



 

 

 

ITEM  DESCRIPTION  QTY  UNIT    AMOUNT(Kshs) 

    

SUMMARY PAGE  

  

 Brought forward from page  H-8  

 Brought forward from page  H-11  

  

Allow for Kenya Shillings Nine Hundred 

Thousand only for Kenya Power Co.Ltd's 

power supply line  

  

Allow for Contingencies  

      

  

  

Kshs  

Kshs  

  

Kshs  

  

   

Kshs  

  

  

  

  

  

  

  

  

900,000  

  

   

200,000  
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H-17  

Total for Bill No 3 Electrical Installation Works carried forward to 

Grand Summary  
Kshs  

  



 

 

  

  

  

SECTION I  

TECHNICAL SCHEDULE  

OF  

  



 

 

ITEMS TO BE SUPPLIED  

  

TECHNICAL SCHEDULE  

  

The technical schedule shall be submitted by tenderers to facilitate and enable the Project  

  

Manager to evaluate the tenders, especially where the tenderer intends to supply or has based his  



 

 

  

tender sum on equipment which differs in manufacture, type or performance from the 

specifications indicated by the Project Manager.  

  

Any tender without this shall be disqualified.   



 

 

TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED (To be 

completed by Tenderer)  

ITEM  DESCRIPTION   TYPE/MAKE  COUNTRY OF 

ORIGIN  

  

1.  

  

  

TPN Isolating switch  

     

2.  

  

  

TPN Distribution Board  

   

3.  

  

  

10 Amp Lighting switches  

   

4  

  

  

Plastic molded Socket outlets  

   

5  

  

  

Lighting fittings;  

   

6.  

  

  

  

  

  

  

(i) 1 x 1200 mm 36 watts LED batten (ii) 2 x 

1200 mm LED batten.  

(iii) Bulkhead LED  

(iv) Spherical screw neck  

(v) Tungsten Bulkhead  

(vi) Streetlight lantern  

(vii) Emergency   fitting as Thorn  

  

cat.  

No.  

  

  

  

  

  

 or equivalent  

(viii) LED fitting with metallic  louvre as 

Philips or equivalent  

(ix) Self  contained 

 fitting  as  8W  3Hr  

  

  

  

  

 Weatherlite  IP65 CAT.  

Equivalent  

  

  

Fire control panels-2-zone  

No.  WLN  or    

7.  

  

  

Manually operated bell sounder’s  

     

 



 

 

8.  Consumer Units       

9.  40A 500mA sensitive ELCB       

10.  

11.  

12  

13  

14  

100A TP Contactor  
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SECTION A - EVALUATION AND QUALIFICATION CRITERIA  

  

This criterion shall be used to evaluate the bidders proposed to carry out the specialized works who shall be 

domestic subcontractors to the main bidder on award of the contract.  

  

TENDER EVALUATION CRITERIA   

After tender opening, the tenders will be evaluated in 4 stages, namely:   

  

1. Preliminary Evaluation   

2. Technical Evaluation   

3. Financial Evaluation   

4. Recommendation of Award  

  

Note: This criterion shall be used to evaluate sub-contracts   

STAGE 1: PRELIMINARY EVALUATION  

This stage of evaluation shall involve examination of the mandatory requirements as set out in the Tender 

Advertisement Notice or Letter of Invitation to Tender and any other conditions stated in the bid document. 

These conditions shall include the following:  

  

S/No  MANDATORY REQUIREMENTS(MR)    

MR1  Valid Copy of certificate of incorporation/ Registration.  

MR2  Valid Current Tax Compliance Certificate from Bidding Company, and if Consortium, from each 

member of the consortium.  
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MR3  Submission of valid CR12 form showing the list of directors /shareholding (issued within the last 

12 months) or National Identity Card(s) for Sole Proprietorship / Partnership  

MR4  NCA registration certificate, valid NCA 6 in Plumbing and drainage installation works category. 

Plumbing and Drainage with experience for Fire Protection works .  

MR5  Current annual contractors practicing license from NCA for works listed in item MR4  

MR6  Compliance to Particular Specifications of Key items to be supplied Please attach   

Catalogues and Brochures and mark the pages with items to be supplied)  

MR7  Fully filled, signed and stamped statement of compliance  

MR8  Domestic sub-contractors must sign and stamp the summary page of their respective 

specialist works on the tender document.  

MR9  Valid Copy of Current Single Business permit  

MR10  Pre-contract agreement between the main contractor & Mechanical sub-contractor  

signed and commissioned by commissioner of oaths  

MR11  Provide proof of authorization (in form of a Power of attorney signed by commissioner of oaths) 

as a Tender Signatory if the signatory is not a director or partner of the firm.  

  

  

  

N/B   

  

1. Full compliance by the tenderers shall be required to proceed to the next stage of evaluation. Failure to 

provide any of the listed requirements shall lead to disqualification.   

  

2. All Copies of original certificates submitted must be certified as a true copy of the original   

  

  

The employer may seek further clarification/ confirmation if necessary; to confirm authenticity/ 

compliance to any condition of the tender.  

The bidders’ who do not satisfy any of the above requirements shall be considered nonresponsive 

and their tenders will not be evaluated further.  
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STAGE 2: EVALUATION OF TECHNICAL ASPECT OF THE TENDER  
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At this stage technical evaluation shall be done by comparing each tender to the technical requirements in 

the tender document  

  

Item  Description  COMPLIANT 

YES/NO  

1.  Compliance with Technical Specifications   

(Note: Tender Evaluation Committee to carry out analysis showing how  decision 

on this requirement has been arrived at)  

  

2.  Qualification and Experience of Key Personnel  

Academic Qualification and Experience (Provide evidence)  a) 

Director of the firm   

 Holder of at least a diploma with 10 years’ experience in Mechanical 

Engineering field  

  

  b) Project Manager   

 Holder of at least a degree with 5 years’ experience in Mechanical 

Engineering field  

  

  c) At least 3 No artisans   

 Holder of at least a certificate with 5 years’ experience in relevant  

Engineering field. At least one of the Artisans to be EPRA/ERC  

Certified Plumbing & drainage installer  

The tenderer MUST fill the forms listed below in the format provided  and 

attach the necessary qualification certificates:  

1. Form PER - 1 Contractor's Representative and Key Personnel Schedule  2. 

Form PER - 2 Resume and Declaration - Contractor's Representative and Key 

Personnel.  

  

3.  Experience of the firm in similar services: Mechanical installation works  a) 

Provide Three (3No.) projects of similar nature, complexity or 

magnitude)between the Period 2015 – 2021: (Provide evidence)  The 

tenderer MUST fill the forms listed below in the format provided   

1. Form EXP – 3.4 Current contract commitments/works in progress   

2. Form EXP – 4.1 General Construction and contract Experience   

3. Form EXP – 4.2.a Specific and Contract Management Experience   
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4. Form EXP – 4.2.b Construction Experience and Key Activities  

4.  Adequacy of tools and equipment   

The tenderer must show proof of ownership or leasing of the following  

equipment: -  

  

  a) Relevant Transport (at least 3No.)   

• Means of transport   

b) Relevant Equipment (at least 3No.)   

• Has relevant equipment for work being tendered   

The tenderer MUST fill the forms listed below in the format provided.   

1. Form EQU: Equipment  

  

  

N/B Full compliance by the tenderers shall be required. Failure to provide any of the listed requirements 

shall lead to disqualification. Hence the tenderer shall not proceed to financial evaluation.  

  

  

ION IV - QUALIFICATION FORMS   

1.     FORM EQU: EQUIPMENT  

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet 

the requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A 

separate Form shall be prepared for each item of equipment listed, or for alternative equipment proposed 

by the Tenderer.  

Item of Equipment  

Equipment 

Information  

Name of Manufacturer  

  

Model and Power Rating   

Current  
Capacity  

  

Year of Manufacture  

  
Current Location  
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Indicate source of the equipment  

  

☐ Owned         ☐ Rented            ☐ Leased          ☐ Specially Manufactured  

Omit the following information for equipment owned by the tenderer  

Owner  

Name of Owner  

  

  

Address of Owner  

  

  

Telephone  

  

Contact Name and Title  

Fax  

  

Telex  

Agreements  Details of rental/lease/manufacture agreements specific to the project  
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2 FORM PER -1  

Contractor's Representative and Key Personnel Schedule  

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and 

Key Personnel to perform the Contract. The data on their experience should be supplied using the Form 

PER-2 below for each candidate.  

Contractor' Representative and Key Personnel  

  

1.  Title of Position  

Name of Candidate  

Duration of  

Appointment  
  

Time Commitment  

for This Position  
  

Expected Time  

Schedule for This  

Position  

  

2.  Title of Position  

  Name of Candidate  

  
Duration of  

Appointment  
  

  
Time Commitment  

for This Position  
  

  

Expected Time  

Schedule for This  

Position  

  

3.  Title of Position  

  Name of Candidate  

  Duration of    
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Appointment  

  
Time Commitment  

for This Position  
  

  

Expected Time  

Schedule for This  

Position  

  

4.  Title of Position    

  Name of Candidate    

  
Duration of  

Appointment  
  

  
Time Commitment  

for This Position  
  

  

Expected Time  

Schedule for This  

Position  

  

  

1. FORM PER - 2:  

Resume and Declaration - Contractor's Representative and Key Personnel.  

  

Name of Tenderer  

Position [#1] [title of position from Form Per-1]  

Personell 

Information  

Name:  Date of Birth:  

  
Address:  E-Mail:  

  

  
Professional Qualifications:  

  

  
Academic Qualifications:  

  

  
Language Proficiency: [language and levels of speaking, reading and writing skills]  
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Address of Procuring Entity:  

  

  
Telephone:  

  

Contact (Manager/Personnel Officer)  

  
Fax:  

  

  

  
Job Title:  

  

Years with present Procuring Entity:  

  
Summarize professional experience in reverse chronological order. Indicate particular technical and managerial 

experience relevant to the project.  
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Declaration  

I, the undersigned ……………………………………………………………[insert either “Contractor's 

Representative” or “Key Personnel” as applicable], certify that to the best of my knowledge and belief, the 

information contained in this Form PER-2 correctly describes myself, my qualifications and my experience.  

I confirm that I am available as certified in the following table and throughout the expected time schedule for this 

position as provided in the Tender:  

  

Commitment  Details  

Commitment to duration of contract  [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is  

available to work in this contract]  

Time commitment  [insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is available 

to work in this contract]  
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I understand that any misrepresentation or omission in this form may:  

a) be taken into consideration during Tender evaluation;  

b) result in my disqualification from participating in the tender;  

c) result in my dismissal from the contract.  

  

Name of Contractor's Representative or Key Personnel:   

Signature:………………………………………………….    

Date: ………………………………………………(day month year):     

Counter signature of authorized representative of the Tenderer:  

Signature:………………………………………………………………………….    

  

  

Date: ………………………………………………………………(day month year) 



 

 

5.6 FORMFIN–3.4:   

  

Current Contract Commitments / Works in Progress   

Tenderers and each member to a JV should provide information on their current commitments on all 

contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for 

contracts approaching completion, but for which an unqualified, full completion certificate has yet to be 

issued.  

No.  Name of  

Contract  

Procuring  

Entity’s  

Contact  

Address,  

Tel  

Value of  

Outstanding  

Work [Current  

Kenya Shilling/  

Month  

Equivalent]  

Estimated  

Completion  

Date  

Average Monthly  

Invoicing Over  

Last Six Months  

[Kenya Shilling/  

Month]  

1            

2            

3            

4            

5            
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5.7 FORM EXP -4.1  
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General Construction Experience  

Tenderer’s Name: _____________________________________ Date:__________________  

JV Member’s Name: __________________________ ITT No. and Title: _______________ 

Page______________of_____________pages  

Starting  

Year  

Ending  

Year  

Contract Idenfication  Role of  

Tenderer  

    Contract Name:_______________________ 

Brief Description of the Works Performed by 

the Tenderer_______________________ 

Amount of Contract___________________  

Name of Procuring Entity______________  

Address_____________________________  

  



 

 

    Contract Name:_______________________ 

Brief Description of the Works Performed by 

the Tenderer_______________________ 

Amount of Contract___________________  

Name of Procuring Entity______________  

Address_____________________________  

  

    Contract Name:_______________________ 

Brief Description of the Works Performed by 

the Tenderer_______________________ 

Amount of Contract___________________  

Name of Procuring Entity______________  

Address_____________________________  
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5.8 FORM EXP - 4.2(a)  

Specific Construction and Contract Management Experience  

Tenderer’s Name: _____________________________________ Date:__________________ JV 

Member’s Name: __________________________ ITT No. and Title: _______________  

  

Similar Contract No.  Information    

Contract Identification      

Award Date      

Completion Date      

Role in Contract  Prime  

Contractor ☐  

Member in 

JV ☐  

Management  

Contractor  

☐  

Sub- 

Contractor  

☐  

Total Contract Amount      Kenya Shilling  
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If Member in a JV or 

SubContractor, Specify  

Participation in Total  

Contract Amount  

      

Procuring Entity’s Name:        

Address:  

Telephone/Fax Number:  

E-Mail:  

      

Description of the 

similarity in accordance 

with Sub-Factor 4.2(a) of 

Section III:  

      

Amount        

Physical Size of Required 

Works Items  

      

Complexity        

Methods/Technology        

Construction Rate for Key 

Activities  

      

Other Characteristics        
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5.9 FORM EXP - 4.2 (b)  

Construction Experience in Key Activities  

Tenderer's Name: Date: Tenderer's JV Member Name:   

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section 

III, Evaluation and Qualification Criteria, Sub-Factor 4.2.  

  

Similar Contract No.  Information    

Contract Identification      

Award Date      

Completion Date      

Role in Contract  Prime  

Contractor  

☐  

Member in  

JV ☐  

Management  

Contractor  

☐  

Sub- 

Contractor  

☐  

Total Contract Amount     Kenya Shilling  

Quantity (Volume, 

Number of Rate of 

Production as 

applicable) performed 

under the contract per 

year or part of the year  

Total Quantity 

in  

the Contract  

(i)  

Percentage  

Participation  

(ii)  

Actual Quantity Perfomed  

(i) x (ii)  

Year 1        

Year 2        

Year 3        

Year 4        

Procuring Entity’s 

Name:  

      

Address:  

Telephone/Fax Number:  

E-Mail:  
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Description of the 

similarity in accordance 

with Sub-Factor 4.2(b) 

of Section III:  
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STAGE 3 - FINANCIAL EVALUATION  

  

Upon completion of the technical evaluation a detailed financial evaluation shall follow.   

  

The evaluation shall be in three stages   

a) Determination of Arithmetic errors  

b) Comparison of Rates; and  

c) Consistency of the Rates.  

  

A) Determination of Arithmetic Errors  

  

Arithmetic Errors will be corrected by the Procuring Entity as follows:   

  

i) In the event of a discrepancy between the tender amount as stated in the form of Tender and  

the corrected tender figure in the Main summary of the Bills of Quantities, the amount as 

stated in the Form of Tender shall prevail.  Pursuant to Section 82 of the Public Procurement 

and Asset Disposal Act 2015, the tender sum as submitted and read out during the tender 

opening shall be absolute and final and shall not be the subject of correction, adjustment or 

amendment in any way by any person or entity;  

  

ii) Error correction factor shall be computed by expressing the difference between the amount 

and the corrected tender sum as a percentage of the corrected contract works (i.e. corrected 

tender sum less P.C; and Provisional Sums);  
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iii) The Error correction factor shall be applied to all contract works (as a rebate or addition as 

the case may be) for the purposes of valuations for Interim Certificates and valuation of 

variations.  

  

B) Comparison of rates  

  

Items that are underpriced or overpriced may indicate potential for non-delivery and front loading 

respectively. The committee shall promptly write to the tenderer asking for detailed breakdown of costs 

for any of the quoted items, relationship between those prices, proposed construction/installation methods 

and schedules.   

  

The evaluation committee shall evaluate the responses and make an appropriate recommendation to the 

procuring entity giving necessary evidence. Such recommendations may include but not limited to:  

  

(i) Recommend no adverse action to the tenderer after a convincing response;  

(ii) Employer requiring that the amount of the performance bond be raised at the expense of the 

successful tenderer to a level sufficient to protect the employer against potential financial 

losses;  

(iii)Recommend non-award based on the response provided and the available demonstratable 

evidence that the scope, quality, completion timing, administration of works to be undertaken 

by the tenderer, would adversely be affected or the rights of the employer or the tenderers 

obligations would be limited in a substantial way.  

  

C) Consistency of the Rates  

    The evaluation committee will compare the consistency of rates for similar items and note all 

inconsistencies of      the rates for similar items.  

  

  

  

  

STAGE 4 - RECOMMENDATION FOR AWARD  

  

The successful bidder shall be the tenderer with the lowest evaluated tender price.  
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SECTION B – GENERAL AND PARTICULAR SPECIFICATIONS  

Notes for preparing Specifications  

1. Specifications must be drafted to present a clear and precise statement of the required standards of 

materials, and workmanship for tenderers to respond realistically and competitively to the 

requirements of the Procuring Entity and ensure responsiveness of tenders. The Specifications 

should require that all materials, plant, and other supplies to be permanently incorporated in the 

Works be new, unused, of the most recent or current models, and incorporating all recent 

improvements in design and materials unless provided otherwise in the Contract. Where the 

Contractor is responsible for the design of any part of the permanent Works, the extent of his 

obligations must be stated.  

2. Specifications from previous similar projects are useful and may not be necessary to re-write 

specifications for every Works Contract.  

3. There are considerable advantages in standardizing General Specifications for repetitive Works in 

recognized public sectors, such as high ways, urban housing, irrigation and water supply. The 

General Specifications should cover all classes of workmanship, materials and equipment 

commonly involved in constructions, although not necessarily to be used in a particular works 

contract. Deletions or addenda should then adapt the General Specifications to the particular Works.  

4. Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications 

of standards for materials, plant and workmanship, existing Kenya Standards should be used as 

much as possible, otherwise recognized international standards may also be used.  

5. The Procuring Entity should decide whether technical solutions to specified parts of the Works are 

to be permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) 

alternatives are possible to the technical solutions indicated in tender documents for certain 

elements of the Works, taking into consideration the comparative specialized advantage of potential 

tenderers.  

6. The Procuring Entity should provide a description of the selected parts of the Works with 

appropriate reference to Drawings, Specifications, Bills of Quantities, and Design or Performance 

criteria, stating that the alternative solutions shall be at least structurally and functionally equivalent 

to the basic design parameters and Specifications.  
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7. Such alternative solutions shall be accompanied by all information necessary for a complete 

evaluation by the Procuring Entity, including drawings, design calculations, technical 

specifications, breakdown of prices, proposed construction methodology, and other relevant details. 

Technical alternatives permitted in this manner shall be considered by the Procuring Entity each on 

its own merits and independently of whether the tenderer has priced the item as described in the 

Procuring Entity's design included with the tender documents.  
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GENERAL MECHANICAL SPECIFICATONS  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

GENERAL MECHANICAL SPECIFICATION  
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GENERAL MECHANICAL SPECIFICATION  

2.01  General  

This section specifies the general requirement for plant, equipment and materials forming part of the 

Sub-contract Works and shall apply except where specifically stated elsewhere in the Specification or 

on the Contract Drawings.  

  

2.02  Quality of Materials  

All plant, equipment and materials supplied as part of the Sub-contract Works shall be new and of first-

class commercial quality, shall be free from defects and imperfections and where indicated shall be of 

grades and classifications designated herein.  

All products or materials not manufactured by the Sub-contractor shall be products of reputable 

manufacturers and so far as the provisions of the Specification is concerned shall be as if they had been 

manufactured by the Sub-contractor.  

Materials and apparatus required for the complete installation as called for by the Specification and 

Contract Drawings shall be supplied by the Sub-contractor unless mention is made otherwise.  

Materials and apparatus supplied by others for installation and connection by the Sub-contractor shall 

be carefully examined on receipt.  Should any defects be noted, the Sub-contractor shall immediately 

notify the Engineer.  

Defective equipment or that damaged in the course of installation or tests shall be replaced as 

required to the approval of the Engineer.  

2.03  Regulations and Standards  

The Sub-contract Works shall comply with the current editions of the following:  

a) The Kenya Government Regulations.  

a) The United Kingdom Institution of Electrical Engineers (IEE) Regulations for the Electrical 

Equipment of Buildings.  

b) The United Kingdom Chartered Institute of Building Services Engineers (CIBSE) Guides.  
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c) British Standard and Codes of Practice as published by the British Standards Institution (BSI) 

e) The Local Council By-laws.  

f) The Electricity Supply Authority By-laws.  

g) Local Authority By-laws.  

h) The Kenya Building Code Regulations.  

i) The Kenya Bureau of Standards  

  

2.04  Electrical Requirements  

Plant and equipment supplied under this Sub-contract shall be complete with all necessary motor 

starters, control boards, and other control apparatus.  Where control panels incorporating several 

starters are supplied, they shall be complete with a main isolator.   

The supply power up to and including local isolators shall be provided and installed by the Electrical 

Sub-contractor.  All other wiring and connections to equipment shall form part of this Sub-contract 

and be the responsibility of the Sub-contractor.  

The Sub-contractor shall supply three copies of all schematic, cabling and wiring diagrams for the 

Engineer’s approval.  

The starting current of all electric motors and equipment shall not exceed the maximum permissible 

starting currents described in the Kenya Power and Lighting Company (KPLC) By-laws.  

All electrical plant and equipment supplied by the Sub-contractor shall be rated for the supply voltage 

and frequency obtained in Kenya, that is 415 Volts, 50Hz, 3-Phase or 240Volts, 50Hz, 1-phase. Any 

equipment that is not rated for the above voltages and frequencies shall be rejected by the Engineer.  

2.05  Transport and Storage  

All plant and equipment shall, during transportation be suitably packed, crated and protected to 

minimize the possibility of damage and to prevent corrosion or other deterioration.  

On arrival at site all plant and equipment shall be examined and any damage to parts and protective 

priming coats made good before storage or installation.  

Adequate measures shall be taken by the Sub-contractor to ensure that plant and equipment do not 

suffer any deterioration during storage.  

Prior to installation all piping and equipment shall be thoroughly cleaned.  

If, in the opinion of the Engineer any equipment has deteriorated or been damaged to such an extent 

that it is not suitable for installation, the Sub-contractor shall replace this equipment at his own cost.  

2.06  Site Supervision  
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The Sub-contractor shall ensure that there is an English-speaking supervisor on the site at all times 

during normal working hours.  

2.07  Installation  

Installation of all special plant and equipment shall be carried out by the Sub-contractor under adequate 

supervision from skilled staff provided by the plant and equipment manufacturer or his appointed agent 

in accordance with the best standards of modern practice and to the relevant regulations and standards 

described under Clause 2.03 of this Section.  

  

2.08  Testing  

2.08.1 General  

The Sub-contractor’s attention is drawn to Part ‘C’ Clause 1.38 of the “Preliminaries and General 

Conditions”.  

2.08.2 Material Tests  

All material for plant and equipment to be installed under this Sub-contract shall be tested, unless 

otherwise directed, in accordance with the relevant B.S Specification concerned.  

For materials where no B.S. Specification exists, tests are to be made in accordance with the best 

modern commercial methods to the approval of the Engineer, having regard to the particular type of 

the materials concerned.  

The Sub-contractor shall prepare specimens and performance tests and analyses to demonstrate 

conformance of the various materials with the applicable standards.  

If stock material, which has not been specially manufactured for the plant and equipment specified is 

used, then the Sub-contractor shall submit satisfactory evidence to the Engineer that such materials 

conform to the requirements stated herein in which case tests of material may be partially or completely 

waived.  

Certified mill test reports of plates, piping and other materials shall be deemed acceptable.  

2.08.3 Manufactured Plant and Equipment – Work Tests  

The rights of the Engineer relating to the inspection, examination and testing of plant and equipment 

during manufacture shall be applicable to the Insurance Companies or Inspection Authorities so 

nominated by the Engineer.  

The Sub-contractor shall give two weeks’ notice to the Engineer of the manufacturer’s intention to 

carry out such tests and inspections.  

The Engineer or his representative shall be entitled to witness such tests and inspections. The cost of 

such tests and inspections shall be borne by the Sub-contractor.  
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Six copies of all test and inspection certificates and performance graphs shall be submitted to the 

Engineer for his approval as soon as possible after the completion of such tests and inspections.  

Plant and equipment which is shipped before the relevant test certificate has been approved by the 

Engineer shall be shipped at the Sub-contractor’s own risk and should the test and inspection 

certificates not be approved; new tests may be ordered by the Engineer at the Sub-contractor’s expense.  

  

  

  

2.08.4 Pressure Testing  

All pipe work installations shall be pressure tested in accordance with the requirements of the various 

sections of this Specification.  The installations may be tested in sections to suit the progress of the 

works but all tests must be carried out before the work is buried or concealed behind building finishes.  

All tests must be witnessed by the Engineer or his representative and the Sub-contractor shall give 48 

hours’ notice to the Engineer of his intention to carry out such tests.  

Any pipe work that is buried or concealed before witnessed pressure tests have been carried out shall 

be exposed at the expense of the Sub-contractor and the specified tests shall then be applied.  The Sub-

contractor shall prepare test certificates for signature by the Engineer and shall keep a progressive and 

up-to-date record of the section of the work that has been tested.  

2.08.5 shop drawings  

Before manufacture or Fabrication is commenced the contractor shall submit Two copies of detailed 

drawings of all water tanks, fire hose reel pump, water booster pump and any other equipment 

including their components showing all pertinent information including sizes, capacities, construction 

details, etc., as may be required to determine the suitability of the equipment for the approval of the 

Engineer.  Approval of the detailed drawings shall not relieve the contractor of the full responsibility 

of errors or the necessity of checking the drawings himself or of furnishing the materials and equipment 

and performing the work required by the plans and specifications.  

2.09  Colour Coding  

Unless stated otherwise in the Particular Specification all pipe work shall be color coded in 

accordance with the latest edition of B.S 1710 and to the approval of the Engineer or Architect.  

2.10  Welding  

2.10.1 Preparation  

Joints to be made by welding shall be accurately cut to size with edges sheared, flame cut or machined 

to suit the required type of joint.  The prepared surface shall be free from all visible defects such as 
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lamination, surface imperfection due to shearing or flame cutting operation, etc., and shall be free from 

rust scale, grease and other foreign matter.  

2.10.2 Method  

All welding shall be carried out by the electric arc processing using covered electrodes in accordance 

with B.S. 639.  

Gas welding may be employed in certain circumstances provided that prior approval is obtained from 

the Engineer.  

  

  

2.10.3 Welding Code and Construction  

All welded joints shall be carried out in accordance with the following Specifications: 

a) Pipe Welding  

All pipe welds shall be carried out in accordance with the requirements of B.S.806. 

b) General Welding  

All welding of mild steel components other than pipework shall comply with the general 

requirements of B.S. 1856.  

  

  

  

2.10.4 Welders Qualifications  

Any welder employed on this Sub-contractor shall have passed the trade tests as laid down by the 

Government of Kenya.  

The Engineer may require to see the appropriate to see the appropriate certificate obtained by any 

welder and should it be proved that the welder does not have the necessary qualifications the Engineer 

may instruct the Sub- contractor to replace him by a qualified welder.  
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PARTICULAR SPECIFICATIONS FOR PLUMBING AND   

  

DRAINAGE INSTALLATION WORK. 
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3.5      Sterilization of Hot and Cold Water System…….………………………….………………………...29 

GENERAL  

  

SITE LOCATION  

  

The site of the proposed works is at SUNA WEST .  

  

SCOPE OF WORKS  

  

The works to be carried out under this sub-contract comprise supply, installation, testing and commissioning 

of the following: -  

  

a) Plumbing and drainage installation works  

  

BROCHURES FOR DEVICES  

  

For consideration and qualification tenderers shall, at their own cost, provide colored manufacturer’s 

brochures detailing technical literature and specifications where applicable  

This section specifies the general requirements for plant, equipment and materials forming part of the 

plumbing and drainage installations.  

  

3.2      MATERIALS AND STANDARDS  

  

3.2.1   Pipework and Fittings  

  

Pipework materials are to be used as follows:  

  

b) Galvanized Steel Pipework  

  

Galvanized steel pipe work up to 65mm nominal bore shall be manufactured in accordance with B.S. 1387 

Medium Grade, with tapered pipe threads in accordance with B.S. 21.  All fittings shall be malleable iron and 

manufactured in accordance with B.S. 143.  

  

Pipe joints shall be screwed and socketed and sufficient coupling unions shall be allowed so that fittings can be 

disconnected without cutting the pipe. Running nipples and long screws shall not be permitted unless 

exceptionally approved by the Engineer.  
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Galvanized steel pipe work, 80mm nominal bore up to 150mm nominal bore shall be manufactured to comply 

in all respects with the specification for 65mm pipe, except that screwed and bolted flanges shall replace 

unions and couplings for the jointing of pipes to valves and other items of plant. All flanges shall comply with 

the requirements of B.S. 10 to the relevant classifications contained hereinafter under Section ‘C’ of the 

Specification.  

  

Galvanizing shall be carried out in accordance with the requirements of B.S. 1387 and B.S. 143 respectively.  

  

c) Copper Tubing  

  

All copper tubing shall be manufactured in accordance with B.S. 2871 from C.160 ‘Phosphorous De-oxidized 

Non-Arsenical Copper’ in accordance with B.S. 1172.  

Pipe joints shall be made with soldered capillary fittings and connections to equipment shall be with 

compression fittings manufactured in accordance with B.S. 864.  

d) CPVC Piping  

PVC (polyvinyl chloride) that has been chlorinated via a free radical chlorination reaction. CPVC is produced 

by adding chlorine to PVC in a water slurry or fluidized bed chlorination process. The chlorination reaction is 

initiated by ultraviolet light. The chlorinated PVC is compounded with ingredients necessary for the desired 

properties for further processing. The chlorine added to PVC gives CPVC higher temperature performance and 

improved fire and corrosion resistance.  

Should conform to ASTM D2846 standard and ASTM F441 Standard for chlorinated poly vinyl chloride 

pipes.  

Short copper connection tubes between galvanized pipe work and sanitary fitments shall not be used because 

of the risk of galvanic action.  

If, as may occur in certain circumstances, it is not possible to make the connection in any way than the use of 

copper tubing, then a brass straight connector shall be positioned between the galvanized pipe and the copper 

tube in order to prevent direct contact.  

  

e) P.V.C. (Hard) Pressure Pipes and Fittings  

All P.V.C. pipes and fittings shall be manufactured in accordance with B.S. 3505: 1968.  

Jointing  

The method of jointing to be employed shall be that of solvent welding, using the pipe and manufacturer’s 

approved cement.  Seal ring joint shall be introduced where it is necessary to accommodate thermal expansion. 

Testing  
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Pipelines shall be tested in sections under an internal water pressure normally one and a half times the 

maximum allowable working pressure of the class of pipe used.  Testing shall be carried out as soon as 

practical after laying and when the pipeline is adequately anchored.  Precautions shall be taken to eliminate all 

air from the test section and to fill the pipe slowly to avoid risk of damage due to surge.  

  

f) A.B.S. Waste System  

  

Where indicated on the Drawings and Schedules, the Sub-contractor shall supply and fix A.B.S. waste pipes 

and fittings.  

The pipes, traps and fittings shall be in accordance with the relevant British Standards, including B.S. 3943, 

and fixed generally in accordance with manufacturer’s instructions and B.S. 5572: 1978.  

Jointing of pipes shall be carried out by means of solvent welding, the manufacturer’s instructions and B.S.  

5572: 1978.  

Jointing of pipes shall be carried out by means of solvent welding.  The manufacturer’s recommended 

method of joint preparation and fixing shall be followed.  

Standard brackets, as supplied for use with this system, shall be used wherever possible.  Where the building 

structure renders this impracticable the Sub-contractor shall provide purpose made supports, centers of which 

shall not exceed one meter.  

Expansion joints shall be provided as indicated. Supporting brackets and pipe clips shall be fixed on each side 

of these joints.  

e)  PVC Soil System  

  

The Sub-contractor shall supply and fix PVC soil pipes and fittings as indicated on the Drawings and 

Schedules.  

Pipes and fittings shall be in accordance with relevant British Standards, including   B.S. 4514 and fixed to the 

manufacturer’s instructions and B.S. 5572.  

The soil system shall incorporate synthetic rubber gaskets as provided by the manufacturer whose fixing 

instructions shall be strictly adhere to.  

Connections to WC pans shall be effected by the use of a WC connector, gasket and cover, fixed to suit pan 

outlet.  

Suitable supporting brackets and pipe clips shall be provided at maximum of one metre centres. The 

Sub-contractor shall be responsible for the joint into the Gully Trap on Drain as indicated on the 

Drawings.  

3.2.2  Valves  
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a)  Draw-off Taps and Stop Valves (Up to 50mm Nominal Bore)  

Draw-off taps and valves up to 50mm nominal bore, unless otherwise stated or specified for attachment or 

connection to sanitary fitment shall be manufactured in accordance with the requirements of B.S.1010. b) 

 Gate Valves  

All gate valves 80mm nominal bore and above, other than those required for fitting to buried water mains shall 

be of cast iron construction, in accordance with the requirements of B.S. 3464.  All gate valves required for 

fitting to bury water mains shall be of cast iron construction in accordance with the requirements of B.S.1218. 

All gate valves up to and including 65mm nominal bore shall be of bronze construction in accordance with the 

requirements of B.S. 1952.  

The pressure classification of all valves shall depend upon the pressure conditions pertaining to the site of 

works.  

c)  Globe Valves  

All globe valves up to and including 65mm nominal bore shall be of bronze construction in accordance with 

the requirements of B.S.3061.  

The pressure classification of all globe valves shall depend upon the pressure conditions pertaining to the site 

of works.  

3.2.3 Waste Fitment Traps  

  

a) Standard and Deep Seal P & S Traps  

Where standard or deep seal traps are specified they shall be manufactured in suitable non-ferrous materials in 

accordance with the full requirements of B.S. 1184.  

In certain circumstances, cast iron traps may be required for cast iron baths and in these instances bath traps 

shall be provided which are manufactured in accordance with the full requirements of B.S.1291.  

  

b) Anti-Syphon Traps  

Where anti-syphon traps are specified, these shall be similar or equal to the range of traps manufactured by 

Greenwood and Hughes Limited, Deacon Works Littles Hampton, Sussex, England. The trade name for 

traps manufactured by this company is ‘Grevak’.  

  

3.2.4 Pipe Supports  

a) General  

This sub-clause deals with pipe supports securing pipes to the structure of buildings for above ground 

application.  
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The variety and type of support shall be kept to a minimum and their design shall be such as to facilitate quick 

and secure fixings to metal, concrete, masonry or wood.  

Consideration shall be given, when designing supports, to the maintenance of desired pipe falls and the 

restraining of pipe movements to a longitudinal axial direction only.  

The Sub-contractor shall supply and install all steelwork forming part of the pipe support assemblies and shall 

be responsible for making good damage to builders work associated with the pipe support installation. The 

Sub-contractor shall submit all his proposals for pipe supports to the Engineer for approval before any 

erection works commence.  

  

  

  

b) Steel and Copper Pipes and Tubes  

Pipe runs shall be secured by clips connected to pipe angers, wall brackets, or trapeze type supports.  ‘U’ bolts 

shall not be used as a substitute for pipe clips without the prior approval of the Engineer.  



 

Proposed Construction of Suna West Technical Vocational Centre.  

38  

    

An approximate guide to the maximum permissible supports spacing in metres for steel and copper pipe and 

tube is given in the following table for horizontal runs.  

  

The support spacing for vertical runs shall not exceed one and a half times the distances given for horizontal 

runs.  

  

c) Expansion Joints and Anchors  

Where practicable, cold pipework systems shall be arranged with sufficient bends and changes of direction to 

absorb pipe expansion providing that the pipe stresses are contained within the working limits prescribed in 

the relevant B.S. specification.  

Size  Copper Tube  Steel Tube  

Nominal Bores  to B.S. 659  to B.S. 1387  

  

15mm  1.25m  2.0m  

  

20mm  
2.0m  2.5m  

  

25mm  
2.0m  2.5m  

  

32mm  
2.5m  3.0m  

  

40mm  
2.5m  3.0m  

  

50mm  
2.5m  3.0m  

  

65mm  
3.0m  3.5m  

  

80mm  
3.0m  3.5m  

  

100mm  
3.0m  4.0m  

  

125mm  
3.0m  4.5m  

  

150mm  3.5m  4.5m  
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Where piping anchors are supplied, they shall be fixed to the main structure only.  Details of all anchor design 

proposals shall be submitted to the Engineer for approval before erection commences.  

The Sub-contractor when arranging his piping shall ensure that no expansion movements are transmitted 

directly to connections and flanges on pumps or other items of plant.  

The Sub-contractor shall supply flexible joints to prevent vibrations and other movements being transmitted 

from pumps to piping systems or vice versa.  

  

3.2.5  Sanitary Appliances  

All sanitary appliances supplied and installed as part of the Sub-contract works shall comply with the general 

requirements of B.S. Code of Practice 305 and the particular requirements of the latest B.S. Specifications. 

They shall be as described in the bill of quantities.  

  

  

3.2.6  Pipe Sleeves  

Main runs of pipework are to be fitted with sleeves where they pass through walls and floors. Generally the 

sleeves shall be of P.V.C. except where they pass through the structure, where they shall be mild steel.  The 

sleeves shall have 6mm – 12mm clearance all around the pipe or for insulated pipework all around the 

installation.  The sleeve will then be packed with slag wool or similar.  

3.3  INSTALLATION  

3.3.1  General  

Installation of all pipework, valves, fittings and equipment shall be carried out under adequate supervision from skilled 

staff to the relevant codes and standards as specified herein.  The Sub-contractor shall be responsible to the Main 

Contractor for ensuring that all builders work associated with his piping installation is carried out in a satisfactory 

manner to the approval of the Engineer.  

3.3.2  Above Ground Installation  

  

a)  Water Services  

Before any joint is made, the pipes shall be hung in their supports and adjusted to ensure that the joining faces 

are parallel and any falls which shall be required are achieved without springing the pipe.  

Where falls are not shown on the Contract Drawings or stated elsewhere in the Specification, pipework shall 

be installed parallel to the lines of the buildings and as close to the walls, ceilings, columns, etc., as is 

practicable.  

All water systems shall be provided with sufficient drain points and automatic air vents to enable them to 

function correctly.  
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Valves and other user equipment shall be installed with adequate access for operation and maintenance. Where 

valves and other operational equipment are unavoidably installed beyond normal reach or in such position as 

to be difficult to reach from a small step ladder, extension spindles with floor or wall pedestals shall be 

provided.  

Screwed piping shall be installed with sufficient number of unions to facilitate easy removal of valves and 

fittings, and to enable alterations of pipework to be carried out without the need to cut the pipe.  

Full allowances shall be made for the expansion and contraction of pipework, precautions being taken to        

ensure that any force produced by the pipe movements are not transmitted to valves, equipment or plant. All 

screwed joints to piping and fittings shall be made with P.T.F.E. tape.  

  

The test pressure shall be maintained by the pump for about one hour and if there is any leakage, it shall     be 

measured by the quantity of water pumped into the main in that time. A general leakage of 4.5 litres per 25mm 

of diameter, per 1.6 kilometres per 24 hours per 30 metres head, may be considered reasonable but any visible 

individual leak shall be repaired.  

  

 b)  Sanitary Services  

  

Soil, waste and vent pipe system shall be installed in accordance with the best standard of modern practice as 

described in B.S. 5572 to the approval of the Engineer.  

The Sub-contractor shall be responsible for ensuring that all ground waste fittings are discharged to a gully 

trap before passing to the sewer via a manhole.  

The Sub-contractor shall provide all necessary rodding and inspection facilities within the draining system in 

positions where easy accessibility is available.  

Where a branch requires rodding facilities in a position to which normal access is unobtainable, then that 

branch shall be extended so as to provide a suitable purpose made rodding eye in the nearest adjacent wall or 

floor to which easy access is available.  

The vent stacks shall terminate above roof level and where stack passes through roof, a weather skirt shall be 

provided.  The Sub-contractor shall be responsible for sealing the roof after installation of the stacks.  

The open end of each stack shall be fitted with a plastic coated or galvanized steel wire guard. Access 

for rodding and testing shall be provided at the foot of each stack  

 c)  Sanitary Appliances  

  

All sanitary appliances associated with the Sub-contract works shall be installed in accordance with the best 

standard of modern practice as described in C.P. 305 to the approval of the Engineer.  
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1.1. TESTING AND INSPECTION  

1.2.   

3.4.1 Site Tests – Pipework Systems  

  

a) Above Ground Internal Water Services Installation  

All water service pipe system installed above ground shall be tested hydraulically for a period of ten hours to 

not less than one and half times to design working pressure.  

If preferred, the Sub-contractor may test the pipelines in sections.  Any such section found to be satisfactory 

need not be the subject of a further test when system has been completed, unless specifically requested by the 

Engineer.  

During the test, each branch and joint shall be examined carefully for leaks and any defects revealed shall be 

made good by the Sub-contractor and the section re-tested.  

The Sub-contractor shall take all necessary precautions to prevent damage occurring to special valves and 

fittings during the tests.  Any item damaged shall be repaired or replaced at the Sub-contractor’s expenses.  

  

b) Above Ground Soil Waste and Ventilation System  

All soil, waste and ventilating pipe system forming part of the above ground installation, shall be given 

appropriate test procedures as described in B.S. 5572, 1972.  

Smoke tests on above ground soil, waste and ventilating pipe system shall not be permitted.  

Pressure tests shall be carried out before any work which is to be concealed is finally enclosed. In 

all respects, tests shall comply with the requirements of B.S. 5572.  
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3.4.2 Site Test – Performance  

  

Following satisfactory pressure test on the pipework system operational tests shall be carried out in accordance 

with the relevant B. S. Code of practice on the systems as a whole to establish that special valves, gauges, 

control, fittings, equipment and plant are functioning correctly to the satisfaction of the Engineer.  

  

All hot water pipework shall be installed with pre-formed fibre glass lagging to a thickness of 25mm where the 

pipe runs above a false ceiling or in areas where the ambient temperature is higher than normal with the result 

that pipe “sweating”, due to condensation will cause nuisance.  

All lagged pipes which run in a visible position after erection shall be given a canvas cover and prepared for 

painting as follows:  

  

i) Apply a coating of suitable filler until the canvas weave disappears and allow to dry.  

ii) Apply two coats of an approved paint and finish in suitable gloss enamel to colors approved by 

the Engineer.  

  

All lagging for cold and hot water pipes erected in crawlways, ducts and above false ceiling which after 

erection are not visible from the corridors of rooms, shall be covered with a reinforced aluminium foil finish 

banded in colours to be approved by the Engineer.  

  

In all respects, unless otherwise stated, the hot and cold water installation shall be carried out in accordance 

with the best standard of modern practice and described in C.P.342 and C.P.310 respectively to the approval of 

the Engineer.  

  

The test pressure shall be applied by means of a manually operated test pump or, in the case of long main or 

mains of large diameter, by a power driven test pump which shall not be left unattended.  In either case 

precautions shall be taken to ensure that the required pressure is not exceeded. Pressure gauges should be 

recalibrated before the tests.  
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The Sub-contractor shall be deemed to have included in his price for all test pumps, and other equipment 

required under this specification.  

  

The test pressure shall be one and a half times the maximum working pressure except where a pipe is 

manufactured from a material for which the relevant B.S. specification designates a maximum test pressure.  

  

3.5  STERILISATION OF COLD WATER SYSTEM  

  

All water distribution system shall be thoroughly sterilized and flushed out after the completion of all tests and 

before being fully commissioned for handover.  

  

   The sterilization procedures shall be carried out by the Sub-contractor in accordance with the requirements      

of B.S. Code of Practice 301, Clause 409 and to the approval of the Engineer.  

  

  

  

  

  

  

  

  

  

PARTICULAR SPECIFICATION FOR SUPPLY AND INSTALLATION OF PORTABLE FIRE 

EXTINGUISHERS.  

  

  

 1.0  GENERAL  

  

The particular specification details requirements for the supply and installation 

and commissioning of Fire Extinguishers that shall conform to B.S.5423: 

1977. The domestic sub-contractor shall include for all appurtenances and 

appliances not necessary called for in this specification or shown on the 

contract Drawings but which are necessary for the completion and satisfactory 

of the works.  
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It is in the opinion of the domestic Sub-contractor there is a difference 

between the requirements of the specification and the Contract 

Drawings; he shall clarify these differences with the Engineer before 

tendering.  

  

 1.01  SCOPE OF WORKS  

  

The domestic sub-contractor shall supply, deliver, erect, test and 

commission all fire extinguishers which are called for to this 

specification and shown on the Contract Drawings and listed in these 

Bills of Quantities.  

  

 1.02  WATER /CO2 FIRE EXTINGUSHERS.  

The portable 9 Liter water filled CO2 cartridge operated fire 

extinguishers shall comply with B.S. 1382: 1948 and to the 

requirement of B.S. 5423: 1977. unless manufactured with stainless 

steel, bodies shall have all internal surfaces completely coated with 

either a lead tin alloy to nine applied by hot dipping. There shall be 

no visibly uncoated areas.  

  

The extinguisher shall be clearly be marked with the following:-  

  

(a) Method of operation  

  

(b) The works “WATER TYPE” (GAS PRESSURE) in prominent letter  

  

(c) Name and address of the manufacturer or responsible vendor  

  

(d) The nominal charges of the Liquid in imperial gallons and Litres  

  

(e) The liquid level to which the extinguisher is to be charged  

  

(f) The year of manufacturer  
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(g) A declaration to the effect that the extinguisher has been tested to a pressure of 350: 

15/sq. in (24: 1 bar)  

  

(h) The number of the British standards BS 1883 or Bs 5423:1977  

    

 1.03  CARBON DIOXIDE FIRE EXTINGUISHER  

  

The portable carbon dioxide fire extinguisher shall comply with BS 3326: 1960 and BS 5423:1977  

  

The extinguisher shall be a seamless steel cylinder manufacture to one of the following British 

Standards, Bs 401, Bs 1287 or BS 1288.  

  

The filling ratio shall comply with BS 5355 with valves fittings for compressed gas cylinders to BS 314. 

Where a hose is fitted, it shall be flexible and have a minimum working pressure of 3000 Ib/sq.  

in (206.85 bar, the hose is not to be under internal pressure until the extinguisher is operated.  

  

The nozzle shall be manufactured of brass gunmetal, aluminum or stainless steel and may be fitted with 

w suitable valve for temporally stopping the discharge if such means are not incorporated in the 

operating head.  

  

The discharge horn shall be designed and constructed so as direct the discharge and limit the 

entrainment of air. It shall be constructed of electrically non-conductive material.  

  

The following markings shall be applied to the extinguishers:-  

  

(a) The word 4.5 KG Carbon dioxide fire extinguisher and to include the appropriate 

nominal gas content  

  

(b) Method of operation  

  

(c) The word “Re-Charge immediately after use”  

  

(d) Instruction for periodical checking  

  

(e) The number of the British Standard BS 3326: 1960 or BS 5423  
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(f) The manufacture name or identifications markings  

  

  

 1.04  DRY POWDER CHEMICAL PORTABLE FIRE EXITINGUISHER  

  

The portable dry powder chemical fire extinguisher shall comply with BS 3465:1962 and BS 5423.  

The body shall be constructed of steel not less than the requirements of BS 1449 or aluminum to 

BS 1470:1972 and shall be suitably protected against corrosion The dry powder chemical fire 

extinguisher shall be non-toxic and retain its free flowing properties under normal storage 

conditions. Any pressurizing agent used as an expellant shall be in dry state, in particular 

compressed air.  

  

The discharge tube is either fitted shall be made of steel, brass, copper or other not less suitable 

materials. Where a hose is provided, it shall not exceed 1,060 MM and shall be acid and alkaline 

resistant. Provision shall be made for securing the nozzle when not in use.  

  

  

  

  

  

The following shall be clearly marked with the following information:-  

  

(a) The word “Dry Powder Chemical Fire Extinguisher” (b) 

Method of operation in prominent letters.  

(c) The working pressure and the weight of the powder charge in Kilogram (d) 

Manufacturer’s name of identification  

  

 (e)  The word “Recharge after Use” if rechargeable  

( f)       Instruction to regularly check the weight of the pressure container (gas cartridge) or 

inspect the pressure indicator on stored pressure type when fitted, and remedy any 

loss indicated either  

  

(g) The year of manufacture  

(h) The pressure to which the extinguisher was tested  

  

(i) The number of the British Standard BS 3465 or Bs 5423:1977  
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(j) Where appropriate complete instructions for charging the extinguisher shall be 

clearly marked on the extinguisher or otherwise be supplied with the refill.  
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1.05 SIGNAGE-FIRE INSTRUCTION/FIRE EXIT.  

  

1.05.1 FIRE INSTRUCTION NOTICE  

  

Print fire instruction on the Perspex plates with white colour back 

ground measuring 510mm length x 380mm width x 4mm thick as 

follows;  

  

FIRE INSTRUCTION NOTICE  

In the event of fire;  

1. Raise the alarm by actuating the nearest alarm system point, sound Siren/gong 

or shout fire!  

2. Attack fire using the nearest available equipment.  

  

3. Call nearest fire Brigade or police 999 and inform your Switchboard (PABX) 

operator.  

  

4. Ensure that all personnel not involved in fire fighting evacuate to safety 

outside the building.  

  

5. Close but DO NOT LOCK doors behind as you leave.  

  

6. Evacuate the building using stairs or fire escapes. Do not use Lifts/escalators. 

Do not stop or return for personal belongings.  

  

7. Assemble outside the building for roll call.  

  

  

1.05.2 FIRE EXIT SIGN.  

Print fire exit signs on the Perspex plate, 4mm thick, with white colour 

background as follows;  

1.05.2.1 Lettering IN RED COLOUR of not less than 50mm in height. 
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1.05.2.2 A Pendant sign bearing words, FIRE EXIT and with a directional 

arrow.  

  

The sign must be capable of being read from both approaches to exit 

and so is  double sided .  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

    

    

WATER STORAGE TANKS.  

   Cold water storage tanks.  

  

                   Where specified as galvanized mild steel, water storage tanks shall comply with BS. 

Galvanizing      shall take place after manufacture.  

  

                   Pressed steel sectional water storage tanks shall comply with BS 1564, and shall be 

similar in    manufacture to “BRAITH-WAITE”  

  

                   Water storage tanks shall be mosquito proofed by means of well-fitting bolted cover 

bedded on a thick gasket of felt or bitumen.  

  

                  Overflow pipes from tanks shall discharge into air or floor gullies where nearby 

positioned, with splay cut ends mosquito proofed by means of wire gauze tightly bound on with 

stout galvanized wire or soldered on.  
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 BILL OF QUANTITIES FOR MECHANICAL SERVICES NOTES TO THE TENDERER  

  

The domestic tenderer shall insert prices and rates in the following schedules of prices.  

  

1. The unit rates shall be used to assess the value of additions or omissions arising from 

authorized variations to the contract works.  

  

2. The unit rates shall be deemed to be used by the contractor in the preparation of his tender, 

and shall include for everything that is necessary to install the section of works referred, complete 

with testing and commissioning.  

  

3. The unit rates shall include the supply, delivery, insurance, unpacking, assembling, clearing, 

installation, connecting, profit, all government taxes and any other obligation under the contract.  

  

4. The tender must satisfy himself that he has enough information to submit his tender that will 

lead to completion and satisfactory operation of the works  

  

5. In the event of discrepancies between the quantities given and the drawings the tenderer 

shall draw the attention of the Consulting Engineers before any adjustments.  

  

6. In the event of omissions that would lead to unsatisfactory completion of the works the 

Tender shall   

 

.  

The tenderer shall allow in his Contract price for this maintenance and inspection service and shall provide for all 

tools, instruments, plant and scaffolding, and the   transportation thereof, as required for the correct and full 

execution of these   

obligations, and the provision, use or installation of all materials whether they are normal maintenance materials 

such as oils, greases, sandpaper, etc. and parts which are periodically renewed such as relay contracts or parts 

which are faulty for any reason whatsoever excepting always Acts of God such as a storm, tempest or flood, 

lightning and earthquake; civil revolt, acts of war and vandalism.  
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1.2.4 Maintenance Manual  

Upon completion the tenderer shall furnish to the Client four copies of a manual size A4 of loose leaf type 

containing all the following items: -  

  

a. Description of equipment  

b. Full operation and maintenance instructions  

c. Valve operation  

d. Fault-finding chart   

e. Emergency procedure  

f. Maintenance and service periods   

g. Lubricating instruction   

h. Colour code legend   

i. Schedule of primary and secondary spares  

j. Record drawing – Folded to size A4.  

  

The manual must be specially written and not standard manufacturers manual unless approved by the Engineer. 

Tags giving instructions are not permitted. All instructions must be written into the manual with reference to the 

drawings.  

All valves, terminals and controls on the plant shall be labeled to correspond with the maintenance and operation 

manuals.  

  

1.2.5 Maintenance and Service After Expirations of the Contractual Maintenance Period   

The tenderer shall if required, enter into a maintenance and service agreement with the employer for the complete 

installation, for a period of up to five years from the day of expiration of the contractual maintenance period. The 

terms of any such agreement shall not be less beneficial to the Client, than the terms of agreement for other similar 

installations.  

  



 

 

SECTION C: SCHEDULE OF CONTRACT DRAWING  

SCHEDULE OF CONTRACT DRAWINGS  

  

  

DRAWING NO.  DRAWING TITLE  

As shall be issued by the Engineer    

  

  

  

  

NOTE:   

Tenderers are advised to inspect the mechanical drawings at the office of the Chief Engineer (Mechanical) – State 

Department for Public Works, at Chief Engineer’s (mechanical) Office, Hill Plaza Building, Community area, Nairobi 

along Ngong road, during normal working hours.  
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SECTION D - TECHNICAL SCHEDULE  

1. The technical schedule shall be submitted by tenderers to facilitate and enable the Project Manager to evaluate 

the tenders, especially where the tenderer intends to supply or has based his tender sum on equipment which 

differs in manufacture, type or performance from the specifications indicated by the Project 

Manager/Engineer.  

2. This schedule shall form part of the technical evaluation criterion, and tenderers are therefore advised to 

complete the schedule as they shall be considered non responsive.  

NB. The tenderer must complete in full the technical schedule. Apart from the information required in the technical 

schedule, the tenderer MUST SUBMIT LEGIBLE comprehensive manufacturer’s technical brochures and 

performance details for all items listed in this schedule and CLEARLY HIGHLIGHT THE SPECIFIC REQUIRED 

ITEM ONLY.   

  

    MANUFACTURER  COUNTRY  

OF ORIGIN  

REMARKS  

(Catalogue No. etc.)  
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A  

  

B  

  

     C  

  

D  

  

  

E  

  

G  

  

H  

  

      I  

  

  

J  

  

K  

  

L  

  

  

M  

  

N  

  

  

O  

  

      P  

        

      Q       

 WC pans  

  

WC flush cisterns  

  

Urinal bowls  

  

Wash hand basins  

  

Mirrors  

  

Hand driers  

  

Tissue holders  

  

Urinal flush cistern  

  

S.S. Kitchen sinks  

  

Hose reel booster  

Pumps  

  

Hose reel  

  

Fire hydrant valve  

  

Fire Extinguishers  

  

Water tanks  

  

Gate valves  

  

Soap dispenser  

  

  

  

  

  

  

  

  

  

  

  

    

Catalogue must be attached for all the items in the schedule of material above  
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 SECTION E - BILLS OF QUANTITIES  

  

GENERAL NOTES TO TENDERERS   

  

1. The Bills of Quantities form part of the contract documents and are to be read in conjunction with the 

contract drawings and general specifications of materials and works.   

  

2. The prices quoted shall be deemed to include for all obligations under the sub-contract including but 

not limited to supply of materials, labour, delivery to site, storage on site, installation, testing, 

commissioning and all taxes (including 16% VAT). In accordance with Government policy, the 3% 

Withholding Tax shall be deducted from all payments made to the Tenderer, and the same shall be 

forwarded to the Kenya Revenue Authority (KRA).   

  

3. All prices omitted from any item, section or part of the Bills of Quantities shall be deemed to have 

been included to another item, section or part thereof.   

  

4. The brief description of the items given in the Bills of Quantities are for the purpose of establishing a 

standard to which the sub-contractor shall adhere. Otherwise, alternative brands of equal and 

approved quality will be accepted  

   

Should the sub-contractor install any material not specified here in before receiving written approval 

from the Project Manager, the sub-contractor shall remove the material in question and, at his own 

cost, install the proper material.   

5. The grand total of prices in the price summary page must be carried forward to the Form of Tender for the 

tender to be deemed valid.  

  

Statement of Compliance   

  

a) I confirm compliance of all clauses of the General Conditions, General 

Specifications and Particular Specifications in this tender.  

   

b) I confirm I have not made and will not make any payment to any person, which can 

be perceived as an inducement to win this tender.    

Signed: ……………………………………. for and on behalf of the Tenderer   

  

Date: ……………………... Official Rubber Stamp:  
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………………………………………………………………………    

  

  

  

  

  

  

  

  

BILLS No. 1  

  

A) PRICING OF PRELIMINARIES ITEMS.  

Prices will be inserted against item of preliminaries in the sub-contractor’s Bills of Quantities and 

specification.  These Bills are designated as Bill 1 in this Section. Where the sub-contractor fails to insert his 

price in any item he shall be deemed to have made adequate provision for this on various items in the Bills 

of Quantities.  The preliminaries form part of this contract and together with other Bills of Quantities covers 

for the costs involved in complying with all the requirements for the proper execution of the whole of the 

works in the contract.  

  

The Bills of Quantities are divided generally into three sections: -  

  

Preliminaries – Bill 1  

  

Sub-contractor’s preliminaries are as per those described in section C – sub-contractor preliminaries and 

conditions of contractor.  The sub-contractor shall study the conditions and make provision to cover their 

cost in this Bill.  The number of preliminary items to be priced by the Tenderer have been limited to tangible 

items such as site office, temporary works and others. However, the Tenderer is free to include and price 

any other items he deems necessary taking into consideration conditions he is likely to encounter on site.  

Installation Items – Other Bills  

The brief description of the items in these Bills of Quantities should in no way modify or supersede the 

detailed descriptions in the contract Drawings, conditions of contract and specifications.  

The unit of measurements and observations are as per those described in clause 1.05 of the section C.  
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 (c) Summary  

    

The summary contains tabulation of the separate parts of the Bills of Quantities carried forward with 

provisional sum, contingencies and any prime cost sums included.  The sub-contract shall insert his totals 

and enter his grand total tender sum in the space provided below the summary.    

This grand total tender sum shall be entered in the Form of Tender provided elsewhere in this document 

BILL No. 1  

PRELIMINARIES AND GENERAL CONDITIONS  

  

ITEM  

  

DESCRIPTION  

  

QTY     

  

UNIT  

RATE  

(KSHS)  

AMOUNT  

(KSHS)  

1  

  

2  

  

  

3  

  

4  

  

5  

  

6  

  

7  

  

8  

  

9  

  

  

  

  

10  

  

11  

  

  

12  

  

Discrepancies clause 1.02  

  

Conditions of sub-contract Agreement clause  

1.03  

   

Payments clause1.04  

  

Site location clause 1.06  

  

Scope of Contract Works clause 1.08  

  

Extent of the Contractor’s Duties clause 1.09  

  

Firm price contract clause 1.12  

  

Variation clause 1.13  

  

Prime cost and provisional sum clause 1.14 

(insert profit and attendance which is a 

percentage of expended PC or provisional 

sum.)  

  

Bond clause 1.15  

  

Government Legislation and Regulations 

clause 1.16  

  

Import Duty and Value Added Tax clause 

1.17(Note this clause applies for materials 
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13  

  

14  

  

  

15  

supplied only.  VAT will also be paid by the 

sub-contractor as allowed in the summary 

page)  

  

Insurance company Fees clause 1.18  

  

Provision of services by the Main contractor 

clause 1.19  

  

Samples and Materials Generally clause 1.21  

  

  

  

  

  

  

  

  

    

SUB-TOTAL CARRIED TO PAGE 55  
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ITEM  

  

DESCRIPTION  

  

QTY  

  

UNIT  

RATE  

(KSHS)  

AMOUNT  

(KSHS)  

16  

  

17  

  

  

18  

  

19  

  

20  

  

  

21  

  

  

22  

  

23  

  

  

24  

  

25  

  

26  

  

27  

  

  

28  

  

  

29  

  

30  

  

Supplies clause 1.20  

  

Bills of Quantities clause 1.23  

  

  

Contractor’s Office in Kenya clause 1.24  

         

Builder’s Work clause 1.25  

   

Setting to work and Regulating system clause  

1.29  

   

Identification of plant components clause  

1.30  

  

Working Drawings clause 1.32  

   

Record Drawings (As Installed) and  

Instructions clause 1.33       

  

Maintenance Manual clause 1.34  

   

Hand over clause 1.35  

  

Painting clause 1.36  

  

Testing and Inspection – manufactured plant 

clause 1.38  

  

Testing and Inspection – Installation clause  

1.39  

  

Storage of Materials clause 1.41  

  

Initial Maintenance clause 1.42  
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  SUB-TOTAL  CARRIED  TO  PAGE  55       

  

  

  

  

  

  

  

  

  

  

  

  

  

  

   

  

  

  

ITEM  

  

DESCRIPTION  

  

QTY  

  

UNIT  

RATE  

(KSHS)  

AMOUNT  

(KSHS)  
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31  

  

  

32  

  

  

33  

  

34  

  

35  

  

36  

  

  

37  

  

  

38  

  

39  

  

  

40  

  

  

  

41  

  

Attendance Upon Tradesmen, etc. (Insert 

percentage only) clause 1.58   

  

Local and other Authorities notices and fees 

clause 1.60  

  

Temporary Works clause 1.63  

  

Patent Rights clause 1.64  

  

Mobilization and Demobilization Clause 1.65  

   

Extended Preliminaries Clause 1.66(see 

appendix on page C- 24)  

  

Supervision by Engineer and Site Meetings  

Clause 1.67                       

  

Allow for profit and Attendance for the above   

  

Amendment to Scope of Sub-contract Works   

Clause 1.68  

  

Contractor Obligation and Employers  

Obligation clause 1.69(see appendix page C- 

24)  

  

Any other preliminaries;  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

1  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

ITEM  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

100,000  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

100,000.00  
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  Subtotal above  

  

Subtotal brought forward from page 53  

  

Subtotal brought forward from page 54  

  

  

    

  

    

  TOTAL FOR SCHEDULE NO. 1- PRELIMINARIES   

CARRIED  FORWARD TO  PRICE MAIN SUMMARY PAGE 82  
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BILL NO 2: SANITARY FITTINGS 

Item Description Qty Unit Rate (Kshs) Amount (Kshs) 

A 

B 

C 

D 

Supply, deliver, install, test and commission the 

following sanitary appliances complete with all the 

accessories including all connections to the services, 

waste, jointing to water supply overflows, supports 

and all plugging and screwing to walls and floors.   

(i)  All sanitary fittings shall be in approved colour. 

(ii)  The Model and Ref No. indicated is only a guide 

to the type and quality of fittings. 

(iii) Equivalent and Approved models may be 

acceptable. 

Water Closet (WC) 

Close-coupled WC white ceramic pan 650mm x  

355mm with  'P'-trap complete with horizontal outlet 

to BS 3402 with heavy plastic seat and cover with 

metal top fixed (chrome plated) hinges. All to be as 

Duravit D-Code Brand Reference: 21110900002 

approved or equivalent water closet or equal . 

 Wash hand basin (WHB)-Counter Top  

Over Counter Wash basin of size 550 x 440mm with 

one tap hole, 32mm diameter chrome plated chain 

waste, chain stay hole, and heavy duty plastic bottle 

trap (32mm 'P' trap) with 75mm seal. All to be as 

"Duravit Brand Reference: 23106000002 

"equivalent or approved. 

Pressmatic Wash hand basin taps 

Self-closing and press type pillar tap DN 15 for 

sanitary facilities with piston-free design, selfclosing, 

stepless adjustment of flow duration. Pillar  

Cock Auto Closing System with 65mm Extension 

Body. Casing, high-polished chromium-plated brass.  

Aerator with an integrated flow regulator 3.0 l/min as  

 Water Taps 

15mm diameter chrome plated back inlet bib tap  as 

Tapis or approved equivalent. 

6 

10 

10 

6 

No. 

No. 

No 

No 

  

Total carried to collection page 74  
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Item Description Qty Unit Rate (Kshs) Amount (Kshs) 

 Toilet Paper Roll Holder     

A Wall mounted, chrome plated toilet roll holder with 

protector plate as Vado life or equal and approved.  

Toilet Brush and Holder 

6 No   

B Wall mounted toilet brush holder and brush of 

approved colour as  GROHE "Atrio accessories  

Soap Dispenser 

10 No   

C Wall mounted stainless steel soap dispenser with a 

capacity of about one litre having a press action soap 

release mechanism complete with fixing screws. 

Allow for initial soap supply. To be as Hansgrohe 

PuraVida Soap dispenser  Model 41503000 or 

approved equivalent. 

Mirror 

4 No   

D 6mm thick polished plate glass silver backed mirror 

with bevelled edges, size 610 x 610mm, Plugged and 

screwed to wall with 4No. chrome plated dome 

capped screws. The mirror shall rest against a layer of  

5mm thick foam. 

Flexible Tubings. 

No. 10   

E 

15mm diameter x 300mm long flexible connectors 

complete with integral chrome plated angle valve for 

connecting the sanitary fitting to water supply. To be 

as Cobra or equal and approved. 

No 20 

  

Total carried to collection page 75  
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Item Description Qty Unit Rate (Kshs) Amount (Kshs) 

 Kitchen Sink  (SBSD)     

A Single bowl, double drainer stainless steel kitchen 

sink of size 800 x 600mm as manufactured by 

FRANKE . The bowl size to be 430 x 420 x 200mm 

deep complete with chrome plated 40mm waste 

fittings, plugs, chain stays, overflow, 1No. 15mm 

diameter chrome plated sink mixer with over-arm 

swivel spout as Cobra model 166/04 with carina 

handles, chrome plated bottle trap with 75mm deep 

seal and chain waste fitting. 

Hand Driers 

1 

  

No   

C Automatic hand drier in white colour, operating on an 

infra-red automatic sensing system with heating 

element safety cut-out complete with a 30 seconds 

safety timer, plastic rawl plugs and fixing screws. The 

hand drier to have a heating capacity of 1.6kw and 

performance flow rate of 3.82m3/min and to be of 

size 270x264x143mm deep It shall have a noise level 

below 72.5 dBA at 1.5m. It shall be as Medclinic or 

approved equivalent. 

Sannitary Bin 

4 No.   

D 20 Liters stainless steel waste paper bin to be as 

"Mediclinics" or approved equivalent. 

Labatory Sink  

2 No.   

E Heavy duty Laboratory Fibre glass sink of size 552x  

400 x 235mm deep  with one tap hole, Modele MS 

505 ,Category PP Lab sink and heavy duty plastic 

bottle trap (32mm 'P' trap) with 75mm seal.  as  

approved equivalent  

Urinal Bowl 

No. 4   

F Urinal Bowl with Concealed connections, 'Profile 21' 

rimmed back inlet urinal bowl diameter chrome plated 

outlet with grating firmly fixed on the wall with 

chrome plated screws. The fittings shall be as ideal 

Standard E5701 or equal and approved. 4 No 

  

G Urinal bowl trap. E6227(67) Urinal syphon connector 

with 75mm water seal, and 40mm outlet.  

To be as ideal standard or equal and approved. 4 No 
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H Urinal Connecting set. To be as ideal standard product 

code K7106(67) or equal and approved 

Urinal Bowl Flush Valves 

4 No 

  

I 25mm urinal bowl press type flush valve for the 

above urinal bowls complete with, back entry with 

integral vacuum breaker, self closing mechanism, non 

hold-open features and non-return valve, inlet control 

stop and wall plate. The fittings shall be as Jaguar or 

equal and approved. Urinal divisions 

- 

4 No 

  

J Ceramic urinal bowl divisions separating the above 

described urinal bowls fixed firmly on the wall. The 

fittings shall be as ideal standard or equal and 

approved. 6 No 

  

Total carried to collection Page 76  

 

Item Description Qty Unit Rate (Kshs) Amount (Kshs) 

 Accessible Water Closet and Wash Hand Basin      
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A Wheel chair accessible facility Comprising of the  

following:-                                                                      

i) Close coupled W.C with 7.5 litre cistern 

with bottom inlet and overflow.The bowl shall be of 

size 375x560x420mm high.The bowl and cistern shall 

be manufactured from vitreous china complying with 

B.S 3402 .The unit shall be complete with valveless 

cistern fittings including syphon, 1 /2" side inlet 

ballvalve, 3 /4" side overflow, plastics flushbend, 

inlet connector and reversible metallic chrome plated 

cistern lever.There shall also be a heavy duty 

seat(25mmhigh) and cover with chrome plated metal 

hinges, toilet roll holder, 610 x 610 x 6mm thick 

mirror and robe hook.                                                     

ii) Semi pedestal wall mounted W.H.B of size 

600x500x545mm high with flexible connectors to 

waste and taps.The basin shall be manufactured from 

vitreous china complying with B.S 3402.It shall have 

one L/H tap hole with 1/2'' chrome plated lever action 

pillar tap, chrome plated waste with height adjustable 

trap, pedestal and wall fixing bolts.                      iii) 

Wall mounted soap dispenser with a capacity of about 

one litre having a press action soap release 

mechanism complete with fixing screws. Allow for 

initial soap supply. To be as Mediclinic  soap 

dispenser or approved equivalent.                    

iv) Hinged support rail with toilet roll holder 770mm 

long manufactured in nylon coated aluminium and 

mounted on a wall fixing plate plate size 230x100 

mm, 4No 600mm grab rails with covered wall plates.  

All white in colour.                                                         

The set shall be as Twyfords DOC.M wheelchair 

accessible W.C. facility or approved equivalent. 4 Set 

  

COLLECTION PAGE FOR SANITARY FITTINGS 

Item Description Amount (Kshs) 

1 

2 

3 

4 

 Total carried forward from page 74 ………………………… 

 Total carried forward from page 75 ………………………… 

 Total carried forward from page 76 ………………………… 

 Total carried forward from page 77 ………………………… 
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Total Sanitary Fittings Installations Works Carried to Mechanical Works  

Summary 
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BILL NO 3:INTERNAL PLUMBING AND DRAINAGE 

Item Description Unit Qty Rate 

(Kshs) 

Amount  

(Kshs) 

A 

B 

C 

D 

E 

F 

G 

H 

I 

J 

INTERNAL PLUMBING 

PPR PN20 Pipework 

Supply, deliver and installPPR PN 20 pipes, tubing and 

fittings as described and shown on the drawings. Rates 

must allow for all Metal/plastic threaded adaptors where 

required for the connection of sanitary fixtures, valves, 

sockets, sliding and fixed joints, support raceways, 

isolating sheaths, elastic materials, expansion arms and 

bends, crossovers, couplings, clippings, connectors, joints 

etc. as required in the running lengths of pipework and 

also where necessary, for pipe fixing clips, holder bats 

plugged and screwed for the proper and satisfactory 

functioning of the system. The pipes will be pressure 

tested before the plastering of wall commences and as per 

the manufacturers  recommended testing pressures. 

 20mm diameter  pipework 

 25mm diameter  pipework 

 32mm diameter  pipework  

40mm diameter  pipework 

50mm diameter  pipework 

Elbows/bends 

 20mm diameter bend 

 25mm diameter bend 

 32mm diameter bend  

40mm diameter bend 

50mm diameter bend 

Lm 

Lm 

Lm 

Lm 

Lm 

No. 

No. 

No. 

No. 

No. 

28 

20 

18 

10 

5 

50 

30 

25 

18 

15 

   

 
Total C/F to the Collection page  

 

 

Item Description Unit Qty Rate 

(Kshs) 

Amount  

(Kshs) 

 Equal tees     

A  20mm equal  tee No. 16   
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B  25mm equal  tee No. 12   

C  32mm equal  tee No. 15   

D  40mm equal  tee No. 10   

E  50mm equal  tee 

Reducers 

No. 6   

F  25 x 20mm diameter reducer No. 12   

G  32 x 20mm diameter reducer No. 10   

H  32 x 25mm diameter reducer No. 8   

I 40 x 25mm diameter reducer No. 5   

J 40 x 32mm diameter reducer No. 4   

K 50 x 32mm diameter reducer No. 12   

L 50 x 40mm diameter reducer 

Female/Male threaded adaptors 

No. 10   

M 20mm female/male threaded  adaptor  No. 20   

N 20 male/female threaded 90° bend/Elbow  No. 20   

O 25mm female/male threaded  adaptor  No. 20   

P 32mm female/male threaded  adaptor  

Unions 

No. 16   

Q 63mm diameter union               No. 5   

R 25mm diameter union               No. 30   

S 32mm diameter union              No. 10   

T 40mm diameter union              No. 15   

U 50mm diameter union              No. 8   

 
Total C/F to the Collection page  

 

 

Item Description Unit Qty Rate 

(Kshs) 

Amount  

(Kshs) 

 Isolating Valves     
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A 25mm diameter approved medium pressure screw down 

full way non-rising stem wedge gate valve to BS 5154 PN 

20 for series B rating, with wheel and head joints to steel 

tubing and complete with round male threaded transition 

fittings. The gate valve to be as PEGLER or approved 

equivalent. 

No. 8 

  

B 32mm ditto                           No. 15   

C 40mm ditto                           No. 10   

D 50mm ditto                           No. 5   

E Plugs      

i  25mm diameter PPR plugs No. 15   

ii  32mm diameter PPR plugs No. 10   

iii  40mm diameter PPR plugs No. 10   

iv 50mm diameter PPR plugs  

Angle  Valves 

No. 8   

F 25mm diameter approved regulating angle valve. The 

angle valve to be as PEX or approved equivalent. 
No. 32 

  

 
Total C/F to the Collection page  

 

Item Description Unit Qty Rate 

(Kshs) 

Amount  

(Kshs) 
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A 

B 

D 

E 

F 

G 

H 

I 

J 

K 

L 

M 

INTERNAL FOUL WATER DRAINAGE 

Supply, deliver and install the following UPVC,  

MUPVC, soil and waste systems respectively to B.S 

5255 with fittings fixed to  Manufactures Printed 

instructions and manufactured by reputable 

manufacturers. Tenderers must allow in their pipework 

prices for all the couplings, clippings, connectors, joints 

etc. as required in the running lengths of pipework and 

also where necessary, for pipe fixing clips, holder bats 

plugged and screwed for the proper and satisfactory 

functioning of the system.  

MuPVC and uPVC Waste and Soil pipework  100mm 

diameter heavy gauge  grey mPVC pipe 

 100mm diameter heavy gauge  brown mPVC pipe 

 50mm diameter waste pipe 

 40mm diameter waste pipe 

Bends 

 100mm diameter long radius bend 

100mm diameter short radius bend 

 100mm diameter access bend 

 100mm diameter sweep bend 

 50mm diameter sweep bend  

40mm diameter sweep bend 

 32mm diameter sweep bend 

Lm 

Lm 

Lm 

Lm 

No. 

No. 

No. 

No. 

No. 

No. 

No. 

40 

10 

30 

25 

8 

25 

5 

5 

12 

15 

20 

  

 
Total C/F to the Collection page  

 

 

Item Description Unit Qty Rate 

(Kshs) 

Amount  

(Kshs) 

  Tees      

A  100mm diameter sweep tee No. 3   

B  50mm diameter sweep tee No. 16   

C  40mm diameter sweep tee No. 12   

D  32mm diameter sweep tee 

Access Caps 

No. 16   
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E  100mm diameter access cap No. 15   

F  50mm diameter access cap No. 20   

G  40mm diameter access cap No. 16   

H 

  

 32mm diameter access cap 

Reducing Sockets 

No. 20   

I  40 x 32 reducing socket No. 12   

J 50 x 32 reducing socket No. 5   

K 50 x 40 reducing socket 

Single Branch  

No. 5   

L  100 diameter single branch 

 Boss Adaptors 

No. 10   

M  100 x 50mm diameter boss connector No. 8   

N  100 x 40mm diameter boss connector 

WC Connectors 

No. 10   

O  100mm diameter WC connector 

Traps 

No. 10   

P 100 x 50mm diameter floor trap and chrome plated 

grating 

Vent Cowl 

No. 8   

Q  100mm diameter weathering slate and vent cowl No. 2   

 
Total C/F to the Collection page  

 

 

Item Description Unit Qty Rate 

(Kshs) 

Amount  

(Kshs) 

 Gulley Trap     

A 100mm “metro” Gulley trap with 300 x 300mm square 

top and inner grating 50mm back inlet and 100mm outlet 

surrounded in concrete and with loose perforated mild 

steel cover grating set flush to rebated edge in raised 

concrete 100 x 75mm high Kerb finished smooth on  

Manholes and Inspection Chambers 

No. 2   
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B Construct inspection chamber size 600 x 450mm and 

averaging 750mm deep constructed in 100mm thick 

concrete base (1:3:6), approved 150mm block sides 

rendered all around in cement and sand (1:4). It shall have 

an approved heavy duty cast iron cover and frame as 

manufactured by E.A Foundry works. Include all 

necessary excavations, disposal and form work. To be as 

manhole type 'A'.  

Excavation 

No. 2   

C Excavate trench in soil/murram for above pipes not 

exceeding 2000mm deep, part return in, fill, ram and 

surplus cart away. 

Testing 

No. 

  

50 

  

  

D Allow for the testing of the plumbing and drainage 

installation work during the progress and on completion 

of the work and leave in perfect working condition to the 

satisfaction of the Engineer. 

Item 

   

 
Total C/F to the Collection page  

 

 COLLECTION  PAGE FOR INTERNAL PLUMBING AND DRAINAGE 

Item 
Description 

Amount  

(Kshs) 

1 

2 

3 

4 

5 

6 

……………………… 

Total carried forward from page F-17 

… 

……………………… 

Total carried forward from page F-44 

… 

……………………… 

Total carried forward from page F-58 

… 

……………………… 

Total carried forward from page F-77 

… 

……………………… 

Total carried forward from page F-104 
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… 

……………………… 

Total carried forward from page F-116 

… 

Total for internal Plumbing & Drainage Installation Works Carried Forward to  

Summary Page 

 

 

Item Description Unit Qty Rate 

(Kshs) 

Amount  

(Kshs) 

 ROOF PLUMBING 

PPR PN20 Pipework 

Supply, deliver and install PPR PN 20 pipes, tubing and 

fittings as described and shown on the drawings. Rates 

must allow for all Metal/plastic threaded adaptors where 

required for the connection of sanitary fixtures, valves, 

sockets, sliding and fixed joints, support raceways, 

isolating sheaths, elastic materials, expansion arms and 

bends, crossovers, couplings, clippings, connectors, joints 

etc. as required in the running lengths of pipework and 

also where necessary, for pipe fixing clips, holder bats 

plugged and screwed for the proper and satisfactory 

functioning of the system. The pipes will be pressure 

tested before the plastering of wall commences and as per 

the manufacturers  recommended testing pressures. 

     

A  32mm diameter  pipework Lm 15   

B  40mm diameter  pipework Lm 20   

C 50mm diameter  pipework Lm 35   
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D  65mm diameter  pipework 

Elbows/bends 

Lm 12   

E  32mm diameter bend No. 18   

F  40mm diameter bend No. 14   

G 50mm diameter bend No. 16   

H  65mm diameter bend No. 12   

 
Total C/F to the Collection page  

 

Item Description Unit Qty Rate  

(Kshs) 

Cost Kshs 

 Equal tees     

A  40mm equal  tee No. 15   

B  50mm equal  tee No. 10   

C  65mm equal  tee 

Reducers 

No. 8   

D 40 x 25mm diameter reducer No. 8   

E 40 x 32mm diameter reducer No. 15   

F 50 x 32mm diameter reducer No. 13   

G 50 x 40mm diameter reducer No. 10   

H 65 x 40mm diameter reducer No. 6   

I 65 x 50mm diameter reducer 

Female/Male threaded adaptors 

No. 6   

J 40mm female/male threaded  adaptor  No. 8   

K 50mm female/male threaded  adaptor  No. 15   

L 65mm female/male threaded  adaptor  No. 10   

 
Total C/F to the Collection page  

 

 

Item Description Unit Qty Rate  

(Kshs) 

Cost Kshs 

 Unions     
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A 65mm diameter union              No. 2   

B 50mm diameter union              No. 8   

C 40mm diameter union              No. 10   

D 32mm diameter union              

Isolating Valves 

No. 12   

E 63mm diameter approved medium pressure screw down 

full way non-rising stem wedge gate valve to BS 5154 PN 

20 for series B rating, with wheel and head joints to steel 

tubing and complete with round male threaded transition 

fittings. The gate valve to be as PEGLER or 

No. 1 

  

F 50mm ditto                           No. 5   

G 40mm ditto                           No. 8   

H 32mm ditto                           

Non return Valves 

No. 6   

I 50mm diameter approved medium pressure non return 

valve to BS 5154 PN 20 for series B rating, with wheel 

and head joints to steel tubing and complete with round 

male threaded transition fittings. The gate valve to be as 

PEGLER or approved equivalent. 

Ground Water Storage Tank 

No. 3   

J Supply, deliver and install Cylindrical plastic moulded 

tank of capacity 2300 litres (1100 gallons) and diameter 

1560 x 1510mm high. The tank to be assembled 

complete with cover and having screwed connections for 

inlet, outlet, overflow, medium pressure ball valve, drain 

pipes and any other necessary item for its proper 

functioning. The tank shall be mounted on a platform 

and shall be as ROTO Model or approved equivalent. 

No. 3 

  

 
Total C/F to the Collection page  

 

 COLLECTION  PAGE FOR ROOF PLUMBING 

Item 
Description 

Amount  

(Kshs) 
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1 

2 

3 

……………………… 

Total carried forward from page F-150 

… 

……………………… 

Total carried forward from page F-177 

… 

……………………… 

Total carried forward from page F-193 

… 

 

Total for Roof plumbing Carried Forward to Summary Page  

 

 SUMMARY PAGE FOR PLUMBING AND DRAINAGE 

Item 
Description 

Amount  

(Kshs) 

1 

2 

Total carried forward from Internal Plumbing and ……………………… draiange 

collection page F-132 … 

 Total carried forward from Roof Plumbing collection ……………………… 

page F-202 … 

 

Total for Plumbing and Drainage Works Carried Forward to Summary Page  
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BILL NO 4:FIRE FIGHTING AND ASSOCIATED INSTALLATION WORKS. 

Item Description Qty Unit Rate (Kshs) 
Amount  

(Kshs) 

A 

B 

C 

D 

E 

F 

G 

H 

I 

J 

K 

  

L 

M 

N 

Hose Reel 

Hose Reel System 

Swinging type hosereel fitted with 30 metres long,  

20mm diameter reinforced non-kink rubber hose with 

5/6 mm lever operated shut-off nozzle, mild steel 

feed pipe, isolation valve, guide and all other 

accessories as 'Angus Fire Armour' or equal and 

approved. 

GMS Pipes Class B 

 25mm diameter  pipework 

 50mm diameter  pipework 

 65mm diameter  pipework 

Extra Over Pipework 

Bends 

 25mm diameter bend 

 50mm diameter bend 

 65mm diameter bend 

Tees 

 50mm diameter equal tee 

 65mm diameter equal tee 

Reducers 

 50 x 25 mm diameter reducer 

 65 x 50 mm diameter reducer 

Valves 

25mm diameter approved medium pressure screw 

down full way non-rising stem wedge gate valve to 

1 

20 

15 

6 

32 

16 

4 

16 

4 

16 

10 

4 

6 

4 

No. 

Lm 

Lm 

Lm 

No. 

No. 

No. 

No. 

No. 

No. 

No. 

No. 

No. 

No. 
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BS 1952, with wheel and head joints to steel tubing. 

The gate valve to be as PEGLER or approved 

equivalent. 

 50mm diameter gate valve 

50mm automatic air release valve 

 Total Carried Forward to Fire Fighting Collection Page  

 

Item Description Qty Unit Rate (Kshs) 
Amount 

(Kshs) 

 Unions     

A  25mm diameter pipe union 25 No.   
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B  50mm diameter pipe union 6 No.   

C  65mm diameter pipe union 

Hosereel Pumpset  

4 No.   

D Hose reel pumpset, one duty, the other standby 

mounted on a frame with a mild steel base plate. Each 

pump shall have a duty 5m3/hr. against 65m head as 

Grundfos model CHV 4 - 100 or approved 

equivalent. In addition, there shall be a 100 litres 

diaphragm pressure vessel (as Varem or approved 

equivalent), pressure switches, a switch to protect dry 

run, 65mm foot valve and strainer, tank connections, 

gate valves and non-return valves. The pressure set to 

be as Dayliff or equal and approved.Control shall be 

effected via a pressure switch through a pre-wired 

control panel which shall give automatic change-over 

from duty to standby pump within 5 seconds should 

the duty pump fail to deliver for any reason. The 

pumpset shall include all non-returns valves, timer, 

isolating valves and pipe connections. 

Control Panel 1 Set 

  

E Control panel for above pumps with contactors, over 

voltage and under voltage protection relays, MCBs, 

phase failure protection, timer, 120 meters long float 

switch control 4-core cable to the roof tanks, 

start/stop push buttons and indicator lights. All these 

shall be housed in a lockable cabinet (with integral 

isolator) made from SWG 18 mild steel sheet that is 

oven powder coated. There shall also be an adjustable 

time delay switch to ensure pumping cycles are 

controlled to not more than 6 per hour. It should 

Painting 1 Item 40,000.00 
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F Allow for painting of the hose reel pipework as per 

particular specifications. 1 Item 20,000.00 

 

 
Total Carried Forward to Fire Fighting Collection Page 

 

 

Item Description Qty Unit Rate (Kshs) 
Amount 

(Kshs) 

 Portable Fire Extinguishers Supply, 

deliver, install, test and commission the following 

portable fire extinguishers and conforming to BS 

EN 3 / BS 1449. 

Water/Carbon Dioxide Gas Fire Extinguisher            

   

A 9 litres water/carbon dioxide gas portable fire 

extinguisher complete with pressure gauge, initial 

charge and mounting brackets. 

Carbon Dioxide Gas Fire Extinguisher                      

2 

  

No   

B 5 Kg carbon dioxide gas portable fire extinguisher 

complete with pressure gauge, initial charge and 

mounting brackets. 

Fire Blankets 

2 No   

C Fire BlanketFire blanket made of fire resistant glass 

fiber fabric with silicone coating of size 1.2m x  

1.8m,Weight of 480g/m2 and temperature of 550°C.  

Dry Powder Fire Extinguisher 

1 No   

D 9kg  portable ABC Dry Powder  Fire Extinguishers  

(34A 233B C) complying  with B.S 3465  and B.S 

5423 to include  the appropriate  nominal  charge  of  

gas and  mounting brackets. 

Fire Signages 

No 2   

E 
Allow for fire signage for the above fire portable 

extinguishers. 
No 2 

  

 
Total Carried Forward to Fire Fighting Collection Page 
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 COLLECTION PAGE  

Item Description Amount  

1 

2 

3 

Total carried forward from page 125 ……………………… 

Total carried forward from page 126 ……………………… 

Total carried forward from page 128 ……………………… 

(Kshs) 

 Total Carried Forward to Summary Page 141  

   



 

 

MECHANICAL WORKS  INSTALLATION SUMMARY SUMMARY PAGE 

Item Description Amount (Ksh) 

1 

2 

3 

4 

5 

Preliminaries 

Total for Sanitary Fittings installation Works. 

Total for Plumbing & Drainage installation Works. 

Total for Fire Fighting & Associated installation Works. 

Contigency Sum. 

 

 Total  for Sanitary Fitting, Plumbing and Drainage, Fire Fighting & 

Installation Works Carried to Form of Tender. 

 

Amount in Words:   

………………………………………………………………………………………. 

………………………………………………………………………………………..……….. 

Tenderer's Name and  

Stamp………...……………………………………………………………… 

Postal Address: ………………………………………………………………………….. 

Sub Contract  

Period…………………………………………………………………………………. 

Signature: …………………………….                              Date:  

………………………………….. 

Tel No: …………………………….                              Mobile No:  

………………………………….. 

Pin No…………………….….                                   VAT Certificate: ……………………… 

Witness: ……………………………………………           Date: ……………………………... 

Signature: ……………………………………………         Address:  

……………………………… 
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SECTION F - SCHEDULE OF UNIT RATES  

  

1. The tenderer shall insert unit rates against the items in the following schedules and may add such 

other items as he considers appropriate.  

2. The unit rates shall include for supply, transport, insurance, delivery to site, storage as necessary, 

assembling, cleaning, installing, connecting, profit and maintenance in defects liability and any 

other obligation under this contract.  

3. The unit rates will be used to assess the value of additions or omissions arising from authorized 

variations to the contract works.  

4. Where trade names or manufacturer’s catalogue numbers are mentioned in the specification, the 

reference is intended as a guide to the type of article or quality of material required.  Alternative 

brands of equal and approved quality will be accepted  

  

  

ITEM  

  

DESCRIPTION  

  

UNIT  

RATE  

(Kshs)  

      1.  

  

  

2.  

  

3.  

  

Single bowl, double drainer stainless steel kitchen sink of size 

800 x 600mm as manufactured by FRANKE. The bowl size to 

be 430 x 420 x 200mm deep, as Cobra model 166/04  

Hand Driers heating capacity of 1.6kw and performance flow rate of 

3.82m3/min. a noise level below 72.5 dBA at 1.5m.  

  

Hose reel Pump set, a duty 5m3/hr. against 65m head  

  

  

  

No.  

  

  

No.  

  

No.  

  

  

  

  

  

  

  

  

  

  

  

    

  



 

 

 

SEC 8: PROVISIONAL SUMS 

  



 

 

PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND VOCATIONAL COLLEGE IN MIGORI COUNTY 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 

PROVISIONAL SUMS 

The following provisional sums to be spent/ deducted in whole 

or in part at the discretion of the  

Project  Manager  

    

A Allow a provisional sum of Kenya Shillings Two Million Only 

(Kshs.2,000,000.00) for Contingencies. 

 SUM        2,000,000.00 



 

 

TOTAL PROVISIONAL SUMS CARRIED TO GENERAL SUMMARY        2,000,000.00  

Provisional Sums  1/1 

 

SEC 9: GRAND SUMMARY 

  



 

 

PROPOSED CONSTRUCTION OF SUNA WEST TECHNICAL AND  

VOCATIONAL COLLEGE IN MIGORI COUNTY 

GRAND SUMMARY 

BILL 

NO. 
DESCRIPTION  

 
AMOUNTS (KSHS.   CTS) 

1 

2 

3 

5 

6 

7 

8 

  FOR 

TENDERER  

USE ONLY 

FOR 

OFFICIAL 

USE  

ONLY 

Particular Preliminaries                

General Preliminaries                  

Builder's Works   

Civil (External) Works                               

Electrical Works 

Mechanical Works                       

Provisional Sum                           

TOTAL COST OF CONSTRUCTION 

Amount in Words: ……………………………………………………… 

……………………………………………………………………………… 

Official Stamp 

Signed: ........................................................................ 

Designation: ............................................................... 

PP/7 

GP/18 

BW/1 

 CIV/7 

PS/1 

             

1,209,500.00 

            

1,600,000.00 

          

57,328,725.00 

            

4,442,860.00 

            

4,800,000.00 

            

3,614,391.00 

            

2,000,000.00 

            

74,995,476.00 



 

 

Date: ............................................................................ 

WITNESSED BY: 

Name: ............................................................................ 

Address: .......................................................................   

....................................................................... 

Date: ............................................................................ 

  

Grand Summary GS/1 


