



KISII NATIONAL POLYTECHNIC

Tel: 0700152177 / 0752031300

Email: info@kisiipoly.ac.ke

Website: www.kisiipoly.ac.ke

P.O. Box 222 - 40200

Tel: 058-20319558

KISII - KENYA



KNP/ADM/PROC/22/01/7/24

DATE:29/07/2024

M/S Seven Eighty-Six

P.o box 62110-00100 NRB

Email: seveneightsix ltd@gmail.com

Mobile:0721563140



RE : PROPOSED COMPLETION OF TWIN WORKSHOP, CLASSROOM AND OFFICES BLOCK(2 STOREY)AT SOUTH MUGIRANGO TVCKISII COUNTY.

TENDER NO.KNP/CONST/02/7/2024

This notification is sent through the email on 29th July 2024 by 5:00 p.m. from the Ag procurement officer Kisii National polytechnic as section 87 of the procurement and Asset Disposal Act (PPDA)2015.

The notification of intention to Award (Notification) notifies you of our decision to award the above contract.

21,558,120.00 The transmission of this notification begins the stand still period.

The Successful Tenderer:

We intend to award to you the subject tender at an evaluated sum Kenyan Shillings only as per the **price** breakdown provided in the BOQ Schedule submitted. The reason for this Award is that you were the lowest evaluated tenderer.

The letter of award will be done after the expiry of standstill period. Pursuant to section 87(3) of PPADA, 2015

Company Name	Address	Amount	Reasons for non-responsiveness
T1. Zoom Space LTD	p. o box 36615-0200 Nairobi	27,206,795.00	Not lowest evaluated bidder.
T2. Nolads Engineering Ltd	p.o box 391-80100 Mombasa	21,193,010.00	i. Form CON 2 not dully filled
T3. Wilco Graphics Ltd	p.o box 10290-00200 NRB	20,963000.00	i. submitted two different original tender document and two different copies of tender document ii. Tax compliance certificate is invalid. iii. Business permit is invalid
T4. Sava Construction Ltd	p.o box 4941-Eldoret	21,688,463.00	i. No domestic agreement for mechanical
T5. Harmo Engineering LTD	p.o box 9667-30100 Eldoret	22,425,905.00	i. Certificate for project manager not certified

			ii. Occupational health and safety personnel certificate not attached
T6. Dominion Developer	p.o box 8604-30100 Eldoret	20,256,680.00	i. Did not attach the Domestic sub-contractor agreement for mechanical and electrical works. ii. Did not attach the letter of authority to seek Bank reference
T7. Mowens Agencies LTD	p.o box 4315-00100 NRB	20,763,100.00	i. Did not dully fill the form of tender in accordance to ITT 12
T8. Seven Eighty-Six	P.o box 62110-00100 NRB	21,558,120.00	RESPONSIVE

T9. JN Investment LTD	P.O BOX 36404-00200 NRB	21,800,350.00	Not lowest evaluated bidder
T10. Gesaka Engineering LTD	P.O BOX 57904-0200 NRB	49,250,336.00	<ul style="list-style-type: none"> I. Tax compliance certificate is invalid II. NCA Certificate is invalid III. Did not attach letter of Authority to seek bank reference.
T11. Wilco Graphics LTD	P.O BOX 10290-00200 NRB	20,698,900.00	<ul style="list-style-type: none"> i. Submitted two different original tender document and two different copies of the tender document ii. Business questionnaire is not dully filled

T12 . Kemoly Media Kisii	p.o box 4103 402200 Kisii	20,904,890.00	<ul style="list-style-type: none"> i. Attached audited Accounts for 1 year instate of 3 years ii. Did not submit Occupational health and safety personnel documents iii. Did not submit ICT works supervisor personnel documents.
--------------------------	---------------------------------	---------------	--

STANDSTILL PERIOD

- I. The standstill period lasts fourteen 14 days after the date of transmission of this Notification of intention to a ward.
- II. If you have any question regarding this Notification, please do not hesitate to contact us on address provided above



Tom .W. Mulati

THE CHIEF PRINCIPAL/SEC.GOVERNING COUNCIL.